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1623700 CON MED T4A SQFT P 21601 CONCRETE PC CUYD 0.03700
1623700 CON MED T4A SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
1900205 BIT SHOULDERS SQYD P 17703 BAM SHOULDER TONS 0.23800
20201450 SUB GRAN MAT A CUYD P 052CM06 STONE CR CLDQ TONS 1.80000
20201450 SUB GRAN MAT A CUYD S 052CA02 STONE CR CLDQ TONS 1.80000
20201450 SUB GRAN MAT A CUYD S 052CA06 STONE CR CLDQ TONS 1.80000
20201450 SUB GRAN MAT A CUYD S 052CA10 STONE CR CLDQ TONS 1.80000
20201450 SUB GRAN MAT A CUYD S 052CM02 STONE CR CLDQ TONS 1.80000
20201450 SUB GRAN MAT A CUYD S 052CM10 STONE CR CLDQ TONS 1.80000
20201550 SUB GRAN MAT B CUYD P 052CM06 STONE CR CLDQ TONS 1.80000
20201550 SUB GRAN MAT B CUYD S 052CA02 STONE CR CLDQ TONS 1.80000
20201550 SUB GRAN MAT B CUYD S 052CA06 STONE CR CLDQ TONS 1.80000
20201550 SUB GRAN MAT B CUYD S 052CA10 STONE CR CLDQ TONS 1.80000
20201550 SUB GRAN MAT B CUYD S 052CM02 STONE CR CLDQ TONS 1.80000
20201550 SUB GRAN MAT B CUYD S 052CM10 STONE CR CLDQ TONS 1.80000
20600200 GRAN EMBANK SPEC CUYD P 052CA06 STONE CR CLDQ TONS 1.80000
20600200 GRAN EMBANK SPEC CUYD S 050CA06 GRAVEL CLDQ TONS 1.80000
20600200 GRAN EMBANK SPEC CUYD S 050CA10 GRAVEL CLDQ TONS 1.80000
20600200 GRAN EMBANK SPEC CUYD S 051CA06 GRAVEL CR CLDQ TONS 1.80000
20600200 GRAN EMBANK SPEC CUYD S 051CA10 GRAVEL CR CLDQ TONS 1.80000
20600200 GRAN EMBANK SPEC CUYD S 052CA10 STONE CR CLDQ TONS 1.80000
20600200 GRAN EMBANK SPEC CUYD S 053CA06 SLAG ACBF AGG CLDQ TONS 1.80000
20600200 GRAN EMBANK SPEC CUYD S 053CA10 SLAG ACBF AGG CLDQ TONS 1.80000
20600200 GRAN EMBANK SPEC CUYD S 056CA06 SLAG WBB AGG CLDQ TONS 1.80000
20600200 GRAN EMBANK SPEC CUYD S 056CA10 SLAG WBB AGG CLDQ TONS 1.80000
20700220 POROUS GRAN EMBANK CUYD P 014CA18 GRAN MTLS POROUS TONS 1.50000
20700400 POROUS GRAN EMB SPEC CUYD P 027FA01 SAND NATURAL CLAQ TONS 1.50000
20700400 POROUS GRAN EMB SPEC CUYD S 027FM01 SAND NATURAL CLAQ TONS 1.50000
20700420 POROUS GRAN EMB SUBGR CUYD P 027FA01 SAND NATURAL CLAQ TONS 1.50000
20700420 POROUS GRAN EMB SUBGR CUYD S 027FM01 SAND NATURAL CLAQ TONS 1.50000
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20700600 NON‐POROUS GRAN EMB CUYD P 015CA17 GRAN MTLS NONPOROUS TONS 1.50000
20800150 TRENCH BACKFILL CUYD P 016FA06 TRENCH BFILL & BED TONS 1.50000
20800250 TRENCH BACKFILL SPL CUYD P 052CM06 STONE CR CLDQ TONS 1.80000
20900110 POROUS GRAN BACKFILL CUYD P 014CA18 GRAN MTLS POROUS TONS 1.50000
20900210 POROUS GRAN BACK SPEC CUYD P 027FM01 SAND NATURAL CLAQ TONS 1.50000
20900210 POROUS GRAN BACK SPEC CUYD S 027FM02 SAND NATURAL CLAQ TONS 1.50000
21000310 GRAN EMBANK SPEC CUYD P 052CM06 STONE CR CLDQ TONS 1.80000
21101300 F & P TOP SOIL  4 SQYD P 56303 SOIL TOP CUYD 0.11110
21101300 F & P TOP SOIL  4 SQYD S 56306 COMPOST CUYD 0.11110
21101605 TOPSOIL F & P  2 SQYD P 56303 SOIL TOP CUYD 0.05556
21101605 TOPSOIL F & P  2 SQYD S 56306 COMPOST CUYD 0.05556
21101610 TOPSOIL F & P  3 SQYD P 56303 SOIL TOP CUYD 0.08333
21101610 TOPSOIL F & P  3 SQYD S 56306 COMPOST CUYD 0.08333
21101615 TOPSOIL F & P  4 SQYD P 56303 SOIL TOP CUYD 0.11110
21101615 TOPSOIL F & P  4 SQYD S 56306 COMPOST CUYD 0.11110
21101620 TOPSOIL F & P  5 SQYD P 56303 SOIL TOP CUYD 0.13889
21101620 TOPSOIL F & P  5 SQYD S 56306 COMPOST CUYD 0.13889
21101625 TOPSOIL F & P  6 SQYD P 56303 SOIL TOP CUYD 0.16667
21101625 TOPSOIL F & P  6 SQYD S 56306 COMPOST CUYD 0.16667
21101630 TOPSOIL F & P  8 SQYD P 56303 SOIL TOP CUYD 0.22220
21101630 TOPSOIL F & P  8 SQYD S 56306 COMPOST CUYD 0.22220
21101635 TOPSOIL F & P  9 SQYD P 56303 SOIL TOP CUYD 0.25000
21101635 TOPSOIL F & P  9 SQYD S 56306 COMPOST CUYD 0.25000
21101640 TOPSOIL F & P 10 SQYD P 56303 SOIL TOP CUYD 0.27780
21101640 TOPSOIL F & P 10 SQYD S 56306 COMPOST CUYD 0.27780
21101645 TOPSOIL F & P 12 SQYD P 56303 SOIL TOP CUYD 0.33330
21101645 TOPSOIL F & P 12 SQYD S 56303 SOIL TOP CUYD 0.33330
21101665 TOPSOIL F & P 18 SQYD P 56303 SOIL TOP CUYD 0.50000
21101665 TOPSOIL F & P 18 SQYD S 56306 COMPOST CUYD 0.50000
21101685 TOPSOIL F & P 24 SQYD P 56303 SOIL TOP CUYD 0.66670
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21101685 TOPSOIL F & P 24 SQYD S 56306 COMPOST CUYD 0.66670
21101700 F & P TOP SOIL  8 SQYD P 56303 SOIL TOP CUYD 0.22220
21101700 F & P TOP SOIL  8 SQYD S 56306 COMPOST CUYD 0.22220
21101750 F & P TOP SOIL 18 SQYD P 56303 SOIL TOP CUYD 0.50000
21101750 F & P TOP SOIL 18 SQYD S 56306 COMPOST CUYD 0.50000
21101775 F & P TOP SOIL 24 SQYD P 56303 SOIL TOP CUYD 0.66670
21101775 F & P TOP SOIL 24 SQYD S 56306 COMPOST CUYD 0.66670
21101805 F & P COMPOST  2 SQYD P 56306 COMPOST CUYD 0.05560
21101810 F & P COMPOST  3 SQYD P 56306 COMPOST CUYD 0.08330
21101815 F & P COMPOST  4 SQYD P 56306 COMPOST CUYD 0.11110
21101820 F & P COMPOST  5 SQYD P 56306 COMPOST CUYD 0.13890
21101825 F & P COMPOST  6 SQYD P 56306 COMPOST CUYD 0.16670
21101835 F & P COMPOST  8 SQYD P 56306 COMPOST CUYD 0.22220
21101845 F & P COMPOST 10 SQYD P 56306 COMPOST CUYD 0.27780
21101855 F & P COMPOST 12 SQYD P 56306 COMPOST CUYD 0.33330
21103002 F & P COMPOST  2 SQYD P 56306 COMPOST CUYD 0.05560
21103003 F & P COMPOST  3 SQYD P 56306 COMPOST CUYD 0.08330
21103004 F & P COMPOST  4 SQYD P 56306 COMPOST CUYD 0.11110
21103005 F & P COMPOST  5 SQYD P 56306 COMPOST CUYD 0.13890
21103006 F & P COMPOST  6 SQYD P 56306 COMPOST CUYD 0.16670
21103008 F & P COMPOST  8 SQYD P 56306 COMPOST CUYD 0.22220
21103010 F & P COMPOST 10 SQYD P 56306 COMPOST CUYD 0.27780
21103012 F & P COMPOST 12 SQYD P 56306 COMPOST CUYD 0.33330
21600300 TOP SOIL PLACE 4 SQYD P 56303 SOIL TOP CUYD 0.11110
21600500 TOP SOIL PLACE 6 SQYD P 56303 SOIL TOP CUYD 0.16665
25100105 MULCH METHOD 1 ACRE P 56204 MULCH STRAW TONS 2.00000
25100105 MULCH METHOD 1 ACRE S 56202 MULCH HAY TONS 2.00000
25100115 MULCH METHOD 2 ACRE P 56204 MULCH STRAW TONS 2.00000
25100115 MULCH METHOD 2 ACRE S 56202 MULCH HAY TONS 2.00000
25101010 HYDRAULIC MULCH LB P 56204 MULCH STRAW TONS 0.00004
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25101010 HYDRAULIC MULCH LB S 56202 MULCH HAY TONS 0.00004
28000255 TEMP EROS CONTR SEED ACRE P 56413 SEED OATS LB 100.00000
28000255 TEMP EROS CONTR SEED ACRE S 56424 SEED WHEAT HRW LB 100.00000
28000700 MULCH METHOD 1 ACRE P 56204 MULCH STRAW TONS 2.00000
28000700 MULCH METHOD 1 ACRE S 56202 MULCH HAY TONS 2.00000
28100101 STONE RIPRAP CL A1 SQYD P 022RR01 STONE CR BED CLAQ TONS 0.22500
28100103 STONE RIPRAP CL A2 SQYD P 022RR02 STONE CR BED CLAQ TONS 0.22500
28100107 STONE RIPRAP CL A4 SQYD P 022RR04 STONE CR RR CLAQ TONS 0.60000
28100108 STONE RIPRAP CL A4 SP SQYD P 022RR04 STONE CR RR CLAQ TONS 0.60000
28100109 STONE RIPRAP CL A5 SQYD P 022RR05 STONE CR RR CLAQ TONS 0.82500
28100111 STONE RIPRAP CL A6 SQYD P 022RR06 STONE CR RR CLAQ TONS 0.97500
28100113 STONE RIPRAP CL A7 SQYD P 022RR07 STONE CR RR CLAQ TONS 1.12500
28100125 STONE RIPRAP CL B3 SQYD P 032RR03 STONE CR RR CLBQ TONS 0.30000
28100127 STONE RIPRAP CL B4 SQYD P 032RR04 STONE CR RR CLBQ TONS 0.60000
28100129 STONE RIPRAP CL B5 SQYD P 032RR05 STONE CR RR CLBQ TONS 0.82500
28100300 CONC BLOCK RIPRAP SQYD P 25802 RIPRAP CON BLK EA 0.09880
28100500 BROKEN CONC RIPRAP SQYD P 075CM00 RIPRAP BROKEN CONC TONS 0.50000
28100600 BROKEN CONC RIPRAP SP SQYD P 075CM00 RIPRAP BROKEN CONC TONS 0.50000
28100703 STONE DUMP RIP CL A2 SQYD P 022RR02 STONE CR BED CLAQ TONS 0.22500
28100705 STONE DUMP RIP CL A3 SQYD P 022RR03 STONE CR RR CLAQ TONS 0.45000
28100707 STONE DUMP RIP CL A4 SQYD P 022RR04 STONE CR RR CLAQ TONS 0.60000
28100708 STONE DMP RIP C A4 SP SQYD P 022RR04 STONE CR RR CLAQ TONS 0.60000
28100709 STONE DUMP RIP CL A5 SQYD P 022RR05 STONE CR RR CLAQ TONS 0.82500
28100710 STONE DMP RIP C A5 SP SQYD P 022RR05 STONE CR RR CLAQ TONS 0.82500
28100713 STONE DUMP RIP CL A7 SQYD P 022RR07 STONE CR RR CLAQ TONS 1.12500
28100725 STONE DUMP RIP CL B3 SQYD P 032RR03 STONE CR RR CLBQ TONS 0.45000
28101000 DUMPED RIPRAP SQYD P 076CM00 RIPRAP STONE CLDQ TONS 0.50000
28102300 STONE RIPRAP CHANNEL SQYD C 072CM00 CR STONE BED RR CLAQ TONS 0.45000
28102300 STONE RIPRAP CHANNEL SQYD P 074CM00 RIPRAP STONE CLAQ TONS 0.45000
28102300 STONE RIPRAP CHANNEL SQYD S 075CM00 RIPRAP BROKEN CONC TONS 0.45000
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28300470 AGGREGATE DITCH 12 SQYD P 032RR03 STONE CR RR CLBQ TONS 0.45000
28300495 AGGREGATE DITCH SPL SQYD P 032RR03 STONE CR RR CLBQ TONS 0.30000
30201400 WATER UNIT P 42501 WATER GAL 1000.00000
31001400 WATER UNIT P 42501 WATER GAL 1000.00000
31100200 SUB GRAN MAT A CUYD P 052CA06 STONE CR CLDQ TONS 1.80000
31100200 SUB GRAN MAT A CUYD S 050CA06 GRAVEL CLDQ TONS 1.80000
31100200 SUB GRAN MAT A CUYD S 051CA06 GRAVEL CR CLDQ TONS 1.80000
31100200 SUB GRAN MAT A CUYD S 053CA06 SLAG ACBF AGG CLDQ TONS 1.80000
31100200 SUB GRAN MAT A CUYD S 056CA06 SLAG WBB AGG CLDQ TONS 1.80000
31100300 SUB GRAN MAT A 4 SQYD P 052CA06 STONE CR CLDQ TONS 0.20000
31100300 SUB GRAN MAT A 4 SQYD S 050CA06 GRAVEL CLDQ TONS 0.20000
31100300 SUB GRAN MAT A 4 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.20000
31100300 SUB GRAN MAT A 4 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.20000
31100300 SUB GRAN MAT A 4 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.20000
31100400 SUB GRAN MAT A 5 SQYD P 052CA06 STONE CR CLDQ TONS 0.25000
31100400 SUB GRAN MAT A 5 SQYD S 050CA06 GRAVEL CLDQ TONS 0.25000
31100400 SUB GRAN MAT A 5 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.25000
31100400 SUB GRAN MAT A 5 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.25000
31100400 SUB GRAN MAT A 5 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.25000
31100500 SUB GRAN MAT A 6 SQYD P 052CA06 STONE CR CLDQ TONS 0.30000
31100500 SUB GRAN MAT A 6 SQYD S 050CA06 GRAVEL CLDQ TONS 0.30000
31100500 SUB GRAN MAT A 6 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.30000
31100500 SUB GRAN MAT A 6 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.30000
31100500 SUB GRAN MAT A 6 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.30000
31100600 SUB GRAN MAT A 7 SQYD P 052CA06 STONE CR CLDQ TONS 0.35000
31100600 SUB GRAN MAT A 7 SQYD S 050CA06 GRAVEL CLDQ TONS 0.35000
31100600 SUB GRAN MAT A 7 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.35000
31100600 SUB GRAN MAT A 7 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.35000
31100600 SUB GRAN MAT A 7 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.35000
31100700 SUB GRAN MAT A  8 SQYD P 052CM06 STONE CR CLDQ TONS 0.40000
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31100700 SUB GRAN MAT A  8 SQYD S 050CM02 GRAVEL CLDQ TONS 0.40000
31100700 SUB GRAN MAT A  8 SQYD S 050CM06 GRAVEL CLDQ TONS 0.40000
31100700 SUB GRAN MAT A  8 SQYD S 050CM10 GRAVEL CLDQ TONS 0.40000
31100700 SUB GRAN MAT A  8 SQYD S 051CM02 GRAVEL CR CLDQ TONS 0.40000
31100700 SUB GRAN MAT A  8 SQYD S 051CM06 GRAVEL CR CLDQ TONS 0.40000
31100700 SUB GRAN MAT A  8 SQYD S 051CM10 GRAVEL CR CLDQ TONS 0.40000
31100700 SUB GRAN MAT A  8 SQYD S 052CM02 STONE CR CLDQ TONS 0.40000
31100700 SUB GRAN MAT A  8 SQYD S 052CM10 STONE CR CLDQ TONS 0.40000
31100900 SUB GRAN MAT A 10 SQYD P 052CM06 STONE CR CLDQ TONS 0.50000
31100900 SUB GRAN MAT A 10 SQYD S 050CM02 GRAVEL CLDQ TONS 0.50000
31100900 SUB GRAN MAT A 10 SQYD S 050CM06 GRAVEL CLDQ TONS 0.50000
31100900 SUB GRAN MAT A 10 SQYD S 050CM10 GRAVEL CLDQ TONS 0.50000
31100900 SUB GRAN MAT A 10 SQYD S 051CM02 GRAVEL CR CLDQ TONS 0.50000
31100900 SUB GRAN MAT A 10 SQYD S 051CM06 GRAVEL CR CLDQ TONS 0.50000
31100900 SUB GRAN MAT A 10 SQYD S 051CM10 GRAVEL CR CLDQ TONS 0.50000
31100900 SUB GRAN MAT A 10 SQYD S 052CM02 STONE CR CLDQ TONS 0.50000
31100900 SUB GRAN MAT A 10 SQYD S 052CM10 STONE CR CLDQ TONS 0.50000
31100910 SUB GRAN MAT A 12 SQYD P 052CM06 STONE CR CLDQ TONS 0.60000
31100910 SUB GRAN MAT A 12 SQYD S 050CM02 GRAVEL CLDQ TONS 0.60000
31100910 SUB GRAN MAT A 12 SQYD S 050CM06 GRAVEL CLDQ TONS 0.60000
31100910 SUB GRAN MAT A 12 SQYD S 050CM10 GRAVEL CLDQ TONS 0.60000
31100910 SUB GRAN MAT A 12 SQYD S 051CM02 GRAVEL CR CLDQ TONS 0.60000
31100910 SUB GRAN MAT A 12 SQYD S 051CM06 GRAVEL CR CLDQ TONS 0.60000
31100910 SUB GRAN MAT A 12 SQYD S 051CM10 GRAVEL CR CLDQ TONS 0.60000
31100910 SUB GRAN MAT A 12 SQYD S 052CM02 STONE CR CLDQ TONS 0.60000
31100910 SUB GRAN MAT A 12 SQYD S 052CM10 STONE CR CLDQ TONS 0.60000
31100920 SUB GRAN MAT A 15 SQYD P 052CM06 STONE CR CLDQ TONS 0.75000
31100920 SUB GRAN MAT A 15 SQYD S 050CM02 GRAVEL CLDQ TONS 0.75000
31100920 SUB GRAN MAT A 15 SQYD S 050CM06 GRAVEL CLDQ TONS 0.75000
31100920 SUB GRAN MAT A 15 SQYD S 050CM10 GRAVEL CLDQ TONS 0.75000
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31100920 SUB GRAN MAT A 15 SQYD S 051CM02 GRAVEL CR CLDQ TONS 0.75000
31100920 SUB GRAN MAT A 15 SQYD S 051CM06 GRAVEL CR CLDQ TONS 0.75000
31100920 SUB GRAN MAT A 15 SQYD S 051CM10 GRAVEL CR CLDQ TONS 0.75000
31100920 SUB GRAN MAT A 15 SQYD S 052CM02 STONE CR CLDQ TONS 0.75000
31100920 SUB GRAN MAT A 15 SQYD S 052CM10 STONE CR CLDQ TONS 0.75000
31100935 SUB GRAN MAT A 18 SQYD P 052CM06 STONE CR CLDQ TONS 0.90000
31100935 SUB GRAN MAT A 18 SQYD S 050CM02 GRAVEL CLDQ TONS 0.90000
31100935 SUB GRAN MAT A 18 SQYD S 050CM06 GRAVEL CLDQ TONS 0.90000
31100935 SUB GRAN MAT A 18 SQYD S 050CM10 GRAVEL CLDQ TONS 0.90000
31100935 SUB GRAN MAT A 18 SQYD S 051CM02 GRAVEL CR CLDQ TONS 0.90000
31100935 SUB GRAN MAT A 18 SQYD S 051CM06 GRAVEL CR CLDQ TONS 0.90000
31100935 SUB GRAN MAT A 18 SQYD S 051CM10 GRAVEL CR CLDQ TONS 0.90000
31100935 SUB GRAN MAT A 18 SQYD S 052CM02 STONE CR CLDQ TONS 0.90000
31100935 SUB GRAN MAT A 18 SQYD S 052CM10 STONE CR CLDQ TONS 0.90000
31100965 SUB GRAN MAT A 24 SQYD P 052CM06 STONE CR CLDQ TONS 1.20000
31100965 SUB GRAN MAT A 24 SQYD S 050CM02 GRAVEL CLDQ TONS 1.20000
31100965 SUB GRAN MAT A 24 SQYD S 050CM06 GRAVEL CLDQ TONS 1.20000
31100965 SUB GRAN MAT A 24 SQYD S 050CM10 GRAVEL CLDQ TONS 1.20000
31100965 SUB GRAN MAT A 24 SQYD S 051CM02 GRAVEL CR CLDQ TONS 1.20000
31100965 SUB GRAN MAT A 24 SQYD S 051CM06 GRAVEL CR CLDQ TONS 1.20000
31100965 SUB GRAN MAT A 24 SQYD S 051CM10 GRAVEL CR CLDQ TONS 1.20000
31100965 SUB GRAN MAT A 24 SQYD S 052CM02 STONE CR CLDQ TONS 1.20000
31100965 SUB GRAN MAT A 24 SQYD S 052CM10 STONE CR CLDQ TONS 1.20000
31100975 SUB GRAN MAT A 30 SQYD P 052CM06 STONE CR CLDQ TONS 1.50000
31100975 SUB GRAN MAT A 30 SQYD S 050CM02 GRAVEL CLDQ TONS 1.50000
31100975 SUB GRAN MAT A 30 SQYD S 050CM06 GRAVEL CLDQ TONS 1.50000
31100975 SUB GRAN MAT A 30 SQYD S 050CM10 GRAVEL CLDQ TONS 1.50000
31100975 SUB GRAN MAT A 30 SQYD S 051CM02 GRAVEL CR CLDQ TONS 1.50000
31100975 SUB GRAN MAT A 30 SQYD S 051CM06 GRAVEL CR CLDQ TONS 1.50000
31100975 SUB GRAN MAT A 30 SQYD S 051CM10 GRAVEL CR CLDQ TONS 1.50000
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31100975 SUB GRAN MAT A 30 SQYD S 052CM02 STONE CR CLDQ TONS 1.50000
31100975 SUB GRAN MAT A 30 SQYD S 052CM10 STONE CR CLDQ TONS 1.50000
31101100 SUB GRAN MAT B CUYD P 052CA06 STONE CR CLDQ TONS 1.80000
31101100 SUB GRAN MAT B CUYD S 050CA06 GRAVEL CLDQ TONS 1.80000
31101100 SUB GRAN MAT B CUYD S 050CA10 GRAVEL CLDQ TONS 1.80000
31101100 SUB GRAN MAT B CUYD S 050CA12 GRAVEL CLDQ TONS 1.80000
31101100 SUB GRAN MAT B CUYD S 050CA19 GRAVEL CLDQ TONS 1.80000
31101100 SUB GRAN MAT B CUYD S 051CA06 GRAVEL CR CLDQ TONS 1.80000
31101100 SUB GRAN MAT B CUYD S 051CA10 GRAVEL CR CLDQ TONS 1.80000
31101100 SUB GRAN MAT B CUYD S 051CA12 GRAVEL CR CLDQ TONS 1.80000
31101100 SUB GRAN MAT B CUYD S 052CA10 STONE CR CLDQ TONS 1.80000
31101100 SUB GRAN MAT B CUYD S 052CA12 STONE CR CLDQ TONS 1.80000
31101100 SUB GRAN MAT B CUYD S 053CA06 SLAG ACBF AGG CLDQ TONS 1.80000
31101100 SUB GRAN MAT B CUYD S 053CA10 SLAG ACBF AGG CLDQ TONS 1.80000
31101100 SUB GRAN MAT B CUYD S 053CA12 SLAG ACBF AGG CLDQ TONS 1.80000
31101100 SUB GRAN MAT B CUYD S 056CA06 SLAG WBB AGG CLDQ TONS 1.80000
31101100 SUB GRAN MAT B CUYD S 056CA10 SLAG WBB AGG CLDQ TONS 1.80000
31101100 SUB GRAN MAT B CUYD S 056CA12 SLAG WBB AGG CLDQ TONS 1.80000
31101200 SUB GRAN MAT B 4 SQYD P 052CA06 STONE CR CLDQ TONS 0.20000
31101200 SUB GRAN MAT B 4 SQYD S 050CA06 GRAVEL CLDQ TONS 0.20000
31101200 SUB GRAN MAT B 4 SQYD S 050CA10 GRAVEL CLDQ TONS 0.20000
31101200 SUB GRAN MAT B 4 SQYD S 050CA12 GRAVEL CLDQ TONS 0.20000
31101200 SUB GRAN MAT B 4 SQYD S 050CA19 GRAVEL CLDQ TONS 0.20000
31101200 SUB GRAN MAT B 4 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.20000
31101200 SUB GRAN MAT B 4 SQYD S 051CA10 GRAVEL CR CLDQ TONS 0.20000
31101200 SUB GRAN MAT B 4 SQYD S 051CA12 GRAVEL CR CLDQ TONS 0.20000
31101200 SUB GRAN MAT B 4 SQYD S 052CA10 STONE CR CLDQ TONS 0.20000
31101200 SUB GRAN MAT B 4 SQYD S 052CA12 STONE CR CLDQ TONS 0.20000
31101200 SUB GRAN MAT B 4 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.20000
31101200 SUB GRAN MAT B 4 SQYD S 053CA10 SLAG ACBF AGG CLDQ TONS 0.20000
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31101200 SUB GRAN MAT B 4 SQYD S 053CA12 SLAG ACBF AGG CLDQ TONS 0.20000
31101200 SUB GRAN MAT B 4 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.20000
31101200 SUB GRAN MAT B 4 SQYD S 056CA10 SLAG WBB AGG CLDQ TONS 0.20000
31101200 SUB GRAN MAT B 4 SQYD S 056CA12 SLAG WBB AGG CLDQ TONS 0.20000
31101300 SUB GRAN MAT B  5 SQYD P 052CM06 STONE CR CLDQ TONS 0.25000
31101300 SUB GRAN MAT B  5 SQYD S 050CM02 GRAVEL CLDQ TONS 0.25000
31101300 SUB GRAN MAT B  5 SQYD S 050CM06 GRAVEL CLDQ TONS 0.25000
31101300 SUB GRAN MAT B  5 SQYD S 050CM10 GRAVEL CLDQ TONS 0.25000
31101300 SUB GRAN MAT B  5 SQYD S 051CM02 GRAVEL CR CLDQ TONS 0.25000
31101300 SUB GRAN MAT B  5 SQYD S 051CM06 GRAVEL CR CLDQ TONS 0.25000
31101300 SUB GRAN MAT B  5 SQYD S 051CM10 GRAVEL CR CLDQ TONS 0.25000
31101300 SUB GRAN MAT B  5 SQYD S 052CM02 STONE CR CLDQ TONS 0.25000
31101300 SUB GRAN MAT B  5 SQYD S 052CM10 STONE CR CLDQ TONS 0.25000
31101400 SUB GRAN MAT B 6 SQYD P 052CA06 STONE CR CLDQ TONS 0.30000
31101400 SUB GRAN MAT B 6 SQYD S 050CA06 GRAVEL CLDQ TONS 0.30000
31101400 SUB GRAN MAT B 6 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.30000
31101400 SUB GRAN MAT B 6 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.30000
31101400 SUB GRAN MAT B 6 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.30000
31101600 SUB GRAN MAT B  8 SQYD P 052CM06 STONE CR CLDQ TONS 0.40000
31101600 SUB GRAN MAT B  8 SQYD S 050CM02 GRAVEL CLDQ TONS 0.40000
31101600 SUB GRAN MAT B  8 SQYD S 050CM06 GRAVEL CLDQ TONS 0.40000
31101600 SUB GRAN MAT B  8 SQYD S 050CM10 GRAVEL CLDQ TONS 0.40000
31101600 SUB GRAN MAT B  8 SQYD S 051CM02 GRAVEL CR CLDQ TONS 0.40000
31101600 SUB GRAN MAT B  8 SQYD S 051CM06 GRAVEL CR CLDQ TONS 0.40000
31101600 SUB GRAN MAT B  8 SQYD S 051CM10 GRAVEL CR CLDQ TONS 0.40000
31101600 SUB GRAN MAT B  8 SQYD S 052CM02 STONE CR CLDQ TONS 0.40000
31101600 SUB GRAN MAT B  8 SQYD S 052CM10 STONE CR CLDQ TONS 0.40000
31101700 SUB GRAN MAT B  9 SQYD P 052CM06 STONE CR CLDQ TONS 0.45000
31101700 SUB GRAN MAT B  9 SQYD S 050CM02 GRAVEL CLDQ TONS 0.45000
31101700 SUB GRAN MAT B  9 SQYD S 050CM06 GRAVEL CLDQ TONS 0.45000
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31101700 SUB GRAN MAT B  9 SQYD S 050CM10 GRAVEL CLDQ TONS 0.45000
31101700 SUB GRAN MAT B  9 SQYD S 051CM02 GRAVEL CR CLDQ TONS 0.45000
31101700 SUB GRAN MAT B  9 SQYD S 051CM06 GRAVEL CR CLDQ TONS 0.45000
31101700 SUB GRAN MAT B  9 SQYD S 051CM10 GRAVEL CR CLDQ TONS 0.45000
31101700 SUB GRAN MAT B  9 SQYD S 052CM02 STONE CR CLDQ TONS 0.45000
31101700 SUB GRAN MAT B  9 SQYD S 052CM10 STONE CR CLDQ TONS 0.45000
31101800 SUB GRAN MAT B 10 SQYD P 052CM06 STONE CR CLDQ TONS 0.50000
31101800 SUB GRAN MAT B 10 SQYD S 050CM02 GRAVEL CLDQ TONS 0.50000
31101800 SUB GRAN MAT B 10 SQYD S 050CM06 GRAVEL CLDQ TONS 0.50000
31101800 SUB GRAN MAT B 10 SQYD S 050CM10 GRAVEL CLDQ TONS 0.50000
31101800 SUB GRAN MAT B 10 SQYD S 051CM02 GRAVEL CR CLDQ TONS 0.50000
31101800 SUB GRAN MAT B 10 SQYD S 051CM06 GRAVEL CR CLDQ TONS 0.50000
31101800 SUB GRAN MAT B 10 SQYD S 051CM10 GRAVEL CR CLDQ TONS 0.50000
31101800 SUB GRAN MAT B 10 SQYD S 052CM02 STONE CR CLDQ TONS 0.50000
31101800 SUB GRAN MAT B 10 SQYD S 052CM10 STONE CR CLDQ TONS 0.50000
31101810 SUB GRAN MAT B 12 SQYD P 052CM06 STONE CR CLDQ TONS 0.60000
31101810 SUB GRAN MAT B 12 SQYD S 050CM02 GRAVEL CLDQ TONS 0.60000
31101810 SUB GRAN MAT B 12 SQYD S 050CM06 GRAVEL CLDQ TONS 0.60000
31101810 SUB GRAN MAT B 12 SQYD S 050CM10 GRAVEL CLDQ TONS 0.60000
31101810 SUB GRAN MAT B 12 SQYD S 051CM02 GRAVEL CR CLDQ TONS 0.60000
31101810 SUB GRAN MAT B 12 SQYD S 051CM06 GRAVEL CR CLDQ TONS 0.60000
31101810 SUB GRAN MAT B 12 SQYD S 051CM10 GRAVEL CR CLDQ TONS 0.60000
31101810 SUB GRAN MAT B 12 SQYD S 052CM02 STONE CR CLDQ TONS 0.60000
31101810 SUB GRAN MAT B 12 SQYD S 052CM10 STONE CR CLDQ TONS 0.60000
31101860 SUB GRAN MAT B 24 SQYD P 052CM06 STONE CR CLDQ TONS 1.20000
31101860 SUB GRAN MAT B 24 SQYD S 050CM02 GRAVEL CLDQ TONS 1.20000
31101860 SUB GRAN MAT B 24 SQYD S 050CM06 GRAVEL CLDQ TONS 1.20000
31101860 SUB GRAN MAT B 24 SQYD S 050CM10 GRAVEL CLDQ TONS 1.20000
31101860 SUB GRAN MAT B 24 SQYD S 051CM02 GRAVEL CR CLDQ TONS 1.20000
31101860 SUB GRAN MAT B 24 SQYD S 051CM06 GRAVEL CR CLDQ TONS 1.20000
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31101860 SUB GRAN MAT B 24 SQYD S 051CM10 GRAVEL CR CLDQ TONS 1.20000
31101860 SUB GRAN MAT B 24 SQYD S 052CM02 STONE CR CLDQ TONS 1.20000
31101860 SUB GRAN MAT B 24 SQYD S 052CM10 STONE CR CLDQ TONS 1.20000
31102000 SUB GRAN MAT C CUYD P 052CA07 STONE CR CLDQ TONS 1.50000
31102000 SUB GRAN MAT C CUYD S 050CA07 GRAVEL CLDQ TONS 1.50000
31102000 SUB GRAN MAT C CUYD S 051CA07 GRAVEL CR CLDQ TONS 1.50000
31102000 SUB GRAN MAT C CUYD S 053CA07 SLAG ACBF AGG CLDQ TONS 1.50000
31102000 SUB GRAN MAT C CUYD S 056CA07 SLAG WBB AGG CLDQ TONS 1.50000
31102100 SUB GRAN MAT C 4 SQYD P 052CA07 STONE CR CLDQ TONS 0.16670
31102100 SUB GRAN MAT C 4 SQYD S 050CA07 GRAVEL CLDQ TONS 0.16670
31102100 SUB GRAN MAT C 4 SQYD S 051CA07 GRAVEL CR CLDQ TONS 0.16670
31102100 SUB GRAN MAT C 4 SQYD S 053CA07 SLAG ACBF AGG CLDQ TONS 0.16670
31102100 SUB GRAN MAT C 4 SQYD S 056CA07 SLAG WBB AGG CLDQ TONS 0.16670
31102300 SUB GRAN MAT C 6 SQYD P 052CA07 STONE CR CLDQ TONS 0.25000
31102300 SUB GRAN MAT C 6 SQYD S 050CA07 GRAVEL CLDQ TONS 0.25000
31102300 SUB GRAN MAT C 6 SQYD S 051CA07 GRAVEL CR CLDQ TONS 0.25000
31102300 SUB GRAN MAT C 6 SQYD S 053CA07 SLAG ACBF AGG CLDQ TONS 0.25000
31102300 SUB GRAN MAT C 6 SQYD S 056CA07 SLAG WBB AGG CLDQ TONS 0.25000
31200100 STAB SUB‐BASE 4 SQYD P 17701 BAM SUBBASE MIX I TONS 0.20800
31200100 STAB SUB‐BASE 4 SQYD S 17702 BAM SUBBASE MIX II TONS 0.20800
35100200 AGG BASE CSE A CUYD P 052CA06 STONE CR CLDQ TONS 1.80000
35100200 AGG BASE CSE A CUYD S 050CA06 GRAVEL CLDQ TONS 1.80000
35100200 AGG BASE CSE A CUYD S 051CA06 GRAVEL CR CLDQ TONS 1.80000
35100200 AGG BASE CSE A CUYD S 053CA06 SLAG ACBF AGG CLDQ TONS 1.80000
35100200 AGG BASE CSE A CUYD S 056CA06 SLAG WBB AGG CLDQ TONS 1.80000
35100300 AGG BASE CSE A 4 SQYD P 052CA06 STONE CR CLDQ TONS 0.20000
35100300 AGG BASE CSE A 4 SQYD S 050CA06 GRAVEL CLDQ TONS 0.20000
35100300 AGG BASE CSE A 4 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.20000
35100300 AGG BASE CSE A 4 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.20000
35100300 AGG BASE CSE A 4 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.20000
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35100400 AGG BASE CSE A 5 SQYD P 052CA06 STONE CR CLDQ TONS 0.25000
35100400 AGG BASE CSE A 5 SQYD S 050CA06 GRAVEL CLDQ TONS 0.25000
35100400 AGG BASE CSE A 5 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.25000
35100400 AGG BASE CSE A 5 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.25000
35100400 AGG BASE CSE A 5 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.25000
35100500 AGG BASE CSE A 6 SQYD P 052CA06 STONE CR CLDQ TONS 0.30000
35100500 AGG BASE CSE A 6 SQYD S 050CA06 GRAVEL CLDQ TONS 0.30000
35100500 AGG BASE CSE A 6 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.30000
35100500 AGG BASE CSE A 6 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.30000
35100500 AGG BASE CSE A 6 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.30000
35100600 AGG BASE CSE A 7 SQYD P 052CA06 STONE CR CLDQ TONS 0.35000
35100600 AGG BASE CSE A 7 SQYD S 050CA06 GRAVEL CLDQ TONS 0.35000
35100600 AGG BASE CSE A 7 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.35000
35100600 AGG BASE CSE A 7 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.35000
35100600 AGG BASE CSE A 7 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.35000
35100700 AGG BASE CSE A 8 SQYD P 052CA06 STONE CR CLDQ TONS 0.40000
35100700 AGG BASE CSE A 8 SQYD S 050CA06 GRAVEL CLDQ TONS 0.40000
35100700 AGG BASE CSE A 8 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.40000
35100700 AGG BASE CSE A 8 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.40000
35100700 AGG BASE CSE A 8 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.40000
35100800 AGG BASE CSE A 9 SQYD P 052CA06 STONE CR CLDQ TONS 0.45000
35100800 AGG BASE CSE A 9 SQYD S 050CA06 GRAVEL CLDQ TONS 0.45000
35100800 AGG BASE CSE A 9 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.45000
35100800 AGG BASE CSE A 9 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.45000
35100800 AGG BASE CSE A 9 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.45000
35100900 AGG BASE CSE A 10 SQYD P 052CA06 STONE CR CLDQ TONS 0.50000
35100900 AGG BASE CSE A 10 SQYD S 050CA06 GRAVEL CLDQ TONS 0.50000
35100900 AGG BASE CSE A 10 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.50000
35100900 AGG BASE CSE A 10 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.50000
35100900 AGG BASE CSE A 10 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.50000
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35101000 AGG BASE CSE A 11 SQYD P 052CA06 STONE CR CLDQ TONS 0.55000
35101000 AGG BASE CSE A 11 SQYD S 050CA06 GRAVEL CLDQ TONS 0.55000
35101000 AGG BASE CSE A 11 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.55000
35101000 AGG BASE CSE A 11 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.55000
35101000 AGG BASE CSE A 11 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.55000
35101100 AGG BASE CSE A 12 SQYD P 052CA06 STONE CR CLDQ TONS 0.60000
35101100 AGG BASE CSE A 12 SQYD S 050CA06 GRAVEL CLDQ TONS 0.60000
35101100 AGG BASE CSE A 12 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.60000
35101100 AGG BASE CSE A 12 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.60000
35101100 AGG BASE CSE A 12 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.60000
35101200 AGG BASE CSE A 13 SQYD P 052CA06 STONE CR CLDQ TONS 0.65000
35101200 AGG BASE CSE A 13 SQYD S 050CA06 GRAVEL CLDQ TONS 0.65000
35101200 AGG BASE CSE A 13 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.65000
35101200 AGG BASE CSE A 13 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.65000
35101200 AGG BASE CSE A 13 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.65000
35101300 AGG BASE CSE A 14 SQYD P 052CA06 STONE CR CLDQ TONS 0.70000
35101300 AGG BASE CSE A 14 SQYD S 050CA06 GRAVEL CLDQ TONS 0.70000
35101300 AGG BASE CSE A 14 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.70000
35101300 AGG BASE CSE A 14 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.70000
35101300 AGG BASE CSE A 14 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.70000
35101500 AGG BASE CSE B CUYD P 052CA06 STONE CR CLDQ TONS 1.80000
35101500 AGG BASE CSE B CUYD S 050CA06 GRAVEL CLDQ TONS 1.80000
35101500 AGG BASE CSE B CUYD S 051CA06 GRAVEL CR CLDQ TONS 1.80000
35101500 AGG BASE CSE B CUYD S 053CA06 SLAG ACBF AGG CLDQ TONS 1.80000
35101500 AGG BASE CSE B CUYD S 056CA06 SLAG WBB AGG CLDQ TONS 1.80000
35101600 AGG BASE CSE B 4 SQYD P 052CA06 STONE CR CLDQ TONS 0.20000
35101600 AGG BASE CSE B 4 SQYD S 050CA06 GRAVEL CLDQ TONS 0.20000
35101600 AGG BASE CSE B 4 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.20000
35101600 AGG BASE CSE B 4 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.20000
35101600 AGG BASE CSE B 4 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.20000
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35101700 AGG BASE CSE B 5 SQYD P 052CA06 STONE CR CLDQ TONS 0.25000
35101700 AGG BASE CSE B 5 SQYD S 050CA06 GRAVEL CLDQ TONS 0.25000
35101700 AGG BASE CSE B 5 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.25000
35101700 AGG BASE CSE B 5 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.25000
35101700 AGG BASE CSE B 5 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.25000
35101800 AGG BASE CSE B 6 SQYD P 052CA06 STONE CR CLDQ TONS 0.30000
35101800 AGG BASE CSE B 6 SQYD S 050CA06 GRAVEL CLDQ TONS 0.30000
35101800 AGG BASE CSE B 6 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.30000
35101800 AGG BASE CSE B 6 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.30000
35101800 AGG BASE CSE B 6 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.30000
35101900 AGG BASE CSE B 7 SQYD P 052CA06 STONE CR CLDQ TONS 0.35000
35101900 AGG BASE CSE B 7 SQYD S 050CA06 GRAVEL CLDQ TONS 0.35000
35101900 AGG BASE CSE B 7 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.35000
35101900 AGG BASE CSE B 7 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.35000
35101900 AGG BASE CSE B 7 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.35000
35102000 AGG BASE CSE B 8 SQYD P 052CA06 STONE CR CLDQ TONS 0.40000
35102000 AGG BASE CSE B 8 SQYD S 050CA06 GRAVEL CLDQ TONS 0.40000
35102000 AGG BASE CSE B 8 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.40000
35102000 AGG BASE CSE B 8 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.40000
35102000 AGG BASE CSE B 8 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.40000
35102100 AGG BASE CSE B 9 SQYD P 052CA06 STONE CR CLDQ TONS 0.45000
35102100 AGG BASE CSE B 9 SQYD S 050CA06 GRAVEL CLDQ TONS 0.45000
35102100 AGG BASE CSE B 9 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.45000
35102100 AGG BASE CSE B 9 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.45000
35102100 AGG BASE CSE B 9 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.45000
35102200 AGG BASE CSE B 10 SQYD P 052CA06 STONE CR CLDQ TONS 0.50000
35102200 AGG BASE CSE B 10 SQYD S 050CA06 GRAVEL CLDQ TONS 0.50000
35102200 AGG BASE CSE B 10 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.50000
35102200 AGG BASE CSE B 10 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.50000
35102200 AGG BASE CSE B 10 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.50000
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35102300 AGG BASE CSE B 11 SQYD P 052CA06 STONE CR CLDQ TONS 0.55000
35102300 AGG BASE CSE B 11 SQYD S 050CA06 GRAVEL CLDQ TONS 0.55000
35102300 AGG BASE CSE B 11 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.55000
35102300 AGG BASE CSE B 11 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.55000
35102300 AGG BASE CSE B 11 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.55000
35102400 AGG BASE CSE B 12 SQYD P 052CA06 STONE CR CLDQ TONS 0.60000
35102400 AGG BASE CSE B 12 SQYD S 050CA06 GRAVEL CLDQ TONS 0.60000
35102400 AGG BASE CSE B 12 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.60000
35102400 AGG BASE CSE B 12 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.60000
35102400 AGG BASE CSE B 12 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.60000
35102500 AGG BASE CSE 13 SQYD P 052CA06 STONE CR CLDQ TONS 0.65000
35102500 AGG BASE CSE 13 SQYD S 050CA06 GRAVEL CLDQ TONS 0.65000
35102500 AGG BASE CSE 13 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.65000
35102500 AGG BASE CSE 13 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.65000
35102500 AGG BASE CSE 13 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.65000
35102600 AGG BASE CSE B 14 SQYD P 052CA06 STONE CR CLDQ TONS 0.70000
35102600 AGG BASE CSE B 14 SQYD S 050CA06 GRAVEL CLDQ TONS 0.70000
35102600 AGG BASE CSE B 14 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.70000
35102600 AGG BASE CSE B 14 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.70000
35102600 AGG BASE CSE B 14 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.70000
35300100 PCC BSE CSE 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
35300100 PCC BSE CSE 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
35300105 PCC BSE CSE 6‐1/4 SQYD P 21601 CONCRETE PC CUYD 0.17360
35300105 PCC BSE CSE 6‐1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.17360
35300110 PCC BSE CSE 6‐1/2 SQYD P 21601 CONCRETE PC CUYD 0.18060
35300110 PCC BSE CSE 6‐1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.18060
35300115 PCC BSE CSE 6‐3/4 SQYD P 21601 CONCRETE PC CUYD 0.18750
35300115 PCC BSE CSE 6‐3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.18750
35300200 PCC BSE CSE 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
35300200 PCC BSE CSE 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
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35300205 PCC BSE CSE 7‐1/4 SQYD P 21601 CONCRETE PC CUYD 0.20140
35300205 PCC BSE CSE 7‐1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.20140
35300210 PCC BSE CSE 7‐1/2 SQYD P 21601 CONCRETE PC CUYD 0.20830
35300210 PCC BSE CSE 7‐1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.20830
35300215 PCC BSE CSE 7‐3/4 SQYD P 21601 CONCRETE PC CUYD 0.21530
35300215 PCC BSE CSE 7‐3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.21530
35300300 PCC BSE CSE 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
35300300 PCC BSE CSE 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
35300305 PCC BSE CSE 8‐1/4 SQYD P 21601 CONCRETE PC CUYD 0.22920
35300305 PCC BSE CSE 8‐1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22920
35300310 PCC BASE CSE 8 1/2 SQYD P 21601 CONCRETE PC CUYD 0.23610
35300310 PCC BASE CSE 8 1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.23610
35300315 PCC BSE CSE 8‐3/4 SQYD P 21601 CONCRETE PC CUYD 0.24310
35300315 PCC BSE CSE 8‐3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.24310
35300400 PCC BSE CSE 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
35300400 PCC BSE CSE 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
35300405 PCC BSE CSE 9 1/4 SQYD P 21601 CONCRETE PC CUYD 0.25694
35300405 PCC BSE CSE 9 1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25694
35300410 PCC BASE CSE 9 1/2 SQYD P 21601 CONCRETE PC CUYD 0.26390
35300410 PCC BASE CSE 9 1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.26390
35300415 PCC BSE CSE 9‐3/4 SQYD P 21601 CONCRETE PC CUYD 0.27080
35300415 PCC BSE CSE 9‐3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27080
35300500 PCC BSE CSE 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
35300500 PCC BSE CSE 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
35300505 PCC BSE CSE 10‐1/4 SQYD P 21601 CONCRETE PC CUYD 0.28470
35300505 PCC BSE CSE 10‐1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.28470
35300510 PCC BSE CSE 10‐1/2 SQYD P 21601 CONCRETE PC CUYD 0.29170
35300510 PCC BSE CSE 10‐1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.29170
35300515 PCC BSE CSE 10‐3/4 SQYD P 21601 CONCRETE PC CUYD 0.29860
35300515 PCC BSE CSE 10‐3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.29860

Conversions of 0.00000 and 1.00000 are not included. Page 16



MISTIC Pay Item/Material Conversion Factor Report
 02/11/13

PAYITEM PINAME PIUNITS REL MATCODE MATNAME MATUNIT DESC CONV
35300600 PCC BSE CSE 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
35300600 PCC BSE CSE 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
35300605 PCC BSE CSE 11‐1/4 SQYD P 21601 CONCRETE PC CUYD 0.31250
35300605 PCC BSE CSE 11‐1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.31250
35300610 PCC BSE CSE 11‐1/2 SQYD P 21601 CONCRETE PC CUYD 0.31940
35300610 PCC BSE CSE 11‐1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.31940
35300615 PCC BSE CSE 11‐3/4 SQYD P 21601 CONCRETE PC CUYD 0.32640
35300615 PCC BSE CSE 11‐3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.32640
35300700 PCC BSE CSE 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
35300700 PCC BSE CSE 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
35300705 PCC BSE CSE 12‐1/4 SQYD P 21601 CONCRETE PC CUYD 0.34030
35300705 PCC BSE CSE 12‐1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.34030
35300710 PCC BSE CSE 12‐1/2 SQYD P 21601 CONCRETE PC CUYD 0.34720
35300710 PCC BSE CSE 12‐1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.34720
35300715 PCC BSE CSE 12‐3/4 SQYD P 21601 CONCRETE PC CUYD 0.35420
35300715 PCC BSE CSE 12‐3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.35420
35300720 PCC BSE CSE 13 SQYD P 21601 CONCRETE PC CUYD 0.36120
35300720 PCC BSE CSE 13 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.36120
35300740 PCC BSE CSE 14 SQYD P 21601 CONCRETE PC CUYD 0.38889
35300740 PCC BSE CSE 14 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.38889
35300800 PCC BSE 16 1/2‐10 1/2 SQYD P 21601 CONCRETE PC CUYD 0.37500
35300800 PCC BSE 16 1/2‐10 1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.37500
35300900 HES PCC BSE CSE 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
35300900 HES PCC BSE CSE 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
35301000 HES PCC BASE CSE 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
35301000 HES PCC BASE CSE 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
35301100 HES PCC BSE CSE 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
35301100 HES PCC BSE CSE 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
35301200 HES PCC BSE CSE 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
35301200 HES PCC BSE CSE 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
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35301300 HES PCC BSE CSE 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
35301300 HES PCC BSE CSE 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
35301350 HES PCC BSE CSE 10.5 SQYD P 21601 CONCRETE PC CUYD 0.29167
35301350 HES PCC BSE CSE 10.5 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.29167
35301400 PCC BSE CSE VAR DP SQYD P 21601 CONCRETE PC CUYD 0.22220
35301400 PCC BSE CSE VAR DP SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
35301500 PCC WEAR SURF 4 SQYD P 21601 CONCRETE PC CUYD 0.11110
35301500 PCC WEAR SURF 4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.11110
35400100 PCC BASE CSE W 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
35400200 PCC BASE CSE W 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
35400200 PCC BASE CSE W 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
35400300 PCC BASE CSE W 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
35400300 PCC BASE CSE W 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
35400400 PCC BASE CSE W 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
35400400 PCC BASE CSE W 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
35400500 PCC BASE CSE W10 SQYD P 21601 CONCRETE PC CUYD 0.27780
35400500 PCC BASE CSE W10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
35400510 PCC BASE CSE W 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
35400510 PCC BASE CSE W 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
35400520 PCC BASE CSE W 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
35400520 PCC BASE CSE W 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
35400540 PCC BASE CSE W 14 SQYD P 21601 CONCRETE PC CUYD 0.38889
35400540 PCC BASE CSE W 14 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.38889
35400600 HES PCC BASE CSE W 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
35400600 HES PCC BASE CSE W 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
35400700 HES PCC BASE CSE W 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
35400700 HES PCC BASE CSE W 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
35400800 HES PCC BASE CSE W 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
35400800 HES PCC BASE CSE W 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
35400900 HES PCC BASE CSE W 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
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35400900 HES PCC BASE CSE W 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
35401000 HES PCC BASE CSE W 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
35401000 HES PCC BASE CSE W 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
35401100 PCC BASE CSE W VAR DP SQYD P 21601 CONCRETE PC CUYD 0.22220
35401100 PCC BASE CSE W VAR DP SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
35500100 BIT BASE CSE 4 SQYD P 17801 BIT BASE CS MIX TONS 0.22340
35500105 BIT BASE CSE 4‐1/4 SQYD P 17801 BIT BASE CS MIX TONS 0.23800
35500110 BIT BASE CSE 4‐1/2 SQYD P 17801 BIT BASE CS MIX TONS 0.25200
35500115 BIT BASE CSE 4‐3/4 SQYD P 17801 BIT BASE CS MIX TONS 0.26600
35500200 BIT BASE CSE 5 SQYD P 17801 BIT BASE CS MIX TONS 0.28000
35500205 BIT BASE CSE 5‐1/4 SQYD P 17801 BIT BASE CS MIX TONS 0.29400
35500210 BIT BASE CSE 5‐1/2 SQYD P 17801 BIT BASE CS MIX TONS 0.30800
35500215 BIT BASE CSE 5‐3/4 SQYD P 17801 BIT BASE CS MIX TONS 0.32200
35500300 BIT BASE CSE 6 SQYD P 17801 BIT BASE CS MIX TONS 0.33600
35500305 BIT BASE CSE 6‐1/4 SQYD P 17801 BIT BASE CS MIX TONS 0.35000
35500310 BIT BASE CSE 6‐1/2 SQYD P 17801 BIT BASE CS MIX TONS 0.36400
35500315 BIT BASE CSE 6‐3/4 SQYD P 17801 BIT BASE CS MIX TONS 0.37800
35500400 BIT BASE CSE 7 SQYD P 17801 BIT BASE CS MIX TONS 0.39200
35500405 BIT BASE CSE 7‐1/4 SQYD P 17801 BIT BASE CS MIX TONS 0.40600
35500410 BIT BASE CSE 7‐1/2 SQYD P 17801 BIT BASE CS MIX TONS 0.42000
35500415 BIT BASE CSE 7‐3/4 SQYD P 17801 BIT BASE CS MIX TONS 0.43400
35500500 BIT BASE CSE 8 SQYD P 17801 BIT BASE CS MIX TONS 0.44800
35500505 BIT BASE CSE 8‐1/4 SQYD P 17801 BIT BASE CS MIX TONS 0.46200
35500510 BIT BASE CSE 8 1/2 SQYD P 17801 BIT BASE CS MIX TONS 0.44200
35500515 BIT BASE CSE 8‐3/4 SQYD P 17801 BIT BASE CS MIX TONS 0.49000
35500600 BIT BASE CSE 9 SQYD P 17801 BIT BASE CS MIX TONS 0.50400
35500605 BIT BASE CSE 9‐1/4 SQYD P 17801 BIT BASE CS MIX TONS 0.51800
35500610 BIT BASE CSE 9 1/2 SQYD P 17801 BIT BASE CS MIX TONS 0.50900
35500615 BIT BASE CSE 9‐3/4 SQYD P 17801 BIT BASE CS MIX TONS 0.54600
35500700 BIT BASE CSE 10 SQYD P 17801 BIT BASE CS MIX TONS 0.56000
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35500705 BIT BASE CSE 10‐1/4 SQYD P 17801 BIT BASE CS MIX TONS 0.57400
35500710 BIT BASE CSE 10‐1/2 SQYD P 17801 BIT BASE CS MIX TONS 0.58800
35500715 BIT BASE CSE 10‐3/4 SQYD P 17801 BIT BASE CS MIX TONS 0.60200
35500800 BIT BASE CSE 11 SQYD P 17801 BIT BASE CS MIX TONS 0.61600
35500805 BIT BASE CSE 11‐1/4 SQYD P 17801 BIT BASE CS MIX TONS 0.63000
35500810 BIT BASE CSE 11‐1/2 SQYD P 17801 BIT BASE CS MIX TONS 0.64400
35500815 BIT BASE CSE 11‐3/4 SQYD P 17801 BIT BASE CS MIX TONS 0.65800
35500900 BIT BASE CSE 12 SQYD P 17801 BIT BASE CS MIX TONS 0.67200
35500905 BIT BASE CSE 12‐1/4 SQYD P 17801 BIT BASE CS MIX TONS 0.68600
35500910 BIT BASE CSE 12‐1/2 SQYD P 17801 BIT BASE CS MIX TONS 0.65000
35500915 BIT BASE CSE 12‐3/4 SQYD P 17801 BIT BASE CS MIX TONS 0.71400
35501000 BIT BASE CSE 13 SQYD P 17801 BIT BASE CS MIX TONS 0.72800
35501100 BIT BASE CSE VAR DP SQYD P 17801 BIT BASE CS MIX TONS 0.38500
35600100 BIT CONC BC WID 6 SQYD P 17801 BIT BASE CS MIX TONS 0.31200
35600100 BIT CONC BC WID 6 SQYD S 17503 BITCONC SCS CLI TY C TONS 0.31200
35600100 BIT CONC BC WID 6 SQYD S 17801 BIT BASE CS MIX SQYD 0.31200
35600200 BIT CONC BC WID 7 SQYD P 17801 BIT BASE CS MIX TONS 0.37600
35600200 BIT CONC BC WID 7 SQYD S 17502 BITCONC BCS CLI TY B TONS 0.37600
35600200 BIT CONC BC WID 7 SQYD S 17503 BITCONC SCS CLI TY C TONS 0.37600
35600200 BIT CONC BC WID 7 SQYD S 17801 BIT BASE CS MIX TONS 0.37600
35600300 BIT CONC BC WID 8 SQYD P 17801 BIT BASE CS MIX TONS 0.41600
35600300 BIT CONC BC WID 8 SQYD S 17502 BITCONC BCS CLI TY B TONS 0.41600
35600300 BIT CONC BC WID 8 SQYD S 17503 BITCONC SCS CLI TY C TONS 0.41600
35600300 BIT CONC BC WID 8 SQYD S 17801 BIT BASE CS MIX SQYD 0.41600
35600400 BIT CONC BC WID 9 SQYD P 17801 BIT BASE CS MIX TONS 0.46800
35600400 BIT CONC BC WID 9 SQYD S 17502 BITCONC BCS CLI TY B TONS 0.46800
35600400 BIT CONC BC WID 9 SQYD S 17503 BITCONC SCS CLI TY C TONS 0.46800
35600400 BIT CONC BC WID 9 SQYD S 17801 BIT BASE CS MIX TONS 0.46800
35600500 BIT CONC BC WID 10 SQYD P 17801 BIT BASE CS MIX TONS 0.52000
35600500 BIT CONC BC WID 10 SQYD S 17502 BITCONC BCS CLI TY B TONS 0.52000
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35600500 BIT CONC BC WID 10 SQYD S 17503 BITCONC SCS CLI TY C TONS 0.52000
35600500 BIT CONC BC WID 10 SQYD S 17801 BIT BASE CS MIX SQYD 0.52000
35600510 BIT CONC BC WID 11 SQYD P 17801 BIT BASE CS MIX TONS 0.57200
35600520 BIT CONC BC WID 12 SQYD P 17801 BIT BASE CS MIX TONS 0.62400
35600520 BIT CONC BC WID 12 SQYD S 17501 BITCONC BCS CLI TY A TONS 0.62400
35600600 BIT CON BC WID VAR DP SQYD P 17801 BIT BASE CS MIX TONS 0.38500
35650100 BASE CSE WID 6 SQYD P 17801 BIT BASE CS MIX TONS 0.31200
35650200 BASE CSE WID 7 SQYD P 17801 BIT BASE CS MIX TONS 0.36400
35650300 BASE CSE WID 8 SQYD P 17801 BIT BASE CS MIX TONS 0.41600
35650400 BASE CSE WID 9 SQYD P 17801 BIT BASE CS MIX TONS 0.46800
35650400 BASE CSE WID 9 SQYD S 21601 CONCRETE PC CUYD 0.46800
35650500 BASE CSE WID 10 SQYD P 17801 BIT BASE CS MIX TONS 0.52000
35650510 BASE CSE WID 11 SQYD P 17801 BIT BASE CS MIX TONS 0.57200
35650520 BASE CSE WID 12 SQYD P 17801 BIT BASE CS MIX TONS 0.62400
35650600 BASE CSE WID VAR DP SQYD P 17801 BIT BASE CS MIX TONS 0.49500
40200200 AGG SURF CSE A CUYD P 052CA06 STONE CR CLDQ TONS 1.80000
40200200 AGG SURF CSE A CUYD S 050CA06 GRAVEL CLDQ TONS 1.80000
40200200 AGG SURF CSE A CUYD S 050CA09 GRAVEL CLDQ TONS 1.80000
40200200 AGG SURF CSE A CUYD S 050CA10 GRAVEL CLDQ TONS 1.80000
40200200 AGG SURF CSE A CUYD S 051CA06 GRAVEL CR CLDQ TONS 1.80000
40200200 AGG SURF CSE A CUYD S 051CA09 GRAVEL CR CLDQ TONS 1.80000
40200200 AGG SURF CSE A CUYD S 051CA10 GRAVEL CR CLDQ TONS 1.80000
40200200 AGG SURF CSE A CUYD S 052CA09 STONE CR CLDQ TONS 1.80000
40200200 AGG SURF CSE A CUYD S 052CA10 STONE CR CLDQ TONS 1.80000
40200200 AGG SURF CSE A CUYD S 053CA06 SLAG ACBF AGG CLDQ TONS 1.80000
40200200 AGG SURF CSE A CUYD S 053CA09 SLAG ACBF AGG CLDQ TONS 1.80000
40200200 AGG SURF CSE A CUYD S 053CA10 SLAG ACBF AGG CLDQ TONS 1.80000
40200200 AGG SURF CSE A CUYD S 056CA06 SLAG WBB AGG CLDQ TONS 1.80000
40200200 AGG SURF CSE A CUYD S 056CA09 SLAG WBB AGG CLDQ TONS 1.80000
40200200 AGG SURF CSE A CUYD S 056CA10 SLAG WBB AGG CLDQ TONS 1.80000
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40200300 AGG SURF CSE A 4 SQYD P 052CA06 STONE CR CLDQ TONS 0.20000
40200300 AGG SURF CSE A 4 SQYD S 050CA06 GRAVEL CLDQ TONS 0.20000
40200300 AGG SURF CSE A 4 SQYD S 050CA09 GRAVEL CLDQ TONS 0.20000
40200300 AGG SURF CSE A 4 SQYD S 050CA10 GRAVEL CLDQ TONS 0.20000
40200300 AGG SURF CSE A 4 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.20000
40200300 AGG SURF CSE A 4 SQYD S 051CA09 GRAVEL CR CLDQ TONS 0.20000
40200300 AGG SURF CSE A 4 SQYD S 051CA10 GRAVEL CR CLDQ TONS 0.20000
40200300 AGG SURF CSE A 4 SQYD S 052CA09 STONE CR CLDQ TONS 0.20000
40200300 AGG SURF CSE A 4 SQYD S 052CA10 STONE CR CLDQ TONS 0.20000
40200300 AGG SURF CSE A 4 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.20000
40200300 AGG SURF CSE A 4 SQYD S 053CA09 SLAG ACBF AGG CLDQ TONS 0.20000
40200300 AGG SURF CSE A 4 SQYD S 053CA10 SLAG ACBF AGG CLDQ TONS 0.20000
40200300 AGG SURF CSE A 4 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.20000
40200300 AGG SURF CSE A 4 SQYD S 056CA09 SLAG WBB AGG CLDQ TONS 0.20000
40200300 AGG SURF CSE A 4 SQYD S 056CA10 SLAG WBB AGG CLDQ TONS 0.20000
40200400 AGG SURF CSE A 5 SQYD P 052CA06 STONE CR CLDQ TONS 0.25000
40200400 AGG SURF CSE A 5 SQYD S 050CA06 GRAVEL CLDQ TONS 0.25000
40200400 AGG SURF CSE A 5 SQYD S 050CA09 GRAVEL CLDQ TONS 0.25000
40200400 AGG SURF CSE A 5 SQYD S 050CA10 GRAVEL CLDQ TONS 0.25000
40200400 AGG SURF CSE A 5 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.25000
40200400 AGG SURF CSE A 5 SQYD S 051CA09 GRAVEL CR CLDQ TONS 0.25000
40200400 AGG SURF CSE A 5 SQYD S 051CA10 GRAVEL CR CLDQ TONS 0.25000
40200400 AGG SURF CSE A 5 SQYD S 052CA09 STONE CR CLDQ TONS 0.25000
40200400 AGG SURF CSE A 5 SQYD S 052CA10 STONE CR CLDQ TONS 0.25000
40200400 AGG SURF CSE A 5 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.25000
40200400 AGG SURF CSE A 5 SQYD S 053CA09 SLAG ACBF AGG CLDQ TONS 0.25000
40200400 AGG SURF CSE A 5 SQYD S 053CA10 SLAG ACBF AGG CLDQ TONS 0.25000
40200400 AGG SURF CSE A 5 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.25000
40200400 AGG SURF CSE A 5 SQYD S 056CA09 SLAG WBB AGG CLDQ TONS 0.25000
40200400 AGG SURF CSE A 5 SQYD S 056CA10 SLAG WBB AGG CLDQ TONS 0.25000
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40200500 AGG SURF CSE A 6 SQYD P 052CA06 STONE CR CLDQ TONS 0.30000
40200500 AGG SURF CSE A 6 SQYD S 050CA06 GRAVEL CLDQ TONS 0.30000
40200500 AGG SURF CSE A 6 SQYD S 050CA09 GRAVEL CLDQ TONS 0.30000
40200500 AGG SURF CSE A 6 SQYD S 050CA10 GRAVEL CLDQ TONS 0.30000
40200500 AGG SURF CSE A 6 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.30000
40200500 AGG SURF CSE A 6 SQYD S 051CA09 GRAVEL CR CLDQ TONS 0.30000
40200500 AGG SURF CSE A 6 SQYD S 051CA10 GRAVEL CR CLDQ TONS 0.30000
40200500 AGG SURF CSE A 6 SQYD S 052CA09 STONE CR CLDQ TONS 0.30000
40200500 AGG SURF CSE A 6 SQYD S 052CA10 STONE CR CLDQ TONS 0.30000
40200500 AGG SURF CSE A 6 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.30000
40200500 AGG SURF CSE A 6 SQYD S 053CA09 SLAG ACBF AGG CLDQ TONS 0.30000
40200500 AGG SURF CSE A 6 SQYD S 053CA10 SLAG ACBF AGG CLDQ TONS 0.30000
40200500 AGG SURF CSE A 6 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.30000
40200500 AGG SURF CSE A 6 SQYD S 056CA09 SLAG WBB AGG CLDQ TONS 0.30000
40200500 AGG SURF CSE A 6 SQYD S 056CA10 SLAG WBB AGG CLDQ TONS 0.30000
40200600 AGG SURF CSE A 7 SQYD P 052CA06 STONE CR CLDQ TONS 0.35000
40200600 AGG SURF CSE A 7 SQYD S 050CA06 GRAVEL CLDQ TONS 0.35000
40200600 AGG SURF CSE A 7 SQYD S 050CA09 GRAVEL CLDQ TONS 0.35000
40200600 AGG SURF CSE A 7 SQYD S 050CA10 GRAVEL CLDQ TONS 0.35000
40200600 AGG SURF CSE A 7 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.35000
40200600 AGG SURF CSE A 7 SQYD S 051CA09 GRAVEL CR CLDQ TONS 0.35000
40200600 AGG SURF CSE A 7 SQYD S 051CA10 GRAVEL CR CLDQ TONS 0.35000
40200600 AGG SURF CSE A 7 SQYD S 052CA09 STONE CR CLDQ TONS 0.35000
40200600 AGG SURF CSE A 7 SQYD S 052CA10 STONE CR CLDQ TONS 0.35000
40200600 AGG SURF CSE A 7 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.35000
40200600 AGG SURF CSE A 7 SQYD S 053CA09 SLAG ACBF AGG CLDQ TONS 0.35000
40200600 AGG SURF CSE A 7 SQYD S 053CA10 SLAG ACBF AGG CLDQ TONS 0.35000
40200600 AGG SURF CSE A 7 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.35000
40200600 AGG SURF CSE A 7 SQYD S 056CA09 SLAG WBB AGG CLDQ TONS 0.35000
40200600 AGG SURF CSE A 7 SQYD S 056CA10 SLAG WBB AGG CLDQ TONS 0.35000
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40200700 AGG SURF CSE A 8 SQYD P 052CA06 STONE CR CLDQ TONS 0.40000
40200700 AGG SURF CSE A 8 SQYD S 050CA06 GRAVEL CLDQ TONS 0.40000
40200700 AGG SURF CSE A 8 SQYD S 050CA09 GRAVEL CLDQ TONS 0.40000
40200700 AGG SURF CSE A 8 SQYD S 050CA10 GRAVEL CLDQ TONS 0.40000
40200700 AGG SURF CSE A 8 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.40000
40200700 AGG SURF CSE A 8 SQYD S 051CA09 GRAVEL CR CLDQ TONS 0.40000
40200700 AGG SURF CSE A 8 SQYD S 051CA10 GRAVEL CR CLDQ TONS 0.40000
40200700 AGG SURF CSE A 8 SQYD S 052CA09 STONE CR CLDQ TONS 0.40000
40200700 AGG SURF CSE A 8 SQYD S 052CA10 STONE CR CLDQ TONS 0.40000
40200700 AGG SURF CSE A 8 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.40000
40200700 AGG SURF CSE A 8 SQYD S 053CA09 SLAG ACBF AGG CLDQ TONS 0.40000
40200700 AGG SURF CSE A 8 SQYD S 053CA10 SLAG ACBF AGG CLDQ TONS 0.40000
40200700 AGG SURF CSE A 8 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.40000
40200700 AGG SURF CSE A 8 SQYD S 056CA09 SLAG WBB AGG CLDQ TONS 0.40000
40200700 AGG SURF CSE A 8 SQYD S 056CA10 SLAG WBB AGG CLDQ TONS 0.40000
40200900 AGG SURF CSE B CUYD P 052CA06 STONE CR CLDQ TONS 1.80000
40200900 AGG SURF CSE B CUYD S 050CA06 GRAVEL CLDQ TONS 1.80000
40200900 AGG SURF CSE B CUYD S 050CA09 GRAVEL CLDQ TONS 1.80000
40200900 AGG SURF CSE B CUYD S 050CA10 GRAVEL CLDQ TONS 1.80000
40200900 AGG SURF CSE B CUYD S 051CA06 GRAVEL CR CLDQ TONS 1.80000
40200900 AGG SURF CSE B CUYD S 051CA09 GRAVEL CR CLDQ TONS 1.80000
40200900 AGG SURF CSE B CUYD S 051CA10 GRAVEL CR CLDQ TONS 1.80000
40200900 AGG SURF CSE B CUYD S 052CA09 STONE CR CLDQ TONS 1.80000
40200900 AGG SURF CSE B CUYD S 052CA10 STONE CR CLDQ TONS 1.80000
40200900 AGG SURF CSE B CUYD S 053CA06 SLAG ACBF AGG CLDQ TONS 1.80000
40200900 AGG SURF CSE B CUYD S 053CA09 SLAG ACBF AGG CLDQ TONS 1.80000
40200900 AGG SURF CSE B CUYD S 053CA10 SLAG ACBF AGG CLDQ TONS 1.80000
40200900 AGG SURF CSE B CUYD S 056CA06 SLAG WBB AGG CLDQ TONS 1.80000
40200900 AGG SURF CSE B CUYD S 056CA09 SLAG WBB AGG CLDQ TONS 1.80000
40200900 AGG SURF CSE B CUYD S 056CA10 SLAG WBB AGG CLDQ TONS 1.80000
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40300200 BIT MATLS PR CT TONS P 10501 ASPHALT L GR MC30 GAL 259.00000
40300200 BIT MATLS PR CT TONS S 10919 ASPHALT PEA GAL 259.00000
40300200 BIT MATLS PR CT TONS S 11001 TAR GRADE RT1 GAL 259.00000
40300200 BIT MATLS PR CT TONS S 11002 TAR GRADE RT2 GAL 259.00000
40300400 BIT MATLS C & S CT TONS P 10505 ASPHALT L GR MC3000 GAL 242.00000
40300400 BIT MATLS C & S CT TONS S 10109 AC GR 2.5 TONS 242.00000
40300400 BIT MATLS C & S CT TONS S 10110 AC GR 5 TONS 242.00000
40300400 BIT MATLS C & S CT TONS S 10403 ASPHALT L GR RC800 GAL 242.00000
40300400 BIT MATLS C & S CT TONS S 10404 ASPHALT L GR RC3000 GAL 242.00000
40300400 BIT MATLS C & S CT TONS S 10504 ASPHALT L GR MC800 GAL 242.00000
40300400 BIT MATLS C & S CT TONS S 10604 ASPHALT L GR SC3000 GAL 242.00000
40300400 BIT MATLS C & S CT TONS S 10701 ASPHALT AE GR RS1 GAL 242.00000
40300400 BIT MATLS C & S CT TONS S 10702 ASPHALT AE GR RS2 GAL 242.00000
40300400 BIT MATLS C & S CT TONS S 10802 ASPHALT HFE GR 90 GAL 242.00000
40300400 BIT MATLS C & S CT TONS S 10803 ASPHALT HFE GR 150 GAL 242.00000
40300400 BIT MATLS C & S CT TONS S 10804 ASPHALT HFE GR 300 GAL 242.00000
40300400 BIT MATLS C & S CT TONS S 10901 ASPHALT CE GR CRS1 GAL 242.00000
40300400 BIT MATLS C & S CT TONS S 10902 ASPHALT CE GR CRS2 GAL 242.00000
40400200 BIT MATLS PR CT TONS P 10501 ASPHALT L GR MC30 GAL 259.00000
40400200 BIT MATLS PR CT TONS S 10913 ASPHALT PEP GAL 259.00000
40400600 BIT MATLS SE CT TONS P 10505 ASPHALT L GR MC3000 GAL 242.00000
40400600 BIT MATLS SE CT TONS S 10109 AC GR 2.5 TONS 242.00000
40400600 BIT MATLS SE CT TONS S 10110 AC GR 5 TONS 242.00000
40400600 BIT MATLS SE CT TONS S 10403 ASPHALT L GR RC800 GAL 242.00000
40400600 BIT MATLS SE CT TONS S 10404 ASPHALT L GR RC3000 GAL 242.00000
40400600 BIT MATLS SE CT TONS S 10504 ASPHALT L GR MC800 GAL 242.00000
40400600 BIT MATLS SE CT TONS S 10604 ASPHALT L GR SC3000 GAL 242.00000
40400600 BIT MATLS SE CT TONS S 10802 ASPHALT HFE GR 90 GAL 242.00000
40400600 BIT MATLS SE CT TONS S 10803 ASPHALT HFE GR 150 GAL 242.00000
40400600 BIT MATLS SE CT TONS S 10804 ASPHALT HFE GR 300 GAL 242.00000
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40400600 BIT MATLS SE CT TONS S 10901 ASPHALT CE GR CRS1 GAL 242.00000
40400600 BIT MATLS SE CT TONS S 10902 ASPHALT CE GR CRS2 GAL 242.00000
40500200 BIT MATLS PR CT TONS P 10501 ASPHALT L GR MC30 GAL 259.00000
40500200 BIT MATLS PR CT TONS S 10913 ASPHALT PEP GAL 259.00000
40600200 BIT MATLS PR CT TONS P 10401 ASPHALT L GR RC70 GAL 252.00000
40600200 BIT MATLS PR CT TONS S 10501 ASPHALT L GR MC30 GAL 252.00000
40600200 BIT MATLS PR CT TONS S 10705 ASPHALT AE GR SS1 GAL 252.00000
40600200 BIT MATLS PR CT TONS S 10706 ASPHALT AE GR SS‐1H GAL 252.00000
40600200 BIT MATLS PR CT TONS S 10801 ASPHALT HFE GR 60 GAL 252.00000
40600200 BIT MATLS PR CT TONS S 10802 ASPHALT HFE GR 90 GAL 252.00000
40600200 BIT MATLS PR CT TONS S 10905 ASPHALT CE GR CSS1 GAL 252.00000
40600200 BIT MATLS PR CT TONS S 10906 ASPHALT CE GR CSS1H GAL 252.00000
40700500 BIT C BIND CSE T1 6 SQYD P 17552 BITCONC BCS 1 B TONS 0.33000
40700510 BIT C BIND CSE T1 7 SQYD P 17552 BITCONC BCS 1 B TONS 0.38500
40700520 BIT C BIND CSE T1 8 SQYD P 17552 BITCONC BCS 1 B TONS 0.44000
40700530 BIT C BIND CSE T1 9 SQYD P 17552 BITCONC BCS 1 B TONS 0.49500
40700540 BIT C BIND CSE T1 10 SQYD P 17552 BITCONC BCS 1 B TONS 0.55000
40700550 BIT C BIND CSE T1 11 SQYD P 17552 BITCONC BCS 1 B TONS 0.60200
40700560 BIT C BIND CSE T1 12 SQYD P 17552 BITCONC BCS 1 B TONS 0.66000
40700600 BIT C BIND CSE T2 6 SQYD P 17562 BITCONC BCS 2 B TONS 0.33000
40700610 BIT C BIND CSE T2 7 SQYD P 17562 BITCONC BCS 2 B TONS 0.38500
40700620 BIT C BIND CSE T2 8 SQYD P 17562 BITCONC BCS 2 B TONS 0.44000
40700630 BIT C BIND CSE T2 9 SQYD P 17562 BITCONC BCS 2 B TONS 0.49500
40700640 BIT C BIND CSE T2 10 SQYD P 17562 BITCONC BCS 2 B TONS 0.55000
40700650 BIT C BIND CSE T2 11 SQYD P 17562 BITCONC BCS 2 B TONS 0.60200
40700660 BIT C BOND CSE T2 12 SQYD P 17562 BITCONC BCS 2 B TONS 0.66000
40700700 BIT C BIND CSE T3 6 SQYD P 17572 BITCONC BCS 3 B TONS 0.33000
40700710 BIT C BIND CSE T3 7 SQYD P 17572 BITCONC BCS 3 B TONS 0.38500
40700720 BIT C BIND CSE T3 8 SQYD P 17572 BITCONC BCS 3 B TONS 0.44000
40700730 BIT C BIND CSE T3 9 SQYD P 17572 BITCONC BCS 3 B TONS 0.49500
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40700740 BIT C BIND CSE T3 10 SQYD P 17572 BITCONC BCS 3 B TONS 0.55000
40700750 BIT C BIND CSE T3 11 SQYD P 17572 BITCONC BCS 3 B TONS 0.60200
40700760 BIT C BIND CSE T3 12 SQYD P 17572 BITCONC BCS 3 B TONS 0.66000
40701001 BIT C PVT FD T1  6 SQYD P 17552 BITCONC BCS 1 B TONS 0.33000
40701006 BIT C PVT FD T1  6.25 SQYD P 17552 BITCONC BCS 1 B TONS 0.34400
40701011 BIT C PVT FD T1  6.5 SQYD P 17552 BITCONC BCS 1 B TONS 0.35800
40701016 BIT C PVT FD T1  6.75 SQYD P 17552 BITCONC BCS 1 B TONS 0.37100
40701021 BIT C PVT FD T1  7 SQYD P 17552 BITCONC BCS 1 B TONS 0.38500
40701026 BIY C PVT FD T1  7.25 SQYD P 17552 BITCONC BCS 1 B TONS 0.39900
40701031 BIT C PVT FD T1  7.5 SQYD P 17552 BITCONC BCS 1 B TONS 0.41300
40701036 BIT C PVT FD T1  7.75 SQYD P 17552 BITCONC BCS 1 B TONS 0.42600
40701041 BIT C PVT FD T1  8 SQYD P 17552 BITCONC BCS 1 B TONS 0.44000
40701046 BIT C PVT FD T1  8.25 SQYD P 17552 BITCONC BCS 1 B TONS 0.45400
40701051 BIT C PVT FD T1  8.5 SQYD P 17552 BITCONC BCS 1 B TONS 0.46800
40701056 BIT C PVT FD T1  8.75 SQYD P 17552 BITCONC BCS 1 B TONS 0.48100
40701061 BIT C PVT FD T1  9 SQYD P 17552 BITCONC BCS 1 B TONS 0.49500
40701066 BIT C PVT FD T1  9.25 SQYD P 17522 BITCONC BCS REC TYB TONS 0.50900
40701071 BIT C PVT FD T1  9.5 SQYD P 17522 BITCONC BCS REC TYB TONS 0.52300
40701076 BIT C PVT FD T1  9.75 SQYD P 17552 BITCONC BCS 1 B TONS 0.53600
40701081 BIT C PVT FD T1  10 SQYD P 17552 BITCONC BCS 1 B TONS 0.55000
40701086 BIT C PVT FD T1 10.25 SQYD P 17552 BITCONC BCS 1 B TONS 0.56400
40701091 BIT C PVT FD T1 10.5 SQYD P 17552 BITCONC BCS 1 B TONS 0.57800
40701096 BIT C PVT FD T1 10.75 SQYD P 17552 BITCONC BCS 1 B TONS 0.59100
40701101 BIT C PVT FD T1 11 SQYD P 17552 BITCONC BCS 1 B TONS 0.60200
40701106 BIT C PVT FD T1 11.25 SQYD P 17552 BITCONC BCS 1 B TONS 0.61900
40701111 BIT C PVT FD T1 11.5 SQYD P 17552 BITCONC BCS 1 B TONS 0.63300
40701116 BIT C PVT FD T1 11.75 SQYD P 17552 BITCONC BCS 1 B TONS 0.64600
40701121 BIT C PVT FD T1 12 SQYD P 17552 BITCONC BCS 1 B TONS 0.66000
40701126 BIT C PVT FD T1 12.25 SQYD P 17552 BITCONC BCS 1 B TONS 0.64700
40701131 BIT C PVT FD T1 12.5 SQYD P 17552 BITCONC BCS 1 B TONS 0.68800
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40701136 BIT C PVT FD T1 12.75 SQYD P 17552 BITCONC BCS 1 B TONS 0.70100
40701141 BIT C PVT FD T1 13 SQYD P 17552 BITCONC BCS 1 B TONS 0.71500
40701146 BIT C PVT FD T1 13.25 SQYD P 17552 BITCONC BCS 1 B TONS 0.72900
40701151 BIT C PVT FD T1 13.5 SQYD P 17552 BITCONC BCS 1 B TONS 0.74300
40701156 BIT C PVT FD T1 13.75 SQYD P 17552 BITCONC BCS 1 B TONS 0.75600
40701161 BIT C PVT FD T1 14 SQYD P 17552 BITCONC BCS 1 B TONS 0.77000
40701166 BIT C PVT FD T1 14.25 SQYD P 17552 BITCONC BCS 1 B TONS 0.78400
40701171 BIT C PVT FD T1 14.5 SQYD P 17552 BITCONC BCS 1 B TONS 0.79800
40701176 BIT C PVT FD T1 14.75 SQYD P 17552 BITCONC BCS 1 B TONS 0.81100
40701181 BIT C PVT FD T1 15 SQYD P 17552 BITCONC BCS 1 B TONS 0.82500
40701186 BIT C PVT FD T1 15.25 SQYD P 17552 BITCONC BCS 1 B TONS 0.83900
40701191 BIT C PVT FD T1 15.5 SQYD P 17552 BITCONC BCS 1 B TONS 0.85300
40701196 BIT C PVT FD T1 15.75 SQYD P 17552 BITCONC BCS 1 B TONS 0.86700
40701201 BIT C PVT FD T1 16 SQYD P 17552 BITCONC BCS 1 B TONS 0.88000
40701206 BIT C PVT FD T1 16.25 SQYD P 17552 BITCONC BCS 1 B TONS 0.89500
40701211 BIT C PVT FD T1 16.5 SQYD P 17552 BITCONC BCS 1 B TONS 0.90800
40701216 BIT C PVT FD T1 16.75 SQYD P 17552 BITCONC BCS 1 B TONS 0.92200
40701221 BIT C PVT FD T1 17 SQYD P 17552 BITCONC BCS 1 B TONS 0.93600
40701226 BIT C PVT FD T1 17.25 SQYD P 17552 BITCONC BCS 1 B TONS 0.95000
40701231 BIT C PVT FD T1 17.5 SQYD P 17552 BITCONC BCS 1 B TONS 0.96300
40701236 BIT C PVT FD T1 17.75 SQYD P 17552 BITCONC BCS 1 B TONS 0.97700
40701241 BIT C PVT FD T1 18 SQYD P 17552 BITCONC BCS 1 B TONS 0.99000
40701246 BIT C PVT FD T1 18.25 SQYD P 17552 BITCONC BCS 1 B TONS 1.00300
40701251 BIT C PVT FD T1 18.5 SQYD P 17552 BITCONC BCS 1 B TONS 1.01800
40701256 BIT C PVT FD T1 18.75 SQYD P 17552 BITCONC BCS 1 B TONS 1.03100
40701261 BIT C PVT FD T1 19 SQYD P 17552 BITCONC BCS 1 B TONS 1.04500
40701266 BIT C PVT FD T1 19.25 SQYD P 17552 BITCONC BCS 1 B TONS 1.05900
40701271 BIT C PVT FD T1 19.5 SQYD P 17552 BITCONC BCS 1 B TONS 1.07300
40701276 BIT C PVT FD T1 19.75 SQYD P 17552 BITCONC BCS 1 B TONS 1.08600
40701281 BIT C PVT FD T1 20 SQYD P 17552 BITCONC BCS 1 B TONS 1.10000
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40701286 BIT C PTT FD T1 20.25 SQYD P 17552 BITCONC BCS 1 B TONS 1.11400
40701291 BIT C PVT FD T1 20.5 SQYD P 17552 BITCONC BCS 1 B TONS 1.12300
40701296 BIT C PVT FD T1 20.75 SQYD P 17552 BITCONC BCS 1 B TONS 1.14100
40701301 BIT C PVT FD T1 21 SQYD P 17552 BITCONC BCS 1 B TONS 1.15500
40701401 BIT C PVT FD T2 6 SQYD P 17562 BITCONC BCS 2 B TONS 0.33000
40701406 BIT C PVT FD T2 6.25 SQYD P 17562 BITCONC BCS 2 B TONS 0.34400
40701411 BIT C PVT FD T2 6.5 SQYD P 17562 BITCONC BCS 2 B TONS 0.35800
40701416 BIT C PVT FD T2 6.75 SQYD P 17562 BITCONC BCS 2 B TONS 0.37100
40701421 BIT C PVT FD T2 7 SQYD P 17562 BITCONC BCS 2 B TONS 0.38500
40701426 BIT C PVT FD T2 7.25 SQYD P 17562 BITCONC BCS 2 B TONS 0.39900
40701431 BIT C PVT FD T2 7.5 SQYD P 17562 BITCONC BCS 2 B TONS 0.41300
40701436 BIT C PVT FD T2 7.75 SQYD P 17562 BITCONC BCS 2 B TONS 0.42600
40701441 BIT C PVT FD T2 8 SQYD P 17562 BITCONC BCS 2 B TONS 0.44000
40701446 BIT C PVT FD T2 8.25 SQYD P 17562 BITCONC BCS 2 B TONS 0.45400
40701451 BIT C PVT FD T2 8.5 SQYD P 17562 BITCONC BCS 2 B TONS 0.46800
40701456 BIT C PVT FD T2 8.75 SQYD P 17562 BITCONC BCS 2 B TONS 0.48100
40701461 BIT C PVT FD T2 9 SQYD P 17562 BITCONC BCS 2 B TONS 0.49500
40701466 BIT C PVT FD T2 9.25 SQYD P 17562 BITCONC BCS 2 B TONS 0.50900
40701471 BIT C PVT FD T2 9.5 SQYD P 17562 BITCONC BCS 2 B TONS 0.52300
40701476 BIT C PVT FD T2 9.75 SQYD P 17562 BITCONC BCS 2 B TONS 0.53600
40701481 BIT C PVT FD T2 10 SQYD P 17562 BITCONC BCS 2 B TONS 0.55000
40701486 BIT C PVT FD T2 10.25 SQYD P 17562 BITCONC BCS 2 B TONS 0.56400
40701491 BIT C PVT FD T2 10.5 SQYD P 17562 BITCONC BCS 2 B TONS 0.57800
40701496 BIT C PVT FD T2 10.75 SQYD P 17562 BITCONC BCS 2 B TONS 0.59100
40701501 BIT C PVT FD T2 11 SQYD P 17562 BITCONC BCS 2 B TONS 0.60500
40701506 BIT C PVT FD T2 11.25 SQYD P 17562 BITCONC BCS 2 B TONS 0.61900
40701511 BIT C PVT FD T2 11.5 SQYD P 17562 BITCONC BCS 2 B TONS 0.63300
40701516 BIT C PVT FD T2 11.75 SQYD P 17562 BITCONC BCS 2 B TONS 0.64600
40701521 BIT C PVT FD T2 12 SQYD P 17562 BITCONC BCS 2 B TONS 0.66000
40701526 BIT C PVT FD T2 12.25 SQYD P 17562 BITCONC BCS 2 B TONS 0.67400
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40701531 BIT C PVT FD T2 12.5 SQYD P 17562 BITCONC BCS 2 B TONS 0.68800
40701536 BIT C PVT FD T2 12.75 SQYD P 17562 BITCONC BCS 2 B TONS 0.70100
40701541 BIT C PVT FD T2 13 SQYD P 17562 BITCONC BCS 2 B TONS 0.71500
40701546 BIT C PVT FD T2 13.25 SQYD C 17564 BITCONC SCS 2 D TONS 0.64647
40701546 BIT C PVT FD T2 13.25 SQYD P 17562 BITCONC BCS 2 B TONS 0.64647
40701551 BIT C PVT FD T2 13.5 SQYD P 17562 BITCONC BCS 2 B TONS 0.74300
40701556 BIT C PVT FD T2 13.75 SQYD P 17562 BITCONC BCS 2 B TONS 0.75600
40701561 BIT C PVT FD T2 14 SQYD P 17562 BITCONC BCS 2 B TONS 0.77000
40701566 BIT C PVT FD T2 14.25 SQYD P 17562 BITCONC BCS 2 B TONS 0.78400
40701571 BIT C PVT FD T2 14.5 SQYD P 17562 BITCONC BCS 2 B TONS 0.79800
40701576 BIT C PVT FD T2 14.75 SQYD P 17562 BITCONC BCS 2 B TONS 0.55000
40701581 BIT C PVT FD T2 15 SQYD P 17562 BITCONC BCS 2 B TONS 0.81100
40701586 BIT C PVT FD T2 15.25 SQYD P 17562 BITCONC BCS 2 B TONS 0.83900
40701591 BIT C PVT FD T2 15.5 SQYD P 17562 BITCONC BCS 2 B TONS 0.85300
40701596 BIT C PVT FD T2 15.75 SQYD P 17562 BITCONC BCS 2 B TONS 0.86700
40701601 BIT C PVT FD T2 16 SQYD P 17562 BITCONC BCS 2 B TONS 0.88000
40701606 BIT C PVT FD T2 16.25 SQYD P 17562 BITCONC BCS 2 B TONS 0.89500
40701611 BIT C PVT FD T2 16.5 SQYD P 17562 BITCONC BCS 2 B TONS 0.90800
40701616 BIT C PVT FD T2 16.75 SQYD P 17562 BITCONC BCS 2 B TONS 0.92200
40701621 BIT C PVT FD T2 17 SQYD P 17562 BITCONC BCS 2 B TONS 0.93600
40701626 BIT C PVT FD T2 17.25 SQYD P 17562 BITCONC BCS 2 B TONS 0.95000
40701631 BIT C PVT FD T2 17.5 SQYD P 17562 BITCONC BCS 2 B TONS 0.96300
40701636 BIT C PVT FD T2 17.75 SQYD P 17562 BITCONC BCS 2 B TONS 0.97700
40701641 BIT C PVT FD T2 18 SQYD P 17562 BITCONC BCS 2 B TONS 0.99000
40701646 BIT C PVT FD T2 18.25 SQYD P 17562 BITCONC BCS 2 B TONS 1.00300
40701651 BIT C PVT FD T2 18.5 SQYD P 17562 BITCONC BCS 2 B TONS 1.01800
40701656 BIT C PVT FD T2 18.75 SQYD P 17562 BITCONC BCS 2 B TONS 1.03100
40701661 BIT C PVT FD T2 19 SQYD P 17562 BITCONC BCS 2 B TONS 1.04500
40701666 BIT C PVT FD T2 19.25 SQYD P 17562 BITCONC BCS 2 B TONS 1.05900
40701671 BIT C PVT FD T2 19.5 SQYD P 17562 BITCONC BCS 2 B TONS 1.07300
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40701676 BIT C PVT FD T2 19.75 SQYD P 17562 BITCONC BCS 2 B TONS 1.08600
40701681 BIT C PVT FD T2 20 SQYD P 17562 BITCONC BCS 2 B TONS 1.10000
40701686 BIT C PVT FD T2 20.25 SQYD P 17562 BITCONC BCS 2 B TONS 1.11400
40701691 BIT C PVT FD T2 20.5 SQYD P 17562 BITCONC BCS 2 B TONS 1.12300
40701696 BIT C PVT FD T2 20.75 SQYD P 17562 BITCONC BCS 2 B TONS 1.14100
40701701 BIT C PVT FD T2 21 SQYD P 17562 BITCONC BCS 2 B TONS 1.15500
40800020 BIT MATLS PR CT TONS P 10401 ASPHALT L GR RC70 GAL 252.00000
40800020 BIT MATLS PR CT TONS S 10501 ASPHALT L GR MC30 GAL 252.00000
42000100 PCC PVT 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
42000100 PCC PVT 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
42000101 PCC PVT  6    JOINTED SQYD P 21601 CONCRETE PC CUYD 0.16670
42000101 PCC PVT  6    JOINTED SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
42000105 PCC PVT 6‐1/4 SQYD P 21601 CONCRETE PC CUYD 0.17360
42000105 PCC PVT 6‐1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.17360
42000110 PCC PVT 6‐1/2 SQYD P 21601 CONCRETE PC CUYD 0.18060
42000110 PCC PVT 6‐1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.18060
42000115 PCC PVT 6‐3/4 SQYD P 21601 CONCRETE PC CUYD 0.18750
42000115 PCC PVT 6‐3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.18750
42000200 PCC PVT 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
42000200 PCC PVT 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
42000201 PCC PVT  7    JOINTED SQYD P 21601 CONCRETE PC CUYD 0.19440
42000201 PCC PVT  7    JOINTED SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
42000202 PCC PVT 7 HIN JT SQYD P 21601 CONCRETE PC CUYD 0.19440
42000202 PCC PVT 7 HIN JT SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
42000205 PCC PVT 7‐1/4 SQYD P 21601 CONCRETE PC CUYD 0.20140
42000205 PCC PVT 7‐1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.20140
42000210 PCC PVT 7‐1/2 SQYD P 21601 CONCRETE PC CUYD 0.20830
42000210 PCC PVT 7‐1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.20830
42000212 PCC PVT 7‐1/2 HIN JT SQYD P 21601 CONCRETE PC CUYD 0.20830
42000212 PCC PVT 7‐1/2 HIN JT SQYD S 21605 CONCRETE PC FLYASH CUYD 0.20830
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42000215 PCC PVT 7‐3/4 SQYD P 21601 CONCRETE PC CUYD 0.21530
42000215 PCC PVT 7‐3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.21530
42000216 PCC PVT  7 3/4 JOINTD SQYD P 21601 CONCRETE PC CUYD 0.21530
42000216 PCC PVT  7 3/4 JOINTD SQYD S 21605 CONCRETE PC FLYASH CUYD 0.21530
42000300 PCC PVT 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
42000300 PCC PVT 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
42000301 PCC PVT  8    JOINTED SQYD P 21601 CONCRETE PC CUYD 0.22220
42000301 PCC PVT  8    JOINTED SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
42000302 PCC PVT 8 HIN JT SQYD P 21601 CONCRETE PC CUYD 0.22220
42000302 PCC PVT 8 HIN JT SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
42000305 PCC PVT 8 1/4 SQYD P 21601 CONCRETE PC CUYD 0.22920
42000305 PCC PVT 8 1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22920
42000306 PCC PVT  8 1/4 JOINTD SQYD P 21605 CONCRETE PC FLYASH CUYD 0.22920
42000306 PCC PVT  8 1/4 JOINTD SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22920
42000310 PCC PAVT 8 1/2 SQYD P 21601 CONCRETE PC CUYD 0.23610
42000310 PCC PAVT 8 1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.23610
42000311 PCC PVT  8 1/2 JOINTD SQYD P 21601 CONCRETE PC CUYD 0.23610
42000311 PCC PVT  8 1/2 JOINTD SQYD S 21605 CONCRETE PC FLYASH CUYD 0.23610
42000312 PCC PVT 8‐1/2 HIN JT SQYD P 21601 CONCRETE PC CUYD 0.23610
42000312 PCC PVT 8‐1/2 HIN JT SQYD S 21605 CONCRETE PC FLYASH CUYD 0.23610
42000315 PCC PVT 8‐3/4 SQYD P 21601 CONCRETE PC CUYD 0.24310
42000315 PCC PVT 8‐3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.24310
42000400 PCC PVT 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
42000400 PCC PVT 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
42000401 PCC PVT  9    JOINTED SQYD P 21601 CONCRETE PC CUYD 0.25000
42000401 PCC PVT  9    JOINTED SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
42000402 PCC PVT 9 HIN JT SQYD P 21601 CONCRETE PC CUYD 0.25000
42000402 PCC PVT 9 HIN JT SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
42000405 PCC PVT 9‐1/4 SQYD P 21601 CONCRETE PC CUYD 0.25690
42000405 PCC PVT 9‐1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25690
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42000407 PCC PVT 9‐1/4 HIN JT SQYD P 21601 CONCRETE PC CUYD 0.25690
42000407 PCC PVT 9‐1/4 HIN JT SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25690
42000410 PCC PVT 9‐1/2 SQYD P 21601 CONCRETE PC CUYD 0.26390
42000410 PCC PVT 9‐1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.26390
42000411 PCC PVT  9 1/2 JOINTD SQYD P 21601 CONCRETE PC CUYD 0.26390
42000411 PCC PVT  9 1/2 JOINTD SQYD S 21605 CONCRETE PC FLYASH CUYD 0.26390
42000412 PCC PVT 9‐1/2 HIN JT SQYD P 21601 CONCRETE PC CUYD 0.26390
42000412 PCC PVT 9‐1/2 HIN JT SQYD S 21605 CONCRETE PC FLYASH CUYD 0.26390
42000415 PCC PVT 9 3/4 SQYD P 21601 CONCRETE PC CUYD 0.27080
42000415 PCC PVT 9 3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27080
42000416 PCC PVT  9 3/4 JOINTD SQYD P 21601 CONCRETE PC CUYD 0.27080
42000416 PCC PVT  9 3/4 JOINTD SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27080
42000417 PCC PVT 9‐3/4 HIN JT SQYD P 21601 CONCRETE PC CUYD 0.27080
42000417 PCC PVT 9‐3/4 HIN JT SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27080
42000500 PCC PVT 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
42000500 PCC PVT 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
42000501 PCC PVT 10    JOINTED SQYD P 21601 CONCRETE PC CUYD 0.27780
42000501 PCC PVT 10    JOINTED SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
42000502 PCC PVT 10 HIN JT SQYD P 21601 CONCRETE PC CUYD 0.27780
42000502 PCC PVT 10 HIN JT SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
42000505 PCC PVT 10 1/4 SQYD P 21601 CONCRETE PC CUYD 0.28470
42000505 PCC PVT 10 1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.28470
42000506 PCC PVT 10 1/4 JOINTD SQYD P 21601 CONCRETE PC CUYD 0.28470
42000506 PCC PVT 10 1/4 JOINTD SQYD S 21605 CONCRETE PC FLYASH CUYD 0.28470
42000507 PCC PVT 10‐1/4 HIN JT SQYD P 21601 CONCRETE PC CUYD 0.28470
42000507 PCC PVT 10‐1/4 HIN JT SQYD S 21605 CONCRETE PC FLYASH CUYD 0.28470
42000510 PCC PVT 10‐1/2 SQYD P 21601 CONCRETE PC CUYD 0.29170
42000510 PCC PVT 10‐1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.29170
42000511 PCC PVT 10 1/2 JOINTD SQYD P 21601 CONCRETE PC CUYD 0.29170
42000511 PCC PVT 10 1/2 JOINTD SQYD S 21605 CONCRETE PC FLYASH CUYD 0.29170
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42000512 PCC PVT 10‐1/2 HIN JT SQYD P 21601 CONCRETE PC CUYD 0.29170
42000512 PCC PVT 10‐1/2 HIN JT SQYD S 21605 CONCRETE PC FLYASH CUYD 0.29170
42000515 PCC PVT 10‐3/4 SQYD P 21601 CONCRETE PC CUYD 0.29860
42000515 PCC PVT 10‐3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.29860
42000516 PCC PVT 10 3/4 JOINTD SQYD P 21601 CONCRETE PC CUYD 0.29860
42000516 PCC PVT 10 3/4 JOINTD SQYD S 21605 CONCRETE PC FLYASH CUYD 0.29860
42000520 PCC PVT 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
42000520 PCC PVT 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
42000521 PCC PVT 11    JOINTED SQYD P 21601 CONCRETE PC CUYD 0.30560
42000521 PCC PVT 11    JOINTED SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
42000525 PCC PVT 11‐1/4 SQYD P 21601 CONCRETE PC CUYD 0.31250
42000525 PCC PVT 11‐1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.31250
42000530 PCC PVT 11‐1/2 SQYD P 21601 CONCRETE PC CUYD 0.31940
42000530 PCC PVT 11‐1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.31940
42000535 PCC PVT 11‐3/4 SQYD P 21601 CONCRETE PC CUYD 0.32640
42000535 PCC PVT 11‐3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.32640
42000540 PCC PVT 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
42000540 PCC PVT 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
42000541 PCC PVT 12    JOINTED SQYD P 21601 CONCRETE PC CUYD 0.33330
42000541 PCC PVT 12    JOINTED SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
42000545 PCC PVT 12‐1/4 SQYD P 21601 CONCRETE PC CUYD 0.34030
42000545 PCC PVT 12‐1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.34030
42000550 PCC PVT 12‐1/2 SQYD P 21601 CONCRETE PC CUYD 0.34720
42000550 PCC PVT 12‐1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.34720
42000555 PCC PVT 12‐3/4 SQYD P 21601 CONCRETE PC CUYD 0.35420
42000555 PCC PVT 12‐3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.35420
42000560 PCC PVT 13 SQYD P 21601 CONCRETE PC CUYD 0.36111
42000560 PCC PVT 13 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.36111
42000561 PCC PVT 13    JOINTED SQYD P 21601 CONCRETE PC CUYD 0.36110
42000561 PCC PVT 13    JOINTED SQYD S 21605 CONCRETE PC FLYASH CUYD 0.36110
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42000600 PCC PVT 16 1/2‐10 1/2 SQYD P 21601 CONCRETE PC CUYD 0.37500
42000600 PCC PVT 16 1/2‐10 1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.37500
42000700 HES PCC PVT 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
42000700 HES PCC PVT 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
42000800 HES PCC PVT 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
42000800 HES PCC PVT 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
42000900 HES PCC PVT 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
42000900 HES PCC PVT 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
42001000 HES PCC PVT 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
42001000 HES PCC PVT 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
42001100 HES PCC PVT 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
42001100 HES PCC PVT 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
42001110 HES PCC PVT 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
42001110 HES PCC PVT 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
42001120 HES PCC PVT 12 SQYD P 21601 CONCRETE PC CUYD 0.33340
42001120 HES PCC PVT 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33340
42001300 PROTECTIVE COAT SQYD P 42601 PROTCT50 MX LO&PS GAL 0.04000
42001400 BR APPROACH PAVT SPL SQYD P 21601 CONCRETE PC CUYD 0.31540
42001400 BR APPROACH PAVT SPL SQYD S 21605 CONCRETE PC FLYASH CUYD 0.31540
42001500 PCC BR APPR SHLD PAVT SQYD P 21601 CONCRETE PC CUYD 0.27780
42001500 PCC BR APPR SHLD PAVT SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
42001510 PCC BR APPR SH PVT SP SQYD P 21601 CONCRETE PC CUYD 0.27780
42001510 PCC BR APPR SH PVT SP SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
42001600 PCC PAVT VAR DP SQYD P 21601 CONCRETE PC CUYD 0.27780
42001600 PCC PAVT VAR DP SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
42100090 CONT REINF PCC PVT 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
42100090 CONT REINF PCC PVT 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
42100100 CONT REINF PCC PVT 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
42100100 CONT REINF PCC PVT 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
42100200 CONT REINF PCC PVT 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
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42100200 CONT REINF PCC PVT 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
42100205 CON R PCC PVT 9‐1/4 SQYD P 21601 CONCRETE PC CUYD 0.25690
42100205 CON R PCC PVT 9‐1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25690
42100210 CONT R PCC PVT 9‐1/2 SQYD P 21601 CONCRETE PC CUYD 0.26390
42100210 CONT R PCC PVT 9‐1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.26390
42100215 CONT R PCC PVT 9‐3/4 SQYD P 21601 CONCRETE PC CUYD 0.27080
42100215 CONT R PCC PVT 9‐3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27080
42100300 CONT REINF PCC PVT 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
42100300 CONT REINF PCC PVT 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
42100305 CONT R PCC PVT 10‐1/4 SQYD P 21601 CONCRETE PC CUYD 0.28470
42100305 CONT R PCC PVT 10‐1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.28470
42100310 CONT R PCC PVT 10‐1/2 SQYD P 21601 CONCRETE PC CUYD 0.29170
42100310 CONT R PCC PVT 10‐1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.29170
42100315 CONT R PCC PVT 10‐3/4 SQYD P 21601 CONCRETE PC CUYD 0.29860
42100315 CONT R PCC PVT 10‐3/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.29860
42100320 CONT REINF PCC PVT 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
42100320 CONT REINF PCC PVT 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
42100325 CONT R PCC PVT 11‐1/4 SQYD P 21601 CONCRETE PC CUYD 0.31250
42100325 CONT R PCC PVT 11‐1/4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.31250
42100400 C R HES PCC PVT 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
42100400 C R HES PCC PVT 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
42100500 C R HES PCC PVT 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
42100500 C R HES PCC PVT 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
42100700 PAVT REINFORCEMENT 8 SQYD C 6290140 BAR DF BILLET M31 40 LB 17.73100
42100700 PAVT REINFORCEMENT 8 SQYD P 6290160 BAR DF BILLET M31 60 LB 17.73100
42100700 PAVT REINFORCEMENT 8 SQYD S 6280102 FABRIC P WEWI DF SQYD 17.73100
42100700 PAVT REINFORCEMENT 8 SQYD S 6280202 FABRIC P WEWI SMDF SQYD 17.73100
42100700 PAVT REINFORCEMENT 8 SQYD S 62804 BAR MAT FAB DFME SQYD 17.73100
42100700 PAVT REINFORCEMENT 8 SQYD S 6290540 BAR SM AXLE M53 40 LB 17.73100
42100700 PAVT REINFORCEMENT 8 SQYD S 6290560 BAR SM AXLE M53 60 LB 17.73100
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42100800 PAVT REINFORCEMENT 9 SQYD P 6290160 BAR DF BILLET M31 60 LB 20.39930
42100800 PAVT REINFORCEMENT 9 SQYD S 6280102 FABRIC P WEWI DF SQYD 20.39930
42100800 PAVT REINFORCEMENT 9 SQYD S 6280202 FABRIC P WEWI SMDF SQYD 20.39930
42100800 PAVT REINFORCEMENT 9 SQYD S 62804 BAR MAT FAB DFME SQYD 20.39930
42100800 PAVT REINFORCEMENT 9 SQYD S 6290140 BAR DF BILLET M31 40 LB 20.39930
42100800 PAVT REINFORCEMENT 9 SQYD S 6290540 BAR SM AXLE M53 40 LB 20.39930
42100800 PAVT REINFORCEMENT 9 SQYD S 6290560 BAR SM AXLE M53 60 LB 20.39930
42101130 LUG SYSTEM COMPL 24 EA C 17701 BAM SUBBASE MIX I SQYD 7062.00000
42101130 LUG SYSTEM COMPL 24 EA C 21601 CONCRETE PC CUYD 7062.00000
42101130 LUG SYSTEM COMPL 24 EA P 6290140 BAR DF BILLET M31 40 LB 7062.00000
42101130 LUG SYSTEM COMPL 24 EA S 6290160 BAR DF BILLET M31 60 LB 7062.00000
42101130 LUG SYSTEM COMPL 24 EA S 6290175 BAR DF BILLET M31 75 LB 7062.00000
42101130 LUG SYSTEM COMPL 24 EA S 6290340 BAR DF AXLE M53 40 LB 7062.00000
42101130 LUG SYSTEM COMPL 24 EA S 6290360 BAR DF AXLE M53 60 LB 7062.00000
42101300 PROTECTIVE COAT SQYD P 42601 PROTCT50 MX LO&PS GAL 0.04500
42200100 PCC RR CROSSING SQYD P 21601 CONCRETE PC CUYD 0.27780
42200100 PCC RR CROSSING SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
42300100 PCC DRIVEWAY PAVT 5 SQYD P 21601 CONCRETE PC CUYD 0.13890
42300100 PCC DRIVEWAY PAVT 5 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.13890
42300200 PCC DRIVEWAY PAVT 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
42300200 PCC DRIVEWAY PAVT 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
42300300 PCC DRIVEWAY PAVT 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
42300300 PCC DRIVEWAY PAVT 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
42300400 PCC DRIVEWAY PAVT 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
42300400 PCC DRIVEWAY PAVT 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
42300500 PCC DRIVEWAY PVT 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
42300500 PCC DRIVEWAY PVT 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
42300600 PCC DRIVEWAY PAVT 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
42300600 PCC DRIVEWAY PAVT 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
42300700 PCC DRIVEWAY PVT 5 SP SQYD P 21601 CONCRETE PC CUYD 0.13890
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42300700 PCC DRIVEWAY PVT 5 SP SQYD S 21605 CONCRETE PC FLYASH CUYD 0.13890
42300710 PCC DRIVEWAY PVT 6 SP SQYD P 21601 CONCRETE PC CUYD 0.16670
42300710 PCC DRIVEWAY PVT 6 SP SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
42300720 PCC DRIVEWAY PVT 7 SP SQYD P 21601 CONCRETE PC CUYD 0.19940
42300720 PCC DRIVEWAY PVT 7 SP SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19940
42300800 PCC DRIVEWAY PVT 8 SP SQYD P 21601 CONCRETE PC CUYD 0.22220
42300800 PCC DRIVEWAY PVT 8 SP SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
42300900 PCC DRIVEWAY PVT 9 SP SQYD P 21601 CONCRETE PC CUYD 0.25000
42300900 PCC DRIVEWAY PVT 9 SP SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
42301000 PCC DRIVEWY PVT 10 SP SQYD P 21601 CONCRETE PC CUYD 0.27780
42301000 PCC DRIVEWY PVT 10 SP SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
42301100 PCC DRIVEWAY PAVT SPL SQYD P 21601 CONCRETE PC CUYD 0.16670
42301100 PCC DRIVEWAY PAVT SPL SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
42400100 PC CONC SIDEWALK 4 SQFT P 21601 CONCRETE PC CUYD 0.01230
42400100 PC CONC SIDEWALK 4 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01230
42400200 PC CONC SIDEWALK 5 SQFT P 21601 CONCRETE PC CUYD 0.01540
42400200 PC CONC SIDEWALK 5 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01540
42400300 PC CONC SIDEWALK 6 SQFT P 21601 CONCRETE PC CUYD 0.01850
42400300 PC CONC SIDEWALK 6 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01850
42400400 PC CONC SIDEWALK 7 SQFT P 21601 CONCRETE PC CUYD 0.02160
42400400 PC CONC SIDEWALK 7 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.02160
42400410 PC CONC SIDEWALK 8 SQFT P 21601 CONCRETE PC CUYD 0.02470
42400410 PC CONC SIDEWALK 8 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.02470
42400420 PC CONC SIDEWALK 4 SP SQFT P 21601 CONCRETE PC CUYD 0.01230
42400420 PC CONC SIDEWALK 4 SP SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01230
42400430 PC CONC SIDEWALK 5 SP SQFT P 21601 CONCRETE PC CUYD 0.01540
42400430 PC CONC SIDEWALK 5 SP SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01540
42400440 PC CONC SIDEWALK 6 SP SQFT P 21601 CONCRETE PC CUYD 0.01850
42400440 PC CONC SIDEWALK 6 SP SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01850
42400450 PC CONC SIDEWALK 7 SP SQFT P 21601 CONCRETE PC CUYD 0.02160
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42400450 PC CONC SIDEWALK 7 SP SQFT S 21605 CONCRETE PC FLYASH CUYD 0.02160
42400460 PC CONC SIDEWALK 8 SP SQFT P 21601 CONCRETE PC CUYD 0.02470
42400460 PC CONC SIDEWALK 8 SP SQFT S 21605 CONCRETE PC FLYASH CUYD 0.02470
42400470 PC CONC SIDEWLK 12 SP SQFT P 21601 CONCRETE PC CUYD 0.03700
42400470 PC CONC SIDEWLK 12 SP SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
42400500 PC CONC SIDEWALK SPL SQFT P 21601 CONCRETE PC CUYD 0.01230
42400500 PC CONC SIDEWALK SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01230
42400600 SIDEWALK REPAIR SQFT P 21601 CONCRETE PC CUYD 0.16670
42400600 SIDEWALK REPAIR SQFT S 21605 CONCRETE PC FLYASH CUYD 0.16670
42400610 TEMP SIDEWALK SQFT P 21601 CONCRETE PC CUYD 0.16670
42400610 TEMP SIDEWALK SQFT S 21605 CONCRETE PC FLYASH CUYD 0.16670
42400615 TEMP SIDEWALK SQYD P 21601 CONCRETE PC CUYD 0.11110
42400615 TEMP SIDEWALK SQYD S 21605 CONCRETE PC FLYASH CUYD 0.11110
44004600 SIDEWALK REM & REPL SQFT P 21601 CONCRETE PC CUYD 0.01234
44004610 SIDEWLK REM & REPL SP SQFT P 21601 CONCRETE PC CUYD 0.01230
44004610 SIDEWLK REM & REPL SP SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01230
44200501 CL A PATCH T1 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
44200501 CL A PATCH T1 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44200505 CL A PATCH T2 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
44200505 CL A PATCH T2 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44200509 CL A PATCH T3 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
44200509 CL A PATCH T3 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44200511 CL A PATCH T4 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
44200511 CL A PATCH T4 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44200513 CL A PATCH T1 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
44200513 CL A PATCH T1 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
44200517 CL A PATCH T2 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
44200517 CL A PATCH T2 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
44200521 CL A PATCH T3 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
44200521 CL A PATCH T3 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
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44200523 CL A PATCH T4 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
44200523 CL A PATCH T4 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
44200525 CL A PATCH T1 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
44200525 CL A PATCH T1 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
44200529 CL A PATCH T2 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
44200529 CL A PATCH T2 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
44200533 CL A PATCH T3 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
44200533 CL A PATCH T3 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
44200535 CL A PATCH T4 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
44200535 CL A PATCH T4 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
44200537 CL A PATCH T1 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
44200537 CL A PATCH T1 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
44200541 CL A PATCH T2 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
44200541 CL A PATCH T2 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
44200545 CL A PATCH T3 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
44200545 CL A PATCH T3 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
44200547 CL A PATCH T4 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
44200547 CL A PATCH T4 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
44200549 CL A PATCH T1 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
44200549 CL A PATCH T1 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
44200553 CL A PATCH T2 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
44200553 CL A PATCH T2 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
44200557 CL A PATCH T3 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
44200557 CL A PATCH T3 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
44200559 CL A PATCH T4 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
44200559 CL A PATCH T4 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
44200561 CL A PATCH T1 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
44200561 CL A PATCH T1 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
44200565 CL A PATCH T2 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
44200565 CL A PATCH T2 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
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44200569 CL A PATCH T3 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
44200569 CL A PATCH T3 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
44200571 CL A PATCH T4 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
44200571 CL A PATCH T4 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
44200573 CL A PATCH T1 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
44200573 CL A PATCH T1 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
44200577 CL A PATCH T2 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
44200577 CL A PATCH T2 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
44200581 CL A PATCH T3 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
44200581 CL A PATCH T3 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
44200583 CL A PATCH T4 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
44200583 CL A PATCH T4 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
44200616 CL A PATCH T1 14 SQYD P 21601 CONCRETE PC CUYD 0.38890
44200616 CL A PATCH T1 14 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.38890
44200620 CL A PATCH T2 14 SQYD P 21601 CONCRETE PC CUYD 0.38890
44200620 CL A PATCH T2 14 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.38890
44200624 CL A PATCH T3 14 SQYD P 21601 CONCRETE PC CUYD 0.38890
44200624 CL A PATCH T3 14 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.38890
44200629 CL A PATCH T1 15 SQYD P 21601 CONCRETE PC CUYD 0.41670
44200629 CL A PATCH T1 15 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.41670
44200630 CL A PATCH T2 15 SQYD P 21601 CONCRETE PC CUYD 0.41670
44200630 CL A PATCH T2 15 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.41670
44200631 CL A PATCH T3 15 SQYD P 21601 CONCRETE PC CUYD 0.41670
44200631 CL A PATCH T3 15 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.41670
44200632 CL A PATCH T4 15 SQYD P 21601 CONCRETE PC CUYD 0.41670
44200632 CL A PATCH T4 15 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.41670
44200633 CL A PATCH T2 16 SQYD P 21601 CONCRETE PC CUYD 0.44440
44200633 CL A PATCH T2 16 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.44440
44200643 CL A PATCH T4 17 SQYD P 21601 CONCRETE PC CUYD 0.47222
44200643 CL A PATCH T4 17 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.47222
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44200652 CL A PATCH T2 18 SQYD P 21601 CONCRETE PC CUYD 0.50000
44200652 CL A PATCH T2 18 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.50000
44200653 CL A PATCH T3 18 SQYD P 21601 CONCRETE PC CUYD 0.50000
44200653 CL A PATCH T3 18 SQYD S 21601 CONCRETE PC CUYD 0.50000
44200674 CL A PATCH T1 SQYD P 21601 CONCRETE PC CUYD 0.16670
44200674 CL A PATCH T1 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44200676 CL A PATCH T2 SQYD P 21601 CONCRETE PC CUYD 0.16670
44200676 CL A PATCH T2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44200678 CL A PATCH T3 SQYD P 21601 CONCRETE PC CUYD 0.16670
44200678 CL A PATCH T3 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44200680 CL A PATCH T4 SQYD P 21601 CONCRETE PC CUYD 0.16670
44200680 CL A PATCH T4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44200901 CL B PATCH T1 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
44200901 CL B PATCH T1 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44200905 CL B PATCH T2 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
44200905 CL B PATCH T2 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44200909 CL B PATCH T3 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
44200909 CL B PATCH T3 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44200911 CL B PATCH T4 6 SQYD P 21601 CONCRETE PC CUYD 0.19440
44200911 CL B PATCH T4 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
44200914 CL B PATCH T1 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
44200914 CL B PATCH T1 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
44200919 CL B PATCH T2 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
44200919 CL B PATCH T2 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
44200924 CL B PATCH T3 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
44200924 CL B PATCH T3 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
44200926 CL B PATCH T4 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
44200926 CL B PATCH T4 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
44200929 CL B PATCH T1 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
44200929 CL B PATCH T1 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
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44200934 CL B PATCH T2 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
44200934 CL B PATCH T2 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
44200942 CL B PATCH T3 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
44200942 CL B PATCH T3 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
44200944 CL B PATCH T4 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
44200944 CL B PATCH T4 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
44200948 CL B PATCH T1 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
44200948 CL B PATCH T1 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
44200956 CL B PATCH T2 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
44200956 CL B PATCH T2 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
44200962 CL B PATCH T3 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
44200962 CL B PATCH T3 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
44200964 CL B PATCH T4 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
44200964 CL B PATCH T4 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
44200966 CL B PATCH T1 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
44200966 CL B PATCH T1 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
44200970 CL B PATCH T2 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
44200970 CL B PATCH T2 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
44200974 CL B PATCH T3 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
44200974 CL B PATCH T3 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
44200976 CL B PATCH T4 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
44200976 CL B PATCH T4 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
44200978 CL B PATCH T1 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
44200978 CL B PATCH T1 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
44200982 CL B PATCH T2 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
44200982 CL B PATCH T2 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
44200986 CL B PATCH T3 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
44200986 CL B PATCH T3 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
44200988 CL B PATCH T4 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
44200988 CL B PATCH T4 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
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44200990 CL B PATCH T1 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
44200990 CL B PATCH T1 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
44200994 CL B PATCH T2 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
44200994 CL B PATCH T2 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
44200998 CL B PATCH T3 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
44200998 CL B PATCH T3 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
44201000 CL B PATCH T4 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
44201000 CL B PATCH T4 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
44201003 CL B PATCH T1 13 SQYD P 21601 CONCRETE PC CUYD 0.36110
44201003 CL B PATCH T1 13 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.36110
44201007 CL B PATCH T2 13 SQYD P 21601 CONCRETE PC CUYD 0.36110
44201007 CL B PATCH T2 13 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.36110
44201011 CL B PATCH T3 13 SQYD P 21601 CONCRETE PC CUYD 0.36110
44201011 CL B PATCH T3 13 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.36110
44201013 CL B PATCH T4 13 SQYD P 21601 CONCRETE PC CUYD 0.36110
44201013 CL B PATCH T4 13 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.36110
44201015 CL B PATCH T1 14 SQYD P 21601 CONCRETE PC CUYD 0.38880
44201015 CL B PATCH T1 14 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.38880
44201019 CL B PATCH T2 14 SQYD P 21601 CONCRETE PC CUYD 0.38880
44201019 CL B PATCH T2 14 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.38880
44201023 CL B PATCH T3 14 SQYD P 21601 CONCRETE PC CUYD 0.38880
44201023 CL B PATCH T3 14 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.38880
44201025 CL B PATCH T4 14 SQYD P 21601 CONCRETE PC CUYD 0.38880
44201025 CL B PATCH T4 14 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.38880
44201027 CL B PATCH T1 15 SQYD P 21601 CONCRETE PC CUYD 0.41650
44201027 CL B PATCH T1 15 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.41650
44201031 CL B PATCH T2 15 SQYD P 21601 CONCRETE PC CUYD 0.41650
44201031 CL B PATCH T2 15 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.41650
44201035 CL B PATCH T3 15 SQYD P 21601 CONCRETE PC CUYD 0.41650
44201035 CL B PATCH T3 15 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.41650
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44201037 CL B PATCH T4 15 SQYD P 21601 CONCRETE PC CUYD 0.41650
44201037 CL B PATCH T4 15 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.41650
44201039 CL B PATCH T1 16 SQYD P 21601 CONCRETE PC CUYD 0.44420
44201039 CL B PATCH T1 16 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.44420
44201043 CL B PATCH T2 16 SQYD P 21601 CONCRETE PC CUYD 0.44420
44201043 CL B PATCH T2 16 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.44420
44201047 CL B PATCH T3 16 SQYD P 21601 CONCRETE PC CUYD 0.44420
44201047 CL B PATCH T3 16 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.44420
44201048 CL B PATCH T4 16 SQYD P 21601 CONCRETE PC CUYD 0.44420
44201048 CL B PATCH T4 16 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.44420
44201051 CL B PATCH T4 16 1/2 SQYD P 21601 CONCRETE PC CUYD 0.45830
44201051 CL B PATCH T4 16 1/2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.45830
44201055 CL B PATCH T2 17 SQYD P 21601 CONCRETE PC CUYD 0.47220
44201055 CL B PATCH T2 17 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.47220
44201063 CL B PATCH T2 18 SQYD P 21601 CONCRETE PC CUYD 0.50000
44201063 CL B PATCH T2 18 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.50000
44201067 CL B PATCH T3 18 SQYD P 21601 CONCRETE PC CUYD 0.50000
44201067 CL B PATCH T3 18 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.50000
44201074 CL B PATCH T1 SQYD P 21601 CONCRETE PC CUYD 0.16670
44201074 CL B PATCH T1 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44201076 CL B PATCH T2 SQYD P 21601 CONCRETE PC CUYD 0.16670
44201076 CL B PATCH T2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44201078 CL B PATCH T3 SQYD P 21601 CONCRETE PC CUYD 0.16670
44201078 CL B PATCH T3 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44201080 CL B PATCH T4 SQYD P 21601 CONCRETE PC CUYD 0.16670
44201080 CL B PATCH T4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44201294 CL B PATCH‐EXPAN JT LINFT P 62705 DOWEL BAR JAE EPCT PC 0.99999
44201301 CL C PATCH T1 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
44201301 CL C PATCH T1 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44201305 CL C PATCH T2 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
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44201305 CL C PATCH T2 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44201309 CL C PATCH T3 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
44201309 CL C PATCH T3 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44201311 CL C PATCH T4 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
44201311 CL C PATCH T4 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44201313 CL C PATCH T1 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
44201313 CL C PATCH T1 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
44201317 CL C PATCH T2 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
44201317 CL C PATCH T2 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
44201321 CL C PATCH T3 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
44201321 CL C PATCH T3 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
44201323 CL C PATCH T4 7 SQYD P 21601 CONCRETE PC CUYD 0.19440
44201323 CL C PATCH T4 7 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
44201325 CL C PATCH T1 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
44201325 CL C PATCH T1 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
44201329 CL C PATCH T2 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
44201329 CL C PATCH T2 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
44201333 CL C PATCH T3 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
44201333 CL C PATCH T3 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
44201335 CL C PATCH T4 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
44201335 CL C PATCH T4 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
44201337 CL C PATCH T1 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
44201337 CL C PATCH T1 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
44201341 CL C PATCH T2 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
44201341 CL C PATCH T2 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
44201345 CL C PATCH T3 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
44201345 CL C PATCH T3 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
44201347 CL C PATCH T4 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
44201347 CL C PATCH T4 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
44201349 CL C PATCH T1 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
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44201349 CL C PATCH T1 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
44201353 CL C PATCH T2 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
44201353 CL C PATCH T2 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
44201357 CL C PATCH T3 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
44201357 CL C PATCH T3 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27780
44201359 CL C PATCH T4 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
44201359 CL C PATCH T4 10 SQYD S 21601 CONCRETE PC CUYD 0.27780
44201361 CL C PATCH T1 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
44201361 CL C PATCH T1 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
44201365 CL C PATCH T2 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
44201365 CL C PATCH T2 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
44201369 CL C PATCH T3 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
44201369 CL C PATCH T3 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
44201371 CL C PATCH T4 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
44201371 CL C PATCH T4 11 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.30560
44201373 CL C PATCH T1 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
44201373 CL C PATCH T1 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
44201377 CL C PATCH T2 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
44201377 CL C PATCH T2 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
44201381 CL C PATCH T3 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
44201381 CL C PATCH T3 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
44201383 CL C PATCH T4 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
44201383 CL C PATCH T4 12 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
44201385 CL C PATCH T1 13 SQYD P 21601 CONCRETE PC CUYD 0.36110
44201385 CL C PATCH T1 13 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.36110
44201389 CL C PATCH T2 13 SQYD P 21601 CONCRETE PC CUYD 0.36110
44201389 CL C PATCH T2 13 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.36110
44201394 CL C PATCH T3 13 SQYD P 21601 CONCRETE PC CUYD 0.36110
44201394 CL C PATCH T3 13 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.36110
44201396 CL C PATCH T4 13 SQYD P 21601 CONCRETE PC CUYD 0.36110
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44201396 CL C PATCH T4 13 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.36110
44201398 CL C PATCH T1 14 SQYD P 21601 CONCRETE PC CUYD 0.38880
44201398 CL C PATCH T1 14 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.38880
44201403 CL C PATCH T2 14 SQYD P 21601 CONCRETE PC CUYD 0.38880
44201403 CL C PATCH T2 14 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.38880
44201407 CL C PATCH T3 14 SQYD P 21601 CONCRETE PC CUYD 0.38880
44201407 CL C PATCH T3 14 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.38880
44201409 CL C PATCH T4 14 SQYD P 21601 CONCRETE PC CUYD 0.38880
44201409 CL C PATCH T4 14 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.38880
44201411 CL C PATCH T1 15 SQYD P 21601 CONCRETE PC CUYD 0.41650
44201411 CL C PATCH T1 15 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.41650
44201415 CL C PATCH T2 15 SQYD P 21601 CONCRETE PC CUYD 0.41650
44201415 CL C PATCH T2 15 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.41650
44201419 CL C PATCH T3 15 SQYD P 21601 CONCRETE PC CUYD 0.41650
44201419 CL C PATCH T3 15 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.41650
44201421 CL C PATCH T4 15 SQYD P 21601 CONCRETE PC CUYD 0.41650
44201421 CL C PATCH T4 15 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.41650
44201423 CL C PATCH T1 16 SQYD P 21601 CONCRETE PC CUYD 0.44420
44201423 CL C PATCH T1 16 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.44420
44201427 CL C PATCH T2 16 SQYD P 21601 CONCRETE PC CUYD 0.44420
44201427 CL C PATCH T2 16 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.44420
44201431 CL C PATCH T3 16 SQYD P 21601 CONCRETE PC CUYD 0.44420
44201431 CL C PATCH T3 16 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.44420
44201433 CL C PATCH T4 16 SQYD P 21601 CONCRETE PC CUYD 0.44420
44201433 CL C PATCH T4 16 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.44420
44201474 CL C PATCH T1 SQYD P 21601 CONCRETE PC CUYD 0.16670
44201474 CL C PATCH T1 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44201476 CL C PATCH T2 SQYD P 21601 CONCRETE PC CUYD 0.16670
44201476 CL C PATCH T2 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44201478 CL C PATCH T3 SQYD P 21601 CONCRETE PC CUYD 0.16670
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44201478 CL C PATCH T3 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
4421480 CL C PATCH T4 SQYD P 21601 CONCRETE PC CUYD 0.16670
4421480 CL C PATCH T4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
44300200 STRIP REF CR CON TR LINFT P 49801 FABRIC NONWOV PPLENE SQYD 04 0.22220
44300200 STRIP REF CR CON TR LINFT S 10125 AC PG 58‐22 TONS 0.22220
44300200 STRIP REF CR CON TR LINFT S 10127 AC PG 64‐22 TONS 0.22220
44300700 REF CR CONT TR SPL 24 LINFT P 49801 FABRIC NONWOV PPLENE SQYD 04 0.22220
44300700 REF CR CONT TR SPL 24 LINFT S 10125 AC PG 58‐22 TONS 0.22220
44300700 REF CR CONT TR SPL 24 LINFT S 10127 AC PG 64‐22 TONS 0.22220
44300800 REF CR CONT TR SPL 36 LINFT P 49801 FABRIC NONWOV PPLENE SQYD 04 0.33330
44300800 REF CR CONT TR SPL 36 LINFT S 10125 AC PG 58‐22 TONS 0.33330
44300800 REF CR CONT TR SPL 36 LINFT S 10127 AC PG 64‐22 TONS 0.33330
44300900 STRIP REF CR CON TR A LINFT P 49801 FABRIC NONWOV PPLENE SQYD 04 0.22220
44300900 STRIP REF CR CON TR A LINFT S 10125 AC PG 58‐22 TONS 0.22220
44300900 STRIP REF CR CON TR A LINFT S 10127 AC PG 64‐22 TONS 0.22220
48100200 AGGREGATE SHLDS A CUYD P 052CA06 STONE CR CLDQ TONS 1.80000
48100200 AGGREGATE SHLDS A CUYD S 050CA06 GRAVEL CLDQ TONS 1.80000
48100200 AGGREGATE SHLDS A CUYD S 051CA06 GRAVEL CR CLDQ TONS 1.80000
48100200 AGGREGATE SHLDS A CUYD S 053CA06 SLAG ACBF AGG CLDQ TONS 1.80000
48100200 AGGREGATE SHLDS A CUYD S 056CA06 SLAG WBB AGG CLDQ TONS 1.80000
48100300 AGGREGATE SHLDS A 4 SQYD P 052CA06 STONE CR CLDQ TONS 0.20000
48100300 AGGREGATE SHLDS A 4 SQYD S 050CA06 GRAVEL CLDQ TONS 0.20000
48100300 AGGREGATE SHLDS A 4 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.20000
48100300 AGGREGATE SHLDS A 4 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.20000
48100300 AGGREGATE SHLDS A 4 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.20000
48100400 AGGREGATE SHLDS A 5 SQYD P 052CA06 STONE CR CLDQ TONS 0.25000
48100400 AGGREGATE SHLDS A 5 SQYD S 050CA06 GRAVEL CLDQ TONS 0.25000
48100400 AGGREGATE SHLDS A 5 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.25000
48100400 AGGREGATE SHLDS A 5 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.25000
48100400 AGGREGATE SHLDS A 5 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.25000
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48100500 AGGREGATE SHLDS A 6 SQYD P 052CA06 STONE CR CLDQ TONS 0.30000
48100500 AGGREGATE SHLDS A 6 SQYD S 050CA06 GRAVEL CLDQ TONS 0.30000
48100500 AGGREGATE SHLDS A 6 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.30000
48100500 AGGREGATE SHLDS A 6 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.30000
48100500 AGGREGATE SHLDS A 6 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.30000
48100600 AGGREGATE SHLD A 7 SQYD P 052CA06 STONE CR CLDQ TONS 0.35000
48100600 AGGREGATE SHLD A 7 SQYD S 050CA06 GRAVEL CLDQ TONS 0.35000
48100600 AGGREGATE SHLD A 7 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.35000
48100600 AGGREGATE SHLD A 7 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.35000
48100600 AGGREGATE SHLD A 7 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.35000
48100700 AGGREGATE SHLDS A 8 SQYD P 052CA06 STONE CR CLDQ TONS 0.40000
48100700 AGGREGATE SHLDS A 8 SQYD S 050CA06 GRAVEL CLDQ TONS 0.40000
48100700 AGGREGATE SHLDS A 8 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.40000
48100700 AGGREGATE SHLDS A 8 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.40000
48100700 AGGREGATE SHLDS A 8 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.40000
48100800 AGGREGATE SHLDS A 9 SQYD P 052CA06 STONE CR CLDQ TONS 0.45000
48100800 AGGREGATE SHLDS A 9 SQYD S 050CA06 GRAVEL CLDQ TONS 0.45000
48100800 AGGREGATE SHLDS A 9 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.45000
48100800 AGGREGATE SHLDS A 9 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.45000
48100800 AGGREGATE SHLDS A 9 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.45000
48100900 AGGREGATE SHLDS A 10 SQYD P 052CA06 STONE CR CLDQ TONS 0.50000
48100900 AGGREGATE SHLDS A 10 SQYD S 050CA06 GRAVEL CLDQ TONS 0.50000
48100900 AGGREGATE SHLDS A 10 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.50000
48100900 AGGREGATE SHLDS A 10 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.50000
48100900 AGGREGATE SHLDS A 10 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.50000
48101000 AGGREGATE SHLD A 11 SQYD P 052CA06 STONE CR CLDQ TONS 0.55000
48101000 AGGREGATE SHLD A 11 SQYD S 050CA06 GRAVEL CLDQ TONS 0.55000
48101000 AGGREGATE SHLD A 11 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.55000
48101000 AGGREGATE SHLD A 11 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.55000
48101000 AGGREGATE SHLD A 11 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.55000
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48101100 AGGREGATE SHLD A 12 SQYD P 052CA06 STONE CR CLDQ TONS 0.60000
48101100 AGGREGATE SHLD A 12 SQYD S 050CA06 GRAVEL CLDQ TONS 0.60000
48101100 AGGREGATE SHLD A 12 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.60000
48101100 AGGREGATE SHLD A 12 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.60000
48101100 AGGREGATE SHLD A 12 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.60000
48101400 AGGREGATE SHLDRS B LINFT P 052CA06 STONE CR CLDQ TONS 0.06600
48101400 AGGREGATE SHLDRS B LINFT S 050CA06 GRAVEL CLDQ TONS 0.06600
48101400 AGGREGATE SHLDRS B LINFT S 051CA06 GRAVEL CR CLDQ TONS 0.06600
48101400 AGGREGATE SHLDRS B LINFT S 053CA06 SLAG ACBF AGG CLDQ TONS 0.06600
48101400 AGGREGATE SHLDRS B LINFT S 056CA06 SLAG WBB AGG CLDQ TONS 0.06600
48101400 AGGREGATE SHLDRS B LINFT S 17701 BAM SUBBASE MIX I TONS 0.06600
48101498 AGGREGATE SHLDS B 4 SQYD P 052CA06 STONE CR CLDQ TONS 0.20000
48101498 AGGREGATE SHLDS B 4 SQYD S 050CA06 GRAVEL CLDQ TONS 0.20000
48101498 AGGREGATE SHLDS B 4 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.20000
48101498 AGGREGATE SHLDS B 4 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.20000
48101498 AGGREGATE SHLDS B 4 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.20000
48101500 AGGREGATE SHLDS B 6 SQYD P 052CA06 STONE CR CLDQ TONS 0.30000
48101500 AGGREGATE SHLDS B 6 SQYD S 050CA06 GRAVEL CLDQ TONS 0.30000
48101500 AGGREGATE SHLDS B 6 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.30000
48101500 AGGREGATE SHLDS B 6 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.30000
48101500 AGGREGATE SHLDS B 6 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.30000
48101600 AGGREGATE SHLDS B 8 SQYD P 052CA06 STONE CR CLDQ TONS 0.40000
48101600 AGGREGATE SHLDS B 8 SQYD S 050CA06 GRAVEL CLDQ TONS 0.40000
48101600 AGGREGATE SHLDS B 8 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.40000
48101600 AGGREGATE SHLDS B 8 SQYD S 053CA06 SLAG ACBF AGG CLDQ TONS 0.40000
48101600 AGGREGATE SHLDS B 8 SQYD S 056CA06 SLAG WBB AGG CLDQ TONS 0.40000
48101610 AGGREGATE SHLDS B  9 SQYD P 052CM06 STONE CR CLDQ TONS 0.45000
48101610 AGGREGATE SHLDS B  9 SQYD S 050CA06 GRAVEL CLDQ TONS 0.45000
48101610 AGGREGATE SHLDS B  9 SQYD S 050CM06 GRAVEL CLDQ TONS 0.45000
48101610 AGGREGATE SHLDS B  9 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.45000
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48101610 AGGREGATE SHLDS B  9 SQYD S 051CM06 GRAVEL CR CLDQ TONS 0.45000
48101610 AGGREGATE SHLDS B  9 SQYD S 052CA06 STONE CR CLDQ TONS 0.45000
48101620 AGGREGATE SHLDS B  10 SQYD P 052CM06 STONE CR CLDQ TONS 0.50000
48101620 AGGREGATE SHLDS B  10 SQYD S 050CA06 GRAVEL CLDQ TONS 0.50000
48101620 AGGREGATE SHLDS B  10 SQYD S 050CM06 GRAVEL CLDQ TONS 0.50000
48101620 AGGREGATE SHLDS B  10 SQYD S 051CA06 GRAVEL CR CLDQ TONS 0.50000
48101620 AGGREGATE SHLDS B  10 SQYD S 051CM06 GRAVEL CR CLDQ TONS 0.50000
48101620 AGGREGATE SHLDS B  10 SQYD S 052CA06 STONE CR CLDQ TONS 0.50000
48200100 BIT SHOULDERS 3 SQYD P 17703 BAM SHOULDER TONS 0.16200
48200105 BIT SHOULDERS 3‐1/4 SQYD P 17703 BAM SHOULDER TONS 0.17550
48200110 BIT SHOULDERS 3‐1/2 SQYD P 17703 BAM SHOULDER TONS 0.18900
48200115 BIT SHOULDERS 3‐3/4 SQYD P 17703 BAM SHOULDER TONS 0.20250
48200200 BIT SHOULDERS 4 SQYD P 17703 BAM SHOULDER TONS 0.21600
48200205 BIT SHOULDERS 4‐1/4 SQYD P 17703 BAM SHOULDER TONS 0.22950
48200210 BIT SHOULDERS 4 1/2 SQYD P 17703 BAM SHOULDER TONS 0.24300
48200215 BIT SHOULDERS 4‐3/4 SQYD P 17703 BAM SHOULDER TONS 0.25650
48200300 BIT SHOULDERS 5 SQYD P 17703 BAM SHOULDER TONS 0.27000
48200305 BIT SHOULDERS 5‐1/4 SQYD P 17703 BAM SHOULDER TONS 0.28350
48200310 BIT SHOULDERS 5‐1/2 SQYD P 17703 BAM SHOULDER TONS 0.29700
48200315 BIT SHOULDERS 5‐3/4 SQYD P 17703 BAM SHOULDER TONS 0.31050
48200400 BIT SHOULDERS 6 SQYD P 17703 BAM SHOULDER TONS 0.32400
48200405 BIT SHOULDERS 6‐1/4 SQYD P 17703 BAM SHOULDER TONS 0.33750
48200410 BIT SHOULDERS 6‐1/2 SQYD P 17703 BAM SHOULDER TONS 0.35100
48200415 BIT SHOULDERS 6‐3/4 SQYD P 17703 BAM SHOULDER TONS 0.36450
48200500 BIT SHOULDERS 7 SQYD P 17703 BAM SHOULDER TONS 0.37800
48200505 BIT SHOULDERS 7‐1/4 SQYD P 17703 BAM SHOULDER TONS 0.39150
48200510 BIT SHOULDERS 7‐1/2 SQYD P 17703 BAM SHOULDER TONS 0.40500
48200515 BIT SHOULDERS 7‐3/4 SQYD P 17703 BAM SHOULDER TONS 0.41850
48200600 BIT SHOULDERS 8 SQYD P 17703 BAM SHOULDER TONS 0.43200
48200605 BIT SHOULDERS 8‐1/4 SQYD P 17703 BAM SHOULDER TONS 0.44550
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48200610 BIT SHOULDERS 8‐1/2 SQYD P 17703 BAM SHOULDER TONS 0.45900
48200615 BIT SHOULDERS 8‐3/4 SQYD P 17703 BAM SHOULDER TONS 0.47250
48200700 BIT SHOULDERS 9 SQYD P 17703 BAM SHOULDER TONS 0.48600
48200705 BIT SHOULDERS 9 1/4 SQYD P 17703 BAM SHOULDER TONS 0.49950
48200710 BIT SHOULDERS 9‐1/2 SQYD P 17703 BAM SHOULDER TONS 0.51300
48200715 BIT SHOULDERS 9‐3/4 SQYD P 17703 BAM SHOULDER TONS 0.52650
48200800 BIT SHOULDERS 10 SQYD P 17703 BAM SHOULDER TONS 0.54000
48200805 BIT SHOULDERS 10‐1/4 SQYD P 17703 BAM SHOULDER TONS 0.55350
48200810 BIT SHOULDERS 10‐1/2 SQYD P 17703 BAM SHOULDER TONS 0.56700
48200815 BIT SHOULDERS 10‐3/4 SQYD P 17703 BAM SHOULDER TONS 0.58050
48200820 BIT SHOULDERS 11 SQYD P 17703 BAM SHOULDER TONS 0.59400
48200825 BIT SHOULDERS 11‐1/4 SQYD P 17703 BAM SHOULDER TONS 0.60750
48200830 BIT SHOULDERS 11‐1/2 SQYD P 17703 BAM SHOULDER TONS 0.62100
48200835 BIT SHOULDERS 11‐3/4 SQYD P 17703 BAM SHOULDER TONS 0.63450
48200840 BIT SHOULDERS 12 SQYD P 17703 BAM SHOULDER TONS 0.64800
48200845 BIT SHOULDERS 12‐1/4 SQYD P 17703 BAM SHOULDER TONS 0.66150
48200850 BIT SHOULDERS 12‐1/2 SQYD P 17703 BAM SHOULDER TONS 0.67500
48200855 BIT SHOULDERS 12‐3/4 SQYD P 17703 BAM SHOULDER TONS 0.68850
48200860 BIT SHOULDERS 13 SQYD P 17703 BAM SHOULDER TONS 0.70200
48200900 BIT SHOULDERS VAR DP SQYD P 17703 BAM SHOULDER TONS 0.38500
48300100 PCC SHOULDERS 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
48300215 PCC SHOULDERS  7 3/4 SQYD P 21601 CONCRETE PC CUYD 0.21530
48300215 PCC SHOULDERS  7 3/4 SQYD S 61907 JSEALER HOT PRD LB 0.21530
48300215 PCC SHOULDERS  7 3/4 SQYD S 62608 DOWEL BAR DEFEPXCTPV PC 0.21530
48300300 PCC SHOULDERS 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
48300400 PCC SHOULDERS 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
48300405 PCC SHOULDERS 9.25 SQYD P 21601 CONCRETE PC CUYD 0.25700
48300410 PCC SHOULDERS 9.5 SQYD P 21601 CONCRETE PC CUYD 0.26391
48300415 PCC SHOULDERS  9 3/4 SQYD P 21601 CONCRETE PC CUYD 0.27080
48300415 PCC SHOULDERS  9 3/4 SQYD S 61907 JSEALER HOT PRD LB 0.27080
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48300415 PCC SHOULDERS  9 3/4 SQYD S 62608 DOWEL BAR DEFEPXCTPV PC 0.27080
48300500 PCC SHOULDERS 10 SQYD P 21601 CONCRETE PC CUYD 0.27780
48300505 PCC SHOULDERS 10 1/4 SQYD P 21601 CONCRETE PC CUYD 0.28470
48300505 PCC SHOULDERS 10 1/4 SQYD S 61907 JSEALER HOT PRD LB 0.28470
48300505 PCC SHOULDERS 10 1/4 SQYD S 62608 DOWEL BAR DEFEPXCTPV PC 0.28470
48300510 PCC SHOULDERS 10 1/2 SQYD P 21601 CONCRETE PC CUYD 0.29170
48300510 PCC SHOULDERS 10 1/2 SQYD S 61907 JSEALER HOT PRD LB 0.29170
48300510 PCC SHOULDERS 10 1/2 SQYD S 62608 DOWEL BAR DEFEPXCTPV PC 0.29170
48300515 PCC SHOULDERS 10 3/4 SQYD P 21601 CONCRETE PC CUYD 0.29860
48300515 PCC SHOULDERS 10 3/4 SQYD S 61907 JSEALER HOT PRD LB 0.29860
48300515 PCC SHOULDERS 10 3/4 SQYD S 62608 DOWEL BAR DEFEPXCTPV PC 0.29860
48300600 PCC SHOULDERS 11 SQYD P 21601 CONCRETE PC CUYD 0.30560
48300610 PCC SHOULDERS 11 1/2 SQYD P 21601 CONCRETE PC CUYD 0.31940
48300610 PCC SHOULDERS 11 1/2 SQYD S 61907 JSEALER HOT PRD LB 0.31940
48300610 PCC SHOULDERS 11 1/2 SQYD S 62608 DOWEL BAR DEFEPXCTPV PC 0.31940
48300700 PCC SHOULDERS 12 SQYD P 21601 CONCRETE PC CUYD 0.33330
48300700 PCC SHOULDERS 12 SQYD S 61907 JSEALER HOT PRD LB 0.33330
48300700 PCC SHOULDERS 12 SQYD S 62608 DOWEL BAR DEFEPXCTPV PC 0.33330
48300800 PCC SHOULDERS 13 SQYD P 21601 CONCRETE PC CUYD 0.36110
48300800 PCC SHOULDERS 13 SQYD S 61907 JSEALER HOT PRD LB 0.36110
48300800 PCC SHOULDERS 13 SQYD S 62608 DOWEL BAR DEFEPXCTPV PC 0.36110
48301000 PROTECTIVE COAT SQYD P 42601 PROTCT50 MX LO&PS GAL 0.04500
50300300 PROTECTIVE COAT SQYD P 42601 PROTCT50 MX LO&PS GAL 0.04000
50300550 PROTECTIVE COAT SPL SQYD P 42601 PROTCT50 MX LO&PS GAL 0.04500
50301200 CONC WEARING SURF SQYD P 21601 CONCRETE PC CUYD 0.11110
50301200 CONC WEARING SURF SQYD S 21605 CONCRETE PC FLYASH CUYD 0.11110
51100100 SLOPE WALL 4 SQYD C 6280301 FABRIC WEWI SM SQYD 0.11120
51100100 SLOPE WALL 4 SQYD P 21601 CONCRETE PC CUYD 0.11120
51100100 SLOPE WALL 4 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.11120
51100300 SLOPE WALL 6 SQYD C 6280301 FABRIC WEWI SM SQYD 0.16670
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51100300 SLOPE WALL 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
51100300 SLOPE WALL 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
51100400 SLOPE WALL SPL SQYD P 21601 CONCRETE PC CUYD 0.11110
51100400 SLOPE WALL SPL SQYD S 21605 CONCRETE PC FLYASH CUYD 0.11110
51202600 DRIV & FILLING SHELLS LINFT P 21601 CONCRETE PC CUYD 0.02910
51202900 TEST PILE TIMBER EA P 37001 PILING TIM UNTR LINFT 50.00000
51202900 TEST PILE TIMBER EA S 37002 PILING TIM CREO LINFT 50.00000
51203000 TEST PILE PREC CONC EA P 36601 PILING PCONC LINFT 14 50.00000
51203200 TEST PILE MET SHELLS EA P 36801 PILING STLSHL 2CY LINFT 12 50.00000
51203200 TEST PILE MET SHELLS EA S 36801 PILING STLSHL 2CY LINFT 14 50.00000
51203200 TEST PILE MET SHELLS EA S 36801 PILING STLSHL 2CY LINFT 16 50.00000
51203200 TEST PILE MET SHELLS EA S 36802 PILING STLSHL 3CY LINFT 12 50.00000
51203200 TEST PILE MET SHELLS EA S 36802 PILING STLSHL 3CY LINFT 14 50.00000
51203200 TEST PILE MET SHELLS EA S 36802 PILING STLSHL 3CY LINFT 16 50.00000
51203200 TEST PILE MET SHELLS EA S 36803 PILING STLSHL 2TP LINFT 12 50.00000
51203200 TEST PILE MET SHELLS EA S 36803 PILING STLSHL 2TP LINFT 14 50.00000
51203200 TEST PILE MET SHELLS EA S 36803 PILING STLSHL 2TP LINFT 16 50.00000
51203200 TEST PILE MET SHELLS EA S 36804 PILING STLSHL 3TP LINFT 12 50.00000
51203200 TEST PILE MET SHELLS EA S 36804 PILING STLSHL 3TP LINFT 14 50.00000
51203200 TEST PILE MET SHELLS EA S 36804 PILING STLSHL 3TP LINFT 16 50.00000
51203200 TEST PILE MET SHELLS EA S 36805 PILING STLSHL 2STP LINFT 12 50.00000
51203200 TEST PILE MET SHELLS EA S 36805 PILING STLSHL 2STP LINFT 14 50.00000
51203200 TEST PILE MET SHELLS EA S 36805 PILING STLSHL 2STP LINFT 16 50.00000
51203200 TEST PILE MET SHELLS EA S 36806 PILING STLSHL 3STP LINFT 12 50.00000
51203200 TEST PILE MET SHELLS EA S 36806 PILING STLSHL 3STP LINFT 14 50.00000
51203200 TEST PILE MET SHELLS EA S 36806 PILING STLSHL 3STP LINFT 16 50.00000
51203300 TEST PILE ST HP8X36 EA P 36701 PILING STLH M183 LINFT 8 50.00000
51203400 TEST PILE ST HP10X42 EA P 36701 PILING STLH M183 LINFT 10 50.00000
51203500 TEST PILE ST HP10X57 EA P 36701 PILING STLH M183 LINFT 10 50.00000
51203600 TEST PILE ST HP12X53 EA P 36701 PILING STLH M183 LINFT 12 50.00000
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51203700 TEST PILE ST HP12X74 EA P 36701 PILING STLH M183 LINFT 12 50.00000
51203710 TEST PILE ST HP 12X84 EA P 36701 PILING STLH M183 LINFT 50.00000
51203800 TEST PILE ST HP14X73 EA P 36701 PILING STLH M183 LINFT 14 50.00000
51203900 TEST PILE ST HP 14X89 EA P 36701 PILING STLH M183 LINFT 50.00000
51204000 TEST PILE ST HP14X10 EA P 36701 PILING STLH M183 LINFT 14 50.00000
51204100 TEST PILE ST HP14X117 EA P 36701 PILING STLH M183 LINFT 14 50.00000
51204200 TEST PILE CONCRETE EA C 21601 CONCRETE PC CUYD 50.00000
51204200 TEST PILE CONCRETE EA P 36801 PILING STLSHL 2CY LINFT 12 50.00000
51204200 TEST PILE CONCRETE EA S 36601 PILING PCONC LINFT 14 50.00000
51204200 TEST PILE CONCRETE EA S 36801 PILING STLSHL 2CY LINFT 14 50.00000
51204200 TEST PILE CONCRETE EA S 36801 PILING STLSHL 2CY LINFT 16 50.00000
51204200 TEST PILE CONCRETE EA S 36802 PILING STLSHL 3CY LINFT 12 50.00000
51204200 TEST PILE CONCRETE EA S 36802 PILING STLSHL 3CY LINFT 14 50.00000
51204200 TEST PILE CONCRETE EA S 36802 PILING STLSHL 3CY LINFT 16 50.00000
51204200 TEST PILE CONCRETE EA S 36803 PILING STLSHL 2TP LINFT 12 50.00000
51204200 TEST PILE CONCRETE EA S 36803 PILING STLSHL 2TP LINFT 14 50.00000
51204200 TEST PILE CONCRETE EA S 36803 PILING STLSHL 2TP LINFT 16 50.00000
51204200 TEST PILE CONCRETE EA S 36804 PILING STLSHL 3TP LINFT 12 50.00000
51204200 TEST PILE CONCRETE EA S 36804 PILING STLSHL 3TP LINFT 14 50.00000
51204200 TEST PILE CONCRETE EA S 36804 PILING STLSHL 3TP LINFT 16 50.00000
51204200 TEST PILE CONCRETE EA S 36805 PILING STLSHL 2STP LINFT 12 50.00000
51204200 TEST PILE CONCRETE EA S 36805 PILING STLSHL 2STP LINFT 14 50.00000
51204200 TEST PILE CONCRETE EA S 36805 PILING STLSHL 2STP LINFT 16 50.00000
51204200 TEST PILE CONCRETE EA S 36806 PILING STLSHL 3STP LINFT 12 50.00000
51204200 TEST PILE CONCRETE EA S 36806 PILING STLSHL 3STP LINFT 14 50.00000
51204200 TEST PILE CONCRETE EA S 36806 PILING STLSHL 3STP LINFT 16 50.00000
54244400 FL INLET BOX MED EA P 68401 FRAME & GRATE GALV SQFT 2240 11.70000
58100200 WATERPRF MEMBRANE SY SQYD C 007FM00 SEAL AGG RESIN DECK TONS 0.37000
58100200 WATERPRF MEMBRANE SY SQYD C 18405 ASP SAND SEAL PL MIX TONS 0.37000
58100200 WATERPRF MEMBRANE SY SQYD C 38504 FABRIC GLASS TAR SQFT 0.37000
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58100200 WATERPRF MEMBRANE SY SQYD C 38602 PENTR PRIMER SYI GAL 0.37000
58100200 WATERPRF MEMBRANE SY SQYD P 38203 COAL‐TAR P EMUL SYI GAL 0.37000
58500100 EPOXY MORTAR REPAIR CUFT P 42702 EPOXY RESIN BOND ADH GAL 9999.00000
58500100 EPOXY MORTAR REPAIR CUFT S 42700 EPOXY BOND ADH 3PART GAL 9999.00000
58600100 SAND BACKFILL CUYD P 016FA01 TRENCH BFILL & BED TONS 1.35000
58600100 SAND BACKFILL CUYD S 016FA06 TRENCH BFILL & BED TONS 1.35000
58700200 BRIDGE SEAT SEALER SQFT P 42725 BSS PENETRATING GAL 9999.00000
58700200 BRIDGE SEAT SEALER SQFT S 42726 BSS FILM FORMING GAL 9999.00000
59000100 EPOXY CRACK SEALING LINFT P 42702 EPOXY RESIN BOND ADH GAL 9999.00000
60100080 FRENCH DRAINS CUYD P 022CA11 STONE CR CLAQ TONS 1.35000
60100080 FRENCH DRAINS CUYD S 022CA07 STONE CR CLAQ TONS 1.35000
60109510 P UNDR FAB LINE TR  4 LINFT P 49801 FABRIC NONWOV PPLENE SQYD 4 9999.00000
60109510 P UNDR FAB LINE TR  4 LINFT S 49300 TUBING DRN PRF CR PE LINFT 9999.00000
60109510 P UNDR FAB LINE TR  4 LINFT S 49308 PIPE UDRN CORPE SMIT LINFT 9999.00000
60109520 P UNDR FAB LINE TR  6 LINFT P 49801 FABRIC NONWOV PPLENE SQYD 6 9999.00000
60109520 P UNDR FAB LINE TR  6 LINFT S 49300 TUBING DRN PRF CR PE LINFT 9999.00000
60109520 P UNDR FAB LINE TR  6 LINFT S 49308 PIPE UDRN CORPE SMIT LINFT 9999.00000
60109530 P UNDR FAB LINE TR  8 LINFT P 49801 FABRIC NONWOV PPLENE SQYD 8 9999.00000
60109530 P UNDR FAB LINE TR  8 LINFT S 49308 PIPE UDRN CORPE SMIT LINFT 9999.00000
60109550 P UNDR FAB LINE TR 12 LINFT P 49801 FABRIC NONWOV PPLENE SQYD 12 9999.00000
60109550 P UNDR FAB LINE TR 12 LINFT S 49308 PIPE UDRN CORPE SMIT LINFT 9999.00000
60600105 CONC CURB LINFT P 21601 CONCRETE PC CUYD 0.08640
60600105 CONC CURB LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08640
60600205 CONC CURB AEP LINFT P 21601 CONCRETE PC CUYD 0.08640
60600205 CONC CURB AEP LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08640
60600305 CONC CURB DOW LINFT P 21601 CONCRETE PC CUYD 0.08640
60600305 CONC CURB DOW LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08640
60600405 CONC CURB MOD LINFT P 21601 CONCRETE PC CUYD 0.08640
60600405 CONC CURB MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08640
60600505 CONC CURB SPL LINFT P 21601 CONCRETE PC CUYD 0.08640
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60600505 CONC CURB SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08640
60600605 CONC CURB TB LINFT P 21601 CONCRETE PC CUYD 0.02620
60600605 CONC CURB TB LINFT S 21605 CONCRETE PC FLYASH CUYD 0.02620
60600705 CONC CURB TB AEP LINFT P 21601 CONCRETE PC CUYD 0.02620
60600705 CONC CURB TB AEP LINFT S 21605 CONCRETE PC FLYASH CUYD 0.02620
60600805 CONC CURB TB DOW LINFT P 21601 CONCRETE PC CUYD 0.02620
60600805 CONC CURB TB DOW LINFT S 21605 CONCRETE PC FLYASH CUYD 0.02620
60600905 CONC CURB TB MOD LINFT P 21601 CONCRETE PC CUYD 0.02620
60600905 CONC CURB TB MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.02620
60601005 CONC CURB TB SPL LINFT P 21601 CONCRETE PC CUYD 0.02620
60601005 CONC CURB TB SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.02620
60601105 CONC CURB TM LINFT P 21601 CONCRETE PC CUYD 0.08640
60601105 CONC CURB TM LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08640
60601205 CONC CURB TM DOW LINFT P 21601 CONCRETE PC CUYD 0.08640
60601205 CONC CURB TM DOW LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08640
60601305 CONC CURB TM MOD LINFT P 21601 CONCRETE PC CUYD 0.08640
60601305 CONC CURB TM MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08640
60601306 CON CURB TIM SPL LINFT P 21601 CONCRETE PC CUYD 0.08640
60601306 CON CURB TIM SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08640
60601496 CONC CURB TM‐6 LINFT P 21601 CONCRETE PC CUYD 0.08640
60601496 CONC CURB TM‐6 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08640
60601505 CONC CURB TM6 SPL LINFT P 21601 CONCRETE PC CUYD 0.08640
60601505 CONC CURB TM6 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08640
60601521 CONC CURB TM‐9 LINFT P 21601 CONCRETE PC CUYD 0.09000
60601521 CONC CURB TM‐9 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.09000
60601526 CONC CURB TM‐9 SPL LINFT P 21601 CONCRETE PC CUYD 0.09000
60601526 CONC CURB TM‐9 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.09000
60601805 CONC CURB TRANS LINFT P 21601 CONCRETE PC CUYD 0.08640
60601805 CONC CURB TRANS LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08640
60601905 CONC CURB TRANS SPL LINFT P 21601 CONCRETE PC CUYD 0.08640
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60601905 CONC CURB TRANS SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08640
60602005 CONC STEP CURB LINFT P 21601 CONCRETE PC CUYD 0.08640
60602005 CONC STEP CURB LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08640
60602200 CONC GUTTER LINFT P 21601 CONCRETE PC CUYD 0.06170
60602200 CONC GUTTER LINFT S 21605 CONCRETE PC FLYASH CUYD 0.06170
60602400 CONC GUTTER SPL LINFT P 21601 CONCRETE PC CUYD 0.06170
60602400 CONC GUTTER SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.06170
60602500 CONC GUTTER TA LINFT P 21601 CONCRETE PC CUYD 0.05500
60602500 CONC GUTTER TA LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05500
60602600 CONC GUTTER TA MOD LINFT P 21601 CONCRETE PC CUYD 0.05500
60602600 CONC GUTTER TA MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05500
60602700 CONC GUTTER TA SPL LINFT P 21601 CONCRETE PC CUYD 0.06480
60602700 CONC GUTTER TA SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.06480
60602800 CONC GUTTER TB LINFT P 21601 CONCRETE PC CUYD 0.02630
60602800 CONC GUTTER TB LINFT S 21605 CONCRETE PC FLYASH CUYD 0.02630
60602900 CONC GUTTER TB MOD LINFT P 21601 CONCRETE PC CUYD 0.02630
60602900 CONC GUTTER TB MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.02630
60603000 CONC GUTTER TB SPL LINFT P 21601 CONCRETE PC CUYD 0.02630
60603000 CONC GUTTER TB SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.02630
60603100 CONC GUTTER TRANS LINFT P 21601 CONCRETE PC CUYD 0.06170
60603100 CONC GUTTER TRANS LINFT S 21605 CONCRETE PC FLYASH CUYD 0.06170
60603200 CONC GUTTER TRANS SPL LINFT P 21601 CONCRETE PC CUYD 0.06170
60603200 CONC GUTTER TRANS SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.06170
60603300 GUTTER OUTLET EA P 21601 CONCRETE PC CUYD 6.49000
60603300 GUTTER OUTLET EA S 21605 CONCRETE PC FLYASH CUYD 6.49000
60603400 GUTTER OUTLET SPL EA P 21601 CONCRETE PC CUYD 6.49000
60603400 GUTTER OUTLET SPL EA S 21605 CONCRETE PC FLYASH CUYD 6.49000
60603401 GUTTER OUTLET SPL LINFT P 21601 CONCRETE PC CUYD 0.07900
60603401 GUTTER OUTLET SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.07900
60603450 GUTTER INLET SPL EA P 21601 CONCRETE PC CUYD 9999.00000
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60603450 GUTTER INLET SPL EA S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60603500 COMB CC&G TB6.06 LINFT P 21601 CONCRETE PC CUYD 0.04010
60603600 COMB CC&G TB6.06 DOW LINFT P 21601 CONCRETE PC CUYD 0.04010
60603600 COMB CC&G TB6.06 DOW LINFT S 21605 CONCRETE PC FLYASH CUYD 0.04010
60603700 COMB CC&G TB6.06 MOD LINFT P 21601 CONCRETE PC CUYD 0.04000
60603700 COMB CC&G TB6.06 MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.04000
60603701 COMB CC&G TB6.06 SPL LINFT P 21601 CONCRETE PC CUYD 0.04000
60603701 COMB CC&G TB6.06 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.04000
60603800 COMB CC&G TB6.12 LINFT P 21601 CONCRETE PC CUYD 0.05400
60603800 COMB CC&G TB6.12 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05400
60603900 COMB CC&G TB6.12 AEP LINFT P 21601 CONCRETE PC CUYD 0.05400
60603900 COMB CC&G TB6.12 AEP LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05400
60604000 COMB CC&G TB6.12 DOW LINFT P 21601 CONCRETE PC CUYD 0.05400
60604000 COMB CC&G TB6.12 DOW LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05400
60604100 COMB CC&G TB6.12 MOD LINFT P 21601 CONCRETE PC CUYD 0.05400
60604100 COMB CC&G TB6.12 MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05400
60604200 COMB CC&G TB6.12 SPL LINFT P 21601 CONCRETE PC CUYD 0.05400
60604200 COMB CC&G TB6.12 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05400
60604300 COMB CC&G TB6.12 VWGE LINFT P 21601 CONCRETE PC CUYD 0.05400
60604300 COMB CC&G TB6.12 VWGE LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05400
60604310 COMB CC&G TSB6.12 LINFT P 21601 CONCRETE PC CUYD 0.05320
60604310 COMB CC&G TSB6.12 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05320
60604313 COMB CC&G TSB6.12 MOD LINFT P 21601 CONCRETE PC CUYD 0.05320
60604313 COMB CC&G TSB6.12 MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05320
60604314 COMB CC&G TSB6.12 SPL LINFT P 21601 CONCRETE PC CUYD 0.05320
60604314 COMB CC&G TSB6.12 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05320
60604400 COMB CC&G TB6.18 LINFT P 21601 CONCRETE PC CUYD 0.06790
60604400 COMB CC&G TB6.18 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.06790
60604500 COMB CC&G TB6.18 AEP LINFT P 21601 CONCRETE PC CUYD 0.07360
60604500 COMB CC&G TB6.18 AEP LINFT S 21605 CONCRETE PC FLYASH CUYD 0.07360
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60604600 COMB CC&G TB6.18 DOW LINFT P 21601 CONCRETE PC CUYD 0.07360
60604600 COMB CC&G TB6.18 DOW LINFT S 21605 CONCRETE PC FLYASH CUYD 0.07360
60604700 COMB CC&G TB6.18 MOD LINFT P 21601 CONCRETE PC CUYD 0.06790
60604700 COMB CC&G TB6.18 MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.06790
60604800 COMB CC&G TB6.18 SPL LINFT P 21601 CONCRETE PC CUYD 0.07360
60604800 COMB CC&G TB6.18 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.07360
60604900 COMB CC&G TB6.18 VWGF LINFT P 21601 CONCRETE PC CUYD 0.06790
60604900 COMB CC&G TB6.18 VWGF LINFT S 21605 CONCRETE PC FLYASH CUYD 0.06790
60605000 COMB CC&G TB6.24 LINFT P 21601 CONCRETE PC CUYD 0.08170
60605000 COMB CC&G TB6.24 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08170
60605100 COMB CC&G TB6.24 AEP LINFT P 21601 CONCRETE PC CUYD 0.08170
60605100 COMB CC&G TB6.24 AEP LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08170
60605200 COMB CC&G TB6.24 DOW LINFT P 21601 CONCRETE PC CUYD 0.08640
60605200 COMB CC&G TB6.24 DOW LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08640
60605300 COMB CC&G TB6.24 MOD LINFT P 21601 CONCRETE PC CUYD 0.08170
60605300 COMB CC&G TB6.24 MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08170
60605400 COMB CC&G TB6.24 SPL LINFT P 21601 CONCRETE PC CUYD 0.08170
60605400 COMB CC&G TB6.24 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08170
60605500 COMB CC&G TB6.24 VWGF LINFT P 21601 CONCRETE PC CUYD 0.08170
60605507 COMB CC&G TB6.30 LINFT P 21601 CONCRETE PC CUYD 0.09920
60605507 COMB CC&G TB6.30 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.09920
60605519 COMB CC&G TB6.36 LINFT P 21601 CONCRETE PC CUYD 0.10950
60605519 COMB CC&G TB6.36 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.10950
60605523 COMB CC&G TB6.36 SPL LINFT P 21601 CONCRETE PC CUYD 0.11200
60605523 COMB CC&G TB6.36 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.11200
60605524 COMB CC&G TB6.36 VWGF LINFT P 21601 CONCRETE PC CUYD 0.11200
60605524 COMB CC&G TB6.36 VWGF LINFT S 21605 CONCRETE PC FLYASH CUYD 0.11200
60605555 COMB CC&G TB8.06 LINFT P 21601 CONCRETE PC CUYD 0.04390
60605555 COMB CC&G TB8.06 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.04390
60605567 COMB CC&G TB8.12 LINFT P 21601 CONCRETE PC CUYD 0.05710
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60605567 COMB CC&G TB8.12 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05710
60605568 COMB CC&G TB8.12 AEP LINFT P 21601 CONCRETE PC CUYD 0.05710
60605568 COMB CC&G TB8.12 AEP LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05710
60605579 COMB CC&G TB8.24 LINFT P 21601 CONCRETE PC CUYD 0.09030
60605579 COMB CC&G TB8.24 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.09030
60605583 COMB CC&G TB8.24 SPL LINFT P 21601 CONCRETE PC CUYD 0.09030
60605583 COMB CC&G TB8.24 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.09030
60605600 COMB CC&G TB9.06 LINFT P 21601 CONCRETE PC CUYD 0.04490
60605600 COMB CC&G TB9.06 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.04490
60605800 COMB CC&G TB9.06 MOD LINFT P 21601 CONCRETE PC CUYD 0.04490
60605800 COMB CC&G TB9.06 MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.04490
60605805 COMB CC&G TB9.06 SPL LINFT P 21601 CONCRETE PC CUYD 9999.00000
60605805 COMB CC&G TB9.06 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60605810 COMB CC&G TB9.06 VWGF LINFT P 21601 CONCRETE PC CUYD 0.06060
60605810 COMB CC&G TB9.06 VWGF LINFT S 21605 CONCRETE PC FLYASH CUYD 0.06060
60605900 COMB CC&G TB9.12 LINFT P 21601 CONCRETE PC CUYD 0.05880
60605900 COMB CC&G TB9.12 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05880
60606000 COMB CC&G TB9.12 AEP LINFT P 21601 CONCRETE PC CUYD 0.05880
60606000 COMB CC&G TB9.12 AEP LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05880
60606100 COMB CC&G TB9.12 DOW LINFT P 21601 CONCRETE PC CUYD 0.05880
60606100 COMB CC&G TB9.12 DOW LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05880
60606200 COMB CC&G TB9.12 MOD LINFT P 21601 CONCRETE PC CUYD 0.05880
60606200 COMB CC&G TB9.12 MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05880
60606300 COMB CC&G TB9.12 SPL LINFT P 21601 CONCRETE PC CUYD 0.05880
60606300 COMB CC&G TB9.12 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05880
60606500 COMB CC&G TSB9.12 LINFT P 21601 CONCRETE PC CUYD 0.05880
60606500 COMB CC&G TSB9.12 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05880
60606700 COMB CC&G TSB9.12 SPL LINFT P 21601 CONCRETE PC CUYD 0.07340
60606700 COMB CC&G TSB9.12 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.07340
60606800 COMB CC&G TB9.18 LINFT P 21601 CONCRETE PC CUYD 0.08620
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60606800 COMB CC&G TB9.18 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08620
60606900 COMB CC&G TB9.18 AEP LINFT P 21601 CONCRETE PC CUYD 0.08620
60606900 COMB CC&G TB9.18 AEP LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08620
60607300 COMB CC&G TB9.18 VWGF LINFT P 21601 CONCRETE PC CUYD 0.08620
60607300 COMB CC&G TB9.18 VWGF LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08620
60607400 COMB CC&G TB9.24 LINFT P 21601 CONCRETE PC CUYD 0.08660
60607400 COMB CC&G TB9.24 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08660
60607500 COMB CC&G TB9.24 AEP LINFT P 21601 CONCRETE PC CUYD 9999.00000
60607500 COMB CC&G TB9.24 AEP LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60607500 COMB CC&G TB9.24 AEP LINFT S 62603 DOWEL BAR M227 EPCT PC 9999.00000
60607800 COMB CC&G TB9.24 SPL LINFT P 21601 CONCRETE PC CUYD 0.08660
60607800 COMB CC&G TB9.24 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08660
60607900 COMB CC&G TB9.24 VWGF LINFT P 21601 CONCRETE PC CUYD 0.08660
60607900 COMB CC&G TB9.24 VWGF LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08660
60608000 COMB CC&G TSB9.24 LINFT P 21601 CONCRETE PC CUYD 0.09900
60608000 COMB CC&G TSB9.24 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.09900
60608050 COMB CC&G TSB9.24 DOW LINFT P 21601 CONCRETE PC CUYD 9999.00000
60608050 COMB CC&G TSB9.24 DOW LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60608050 COMB CC&G TSB9.24 DOW LINFT S 62603 DOWEL BAR M227 EPCT PC 9999.00000
60608250 COMB CC&G TM2.06 LINFT P 21601 CONCRETE PC CUYD 0.01650
60608250 COMB CC&G TM2.06 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.01650
60608254 COMB CC&G TM2.06 SPL LINFT P 21601 CONCRETE PC CUYD 0.01650
60608254 COMB CC&G TM2.06 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.01650
60608300 COMB CC&G TM2.12 LINFT P 21601 CONCRETE PC CUYD 0.04780
60608300 COMB CC&G TM2.12 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.04780
60608500 COMB CC&G TM2.12 MOD LINFT P 21601 CONCRETE PC CUYD 0.02930
60608500 COMB CC&G TM2.12 MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.02930
60608501 COMB CC&G TM2.12 SPL LINFT P 21601 CONCRETE PC CUYD 0.03190
60608501 COMB CC&G TM2.12 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.03190
60608509 COMB CC&G TM2.18 LINFT P 21601 CONCRETE PC CUYD 0.04210
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60608509 COMB CC&G TM2.18 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.04210
60608521 COMB CC&G TM2.24 LINFT P 21601 CONCRETE PC CUYD 0.05490
60608521 COMB CC&G TM2.24 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05490
60608524 COMB CC&G TM2.24 MOD LINFT P 21601 CONCRETE PC CUYD 0.05490
60608524 COMB CC&G TM2.24 MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05490
60608525 COMB CC&G TM2.24 SPL LINFT P 21601 CONCRETE PC CUYD 0.05490
60608525 COMB CC&G TM2.24 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05490
60608600 COMB CC&G TM6.06 LINFT P 21601 CONCRETE PC CUYD 0.03860
60608600 COMB CC&G TM6.06 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.03860
60608700 COMB CC&G TM6.06 AEP LINFT P 21601 CONCRETE PC CUYD 0.04130
60608700 COMB CC&G TM6.06 AEP LINFT S 21605 CONCRETE PC FLYASH CUYD 0.04130
60608800 COMB CC&G TM6.06 DOW LINFT P 21601 CONCRETE PC CUYD 0.03860
60608800 COMB CC&G TM6.06 DOW LINFT S 21605 CONCRETE PC FLYASH CUYD 0.03860
60608900 COMB CC&G TM6.06 MOD LINFT P 21601 CONCRETE PC CUYD 0.03860
60608900 COMB CC&G TM6.06 MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.03860
60609000 COMB CC&G TM6.06 SPL LINFT P 21601 CONCRETE PC CUYD 0.03860
60609000 COMB CC&G TM6.06 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.03860
60609100 COMB CC&G TM2.24 SPL LINFT P 21601 CONCRETE PC CUYD 0.05490
60609100 COMB CC&G TM2.24 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05490
60609200 COMB CC&G TM6.12 LINFT P 21601 CONCRETE PC CUYD 0.05250
60609200 COMB CC&G TM6.12 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05250
60609300 COMB CC&G TM6.12 AEP LINFT P 21601 CONCRETE PC CUYD 0.05670
60609300 COMB CC&G TM6.12 AEP LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05670
60609500 COMB CC&G TM6.12 MOD LINFT P 21601 CONCRETE PC CUYD 9999.00000
60609500 COMB CC&G TM6.12 MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60609600 COMB CC&G TM6.12 SPL LINFT P 21601 CONCRETE PC CUYD 0.05250
60609600 COMB CC&G TM6.12 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05250
60609700 COMB CC&G TM6.12 VWGF LINFT P 21601 CONCRETE PC CUYD 0.05670
60609700 COMB CC&G TM6.12 VWGF LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05670
60609800 COMB CC&G TM6.18 LINFT P 21601 CONCRETE PC CUYD 0.06640
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60609800 COMB CC&G TM6.18 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.06640
60610000 COMB CC&G TM6.18 DOW LINFT P 21601 CONCRETE PC CUYD 0.07210
60610000 COMB CC&G TM6.18 DOW LINFT S 21605 CONCRETE PC FLYASH CUYD 0.07210
60610100 COMB CC&G TM6.18 MOD LINFT P 21601 CONCRETE PC CUYD 9999.00000
60610100 COMB CC&G TM6.18 MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60610400 COMB CC&G TM6.24 LINFT P 21601 CONCRETE PC CUYD 0.08030
60610400 COMB CC&G TM6.24 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08030
60610500 COMB CC&G TM6.24 AEP LINFT P 21601 CONCRETE PC CUYD 0.08510
60610500 COMB CC&G TM6.24 AEP LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08510
60610600 COMB CC&G TM6.24 DOW LINFT P 21601 CONCRETE PC CUYD 0.08030
60610600 COMB CC&G TM6.24 DOW LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08030
60610700 COMB CC&G TM6.24 MOD LINFT P 21601 CONCRETE PC CUYD 0.08030
60610700 COMB CC&G TM6.24 MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08030
60610800 COMB CC&G TM6.24 SPL LINFT P 21601 CONCRETE PC CUYD 0.08030
60610800 COMB CC&G TM6.24 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08030
60610900 COMB CC&G TM6.24 VWGF LINFT P 21601 CONCRETE PC CUYD 0.08030
60610900 COMB CC&G TM6.24 VWGF LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08030
60610919 COMB CC&G TM6.36 LINFT P 21605 CONCRETE PC FLYASH CUYD 0.11110
60610919 COMB CC&G TM6.36 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.11110
60610924 COMB CC&G TM6.36 VWGF LINFT P 21601 CONCRETE PC CUYD 0.11110
60610924 COMB CC&G TM6.36 VWGF LINFT S 21605 CONCRETE PC FLYASH CUYD 0.11110
60611599 COMB CC&G MOD LINFT P 21601 CONCRETE PC CUYD 0.08510
60611599 COMB CC&G MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08510
60611600 COMB CC&G SPL LINFT P 21601 CONCRETE PC CUYD 0.08510
60611600 COMB CC&G SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08510
60611610 COMB CC&G TB MOD LINFT P 21601 CONCRETE PC CUYD 0.08510
60611610 COMB CC&G TB MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08510
60611700 COMB CC&G TB SPL LINFT P 21601 CONCRETE PC CUYD 0.08510
60611700 COMB CC&G TB SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08510
60611800 COMB CC&G TB SPL AEP LINFT P 21601 CONCRETE PC CUYD 0.08510
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60611800 COMB CC&G TB SPL AEP LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08510
60611811 COMB CC&G TM MOD LINFT P 21601 CONCRETE PC CUYD 0.08510
60611811 COMB CC&G TM MOD LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08510
60611815 COMB CC&G TM SPL LINFT P 21601 CONCRETE PC CUYD 0.08510
60611815 COMB CC&G TM SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.08510
60611818 COMB CC&G TM SPL AEP LINFT P 21601 CONCRETE PC CUYD 9999.00000
60611818 COMB CC&G TM SPL AEP LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60611818 COMB CC&G TM SPL AEP LINFT S 62603 DOWEL BAR M227 EPCT PC 9999.00000
60612600 PAVED DITCH 3 LINFT C 6280301 FABRIC WEWI SM SQYD 0.05560
60612600 PAVED DITCH 3 LINFT P 21601 CONCRETE PC CUYD 0.05560
60612600 PAVED DITCH 3 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05560
60612800 PAVED DITCH 5 LINFT C 6280301 FABRIC WEWI SM SQYD 0.09260
60612800 PAVED DITCH 5 LINFT P 21601 CONCRETE PC CUYD 0.09260
60614600 PAVED DITCH SPEC LINFT C 6280301 FABRIC WEWI SM SQYD 0.03700
60614600 PAVED DITCH SPEC LINFT P 21601 CONCRETE PC CUYD 0.03700
60614800 PAVED DITCH TA‐6 LINFT C 6280301 FABRIC WEWI SM SQYD 0.09260
60614800 PAVED DITCH TA‐6 LINFT P 21601 CONCRETE PC CUYD 0.09260
60614800 PAVED DITCH TA‐6 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.09260
60614900 PAVED DITCH TA‐6 SPL LINFT C 6280301 FABRIC WEWI SM SQYD 0.09260
60614900 PAVED DITCH TA‐6 SPL LINFT P 21601 CONCRETE PC CUYD 0.09260
60614900 PAVED DITCH TA‐6 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.09260
60615200 PAVED DITCH TA‐12 LINFT C 6280301 FABRIC WEWI SM SQYD 0.14820
60615200 PAVED DITCH TA‐12 LINFT P 21601 CONCRETE PC CUYD 0.14820
60615200 PAVED DITCH TA‐12 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.14820
60615300 PAVED DITCH TA‐12 SPL LINFT P 21601 CONCRETE PC CUYD 0.18520
60615300 PAVED DITCH TA‐12 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.18520
60615400 PAVED DITCH TA‐15 LINFT C 6280301 FABRIC WEWI SM SQYD 0.17600
60615400 PAVED DITCH TA‐15 LINFT P 21601 CONCRETE PC CUYD 0.17600
60615400 PAVED DITCH TA‐15 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.17600
60615500 PAVED DITCH TA‐15 SPL LINFT P 21601 CONCRETE PC CUYD 0.26630
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60615500 PAVED DITCH TA‐15 SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.26630
60615910 PAVED DITCH TA‐22 LINFT P 21601 CONCRETE PC CUYD 9999.00000
60615910 PAVED DITCH TA‐22 LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60615910 PAVED DITCH TA‐22 LINFT S 6280301 FABRIC WEWI SM SQYD 9999.00000
60616110 PAVED DITCH TA‐30 LINFT P 21601 CONCRETE PC CUYD 9999.00000
60616110 PAVED DITCH TA‐30 LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60616110 PAVED DITCH TA‐30 LINFT S 6280301 FABRIC WEWI SM SQYD 9999.00000
60616200 PAVED DITCH TB‐6 LINFT C 6280301 FABRIC WEWI SM SQYD 0.11120
60616200 PAVED DITCH TB‐6 LINFT P 21601 CONCRETE PC CUYD 0.11120
60616200 PAVED DITCH TB‐6 LINFT S 21605 CONCRETE PC FLYASH CUYD 0.11120
60616800 PAVED DITCH TB‐15 LINFT P 21601 CONCRETE PC CUYD 9999.00000
60616800 PAVED DITCH TB‐15 LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60616800 PAVED DITCH TB‐15 LINFT S 6280301 FABRIC WEWI SM SQYD 9999.00000
60617800 PAVED FLUME LINFT P 21601 CONCRETE PC CUYD 0.06170
60617800 PAVED FLUME LINFT S 21605 CONCRETE PC FLYASH CUYD 0.06170
60617900 PAVED FLUME SQYD P 21601 CONCRETE PC CUYD 0.06170
60617900 PAVED FLUME SQYD S 21605 CONCRETE PC FLYASH CUYD 0.06170
60618000 PAVED GUTTER LINFT P 21601 CONCRETE PC CUYD 0.06170
60618000 PAVED GUTTER LINFT S 21605 CONCRETE PC FLYASH CUYD 0.06170
60618300 CONC MEDIAN SURF 4 SQFT P 21601 CONCRETE PC CUYD 0.01240
60618300 CONC MEDIAN SURF 4 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01240
60618310 CONC MEDIAN SURF 4 SP SQFT P 21601 CONCRETE PC CUYD 0.01230
60618310 CONC MEDIAN SURF 4 SP SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01230
60618320 CONC MEDIAN SURF 6 SQFT P 21601 CONCRETE PC CUYD 0.01850
60618320 CONC MEDIAN SURF 6 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01850
60618324 CONC MEDIAN SURF 6 SP SQFT P 21601 CONCRETE PC CUYD 0.01850
60618324 CONC MEDIAN SURF 6 SP SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01850
60618330 CONC MED SURF 7 SQFT P 21601 CONCRETE PC CUYD 0.02170
60618330 CONC MED SURF 7 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.02170
60618400 CONC MED TC4 SQFT C 6280302 FABRIC P WEWI SM SQYD 0.03700
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60618400 CONC MED TC4 SQFT P 21601 CONCRETE PC CUYD 0.03700
60618400 CONC MED TC4 SQFT S 62804 BAR MAT FAB DFME SQYD 0.03700
60618500 CONC MED TC4 DOW SQFT P 21601 CONCRETE PC CUYD 0.01235
60618721 CONC MED TM‐2 SQFT P 21601 CONCRETE PC CUYD 0.03700
60618721 CONC MED TM‐2 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60618722 CONC MED TM‐2 DOW SQFT P 21601 CONCRETE PC CUYD 0.03700
60618722 CONC MED TM‐2 DOW SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60618723 CONC MED TM‐2 MOD SQFT P 21601 CONCRETE PC CUYD 0.03700
60618723 CONC MED TM‐2 MOD SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60618724 CONC MED TM‐2 SPL SQFT P 21601 CONCRETE PC CUYD 0.03700
60618724 CONC MED TM‐2 SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60618740 CONC MED TM2.12 SQFT P 21601 CONCRETE PC CUYD 9999.00000
60618740 CONC MED TM2.12 SQFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60618743 CONC MED TM2.12 SPL SQFT P 21601 CONCRETE PC CUYD 9999.00000
60618743 CONC MED TM2.12 SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60618800 CONC MED TSB SQFT P 21601 CONCRETE PC CUYD 0.03700
60618800 CONC MED TSB SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60618900 CONC MED TSB DOW SQFT P 21601 CONCRETE PC CUYD 0.03700
60618900 CONC MED TSB DOW SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60619000 CONC MED TSB MOD SQFT P 21601 CONCRETE PC CUYD 0.03700
60619000 CONC MED TSB MOD SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60619100 CONC MED TSB SPL SQFT P 21601 CONCRETE PC CUYD 0.03700
60619100 CONC MED TSB SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60619121 CONC MED TSB‐6 SQFT P 21601 CONCRETE PC CUYD 0.03700
60619121 CONC MED TSB‐6 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60619122 CONC MED TSB‐6 DOW SQFT P 21601 CONCRETE PC CUYD 0.03700
60619122 CONC MED TSB‐6 DOW SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60619123 CONC MED TSB‐6 MOD SQFT P 21601 CONCRETE PC CUYD 0.03700
60619123 CONC MED TSB‐6 MOD SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60619124 CONC MED TSB‐6 SPL SQFT P 21601 CONCRETE PC CUYD 0.03700

Conversions of 0.00000 and 1.00000 are not included. Page 68



MISTIC Pay Item/Material Conversion Factor Report
 02/11/13

PAYITEM PINAME PIUNITS REL MATCODE MATNAME MATUNIT DESC CONV
60619124 CONC MED TSB‐6 SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60619200 CONC MED TSB6.06 SQFT P 21601 CONCRETE PC CUYD 0.04010
60619200 CONC MED TSB6.06 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.04010
60619300 CONC MED TSB6.06 DOW SQFT P 21601 CONCRETE PC CUYD 0.03700
60619300 CONC MED TSB6.06 DOW SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60619400 CONC MED TSB6.06 MOD SQFT P 21601 CONCRETE PC CUYD 0.03700
60619400 CONC MED TSB6.06 MOD SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60619500 CONC MED TSB6.06 SPL SQFT P 21601 CONCRETE PC CUYD 0.03700
60619500 CONC MED TSB6.06 SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60619600 CONC MED TSB6.12 SQFT P 21601 CONCRETE PC CUYD 0.03990
60619600 CONC MED TSB6.12 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03990
60619700 CONC MED TSB6.12 DOW SQFT P 21601 CONCRETE PC CUYD 0.03700
60619700 CONC MED TSB6.12 DOW SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60619800 CONC MED TSB6.12 MOD SQFT P 21601 CONCRETE PC CUYD 0.03990
60619800 CONC MED TSB6.12 MOD SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03990
60619900 CONC MED TSB6.12 SPL SQFT P 21601 CONCRETE PC CUYD 0.03990
60619900 CONC MED TSB6.12 SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03990
60619910 CONC MED TSB6.18 SQFT P 21601 CONCRETE PC CUYD 9999.00000
60619910 CONC MED TSB6.18 SQFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60620000 CONC MED TSB6.24 SQFT P 21601 CONCRETE PC CUYD 0.03700
60620000 CONC MED TSB6.24 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60620100 CONC MED TSB6.24 DOW SQFT P 21601 CONCRETE PC CUYD 0.03700
60620100 CONC MED TSB6.24 DOW SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60620200 CONC MED TSB6.24 SQFT P 21601 CONCRETE PC CUYD 0.03700
60620200 CONC MED TSB6.24 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60620300 CONC MED TSB6.24 SPL SQFT P 21601 CONCRETE PC CUYD 0.03700
60620300 CONC MED TSB6.24 SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60620321 CONC MED TSB8.06 SQFT P 21601 CONCRETE PC CUYD 0.03700
60620321 CONC MED TSB8.06 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60620353 CONC MED TSB‐9 SQFT P 21601 CONCRETE PC CUYD 0.03700
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60620353 CONC MED TSB‐9 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60620354 CONC MED TSB‐9 DOW SQFT P 21601 CONCRETE PC CUYD 0.03700
60620354 CONC MED TSB‐9 DOW SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60620356 CONC MED TSB‐9 SPL SQFT P 21601 CONCRETE PC CUYD 0.03700
60620356 CONC MED TSB‐9 SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60620400 CONC MED TSB9.06 SQFT P 21601 CONCRETE PC CUYD 0.05050
60620400 CONC MED TSB9.06 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.05050
60620600 CONC MED TSB9.06 MOD SQFT P 21601 CONCRETE PC CUYD 0.05050
60620600 CONC MED TSB9.06 MOD SQFT S 21605 CONCRETE PC FLYASH CUYD 0.05050
60620700 CONC MED TSB9.06 SPL SQFT P 21601 CONCRETE PC CUYD 0.03700
60620700 CONC MED TSB9.06 SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60620800 CONC MED TSB9.12 SQFT P 21601 CONCRETE PC CUYD 0.04600
60620800 CONC MED TSB9.12 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.04600
60621000 CONC MED TSB9.12 MOD SQFT P 21601 CONCRETE PC CUYD 0.03700
60621000 CONC MED TSB9.12 MOD SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60621200 CONC MED TSB9.24 SQFT P 21601 CONCRETE PC CUYD 0.04600
60621200 CONC MED TSB9.24 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.04600
60621300 CONC MED TSB9.24 DOW SQFT P 21601 CONCRETE PC CUYD 9999.00000
60621300 CONC MED TSB9.24 DOW SQFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60621300 CONC MED TSB9.24 DOW SQFT S 62603 DOWEL BAR M227 EPCT PC 9999.00000
60621600 CONC MED TSM SQFT P 21601 CONCRETE PC CUYD 0.03700
60621600 CONC MED TSM SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60621700 CONC MED TSM DOW SQFT P 21601 CONCRETE PC CUYD 0.03700
60621700 CONC MED TSM DOW SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60621900 CONC MED TSM SPL SQFT P 21601 CONCRETE PC CUYD 0.03700
60621900 CONC MED TSM SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60621911 CONC MED TSM2.06 SQFT P 21601 CONCRETE PC CUYD 9999.00000
60621911 CONC MED TSM2.06 SQFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60622000 CONC MED TSM2.12 SQFT P 21601 CONCRETE PC CUYD 0.03190
60622000 CONC MED TSM2.12 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03190
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60622100 CONC MED TSM2.12 DOW SQFT P 21601 CONCRETE PC CUYD 0.03190
60622100 CONC MED TSM2.12 DOW SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03190
60622200 CONC MED TSM2.12 MOD SQFT P 21601 CONCRETE PC CUYD 0.03700
60622200 CONC MED TSM2.12 MOD SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60622300 CONC MED TSM2.12 SPL SQFT P 21601 CONCRETE PC CUYD 0.03700
60622300 CONC MED TSM2.12 SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60622310 CONC MED TSM4.18 SQFT P 21605 CONCRETE PC FLYASH CUYD 9999.00000
60622310 CONC MED TSM4.18 SQFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60622313 CONC MED TSM4.18 SPL SQFT P 21601 CONCRETE PC CUYD 9999.00000
60622313 CONC MED TSM4.18 SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60622320 CONC MED TSM4.24 SQFT P 21605 CONCRETE PC FLYASH CUYD 9999.00000
60622320 CONC MED TSM4.24 SQFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60622353 CONC MED TSM‐6 SQFT P 21601 CONCRETE PC CUYD 9999.00000
60622353 CONC MED TSM‐6 SQFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60622354 CONC MED TSM‐6 DOW SQFT P 21601 CONCRETE PC CUYD 9999.00000
60622354 CONC MED TSM‐6 DOW SQFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60622354 CONC MED TSM‐6 DOW SQFT S 62603 DOWEL BAR M227 EPCT PC 9999.00000
60622356 CONC MED TSM‐6 SPL SQFT P 21601 CONCRETE PC CUYD 9999.00000
60622356 CONC MED TSM‐6 SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
60622400 CONC MED TSM6.06 SQFT P 21601 CONCRETE PC CUYD 0.04160
60622500 CONC MED TSM6.06 DOW SQFT P 21601 CONCRETE PC CUYD 0.04160
60622600 CONC MED TSM6.06 MOD SQFT P 21601 CONCRETE PC CUYD 0.04160
60622700 CONC MED TSM 6.06 SPL SQFT P 21601 CONCRETE PC CUYD 0.04160
60622700 CONC MED TSM 6.06 SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.04160
60622800 CONC MED TSM6.12 SQFT P 21601 CONCRETE PC CUYD 0.03940
60622900 CONC MED TSM6.12 DOW SQFT P 21601 CONCRETE PC CUYD 0.03940
60623100 CONC MED TSM6.12 SPL SQFT P 21601 CONCRETE PC CUYD 0.03810
60623105 CONC MED TSM 6.18 SQFT P 21601 CONCRETE PC CUYD 0.03700
60623105 CONC MED TSM 6.18 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60623200 CONC MED TSM 6.24 SQFT P 21601 CONCRETE PC CUYD 0.03700
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60623200 CONC MED TSM 6.24 SQFT S 61605 JFILLER PO CORK EA 0.03700
60623500 CONC MED TSM 6.24 SPL SQFT P 21601 CONCRETE PC CUYD 0.03700
60623500 CONC MED TSM 6.24 SPL SQFT S 61605 JFILLER PO CORK EA 0.03700
60623553 CONC MED TSM‐9 SQFT P 21601 CONCRETE PC CUYD 0.03700
60623553 CONC MED TSM‐9 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60623554 CONC MED TSM‐9 DOW SQFT P 21601 CONCRETE PC CUYD 0.03700
60623554 CONC MED TSM‐9 DOW SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60623700 CONC MED T4A SQFT P 21601 CONCRETE PC CUYD 0.03700
60623700 CONC MED T4A SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60623711 CONC MEDIAN SQFT P 21601 CONCRETE PC CUYD 0.03700
60623711 CONC MEDIAN SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60623714 CONC MEDIAN SPL SQFT P 21601 CONCRETE PC CUYD 0.03700
60623714 CONC MEDIAN SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03700
60623745 CONC MEDIAN TRANS SQFT P 21601 CONCRETE PC CUYD 0.01230
60623745 CONC MEDIAN TRANS SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01230
60623800 CONC BAR MED SQFT P 21601 CONCRETE PC CUYD 0.03100
60623800 CONC BAR MED SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03100
60624000 CONC BAR MED MOD SQFT P 21601 CONCRETE PC CUYD 0.03100
60624000 CONC BAR MED MOD SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03100
60624100 CONC BAR MED SPL SQFT P 21601 CONCRETE PC CUYD 0.03100
60624100 CONC BAR MED SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03100
60624200 CONC BAR MED 4 SQFT P 21601 CONCRETE PC CUYD 0.01240
60624200 CONC BAR MED 4 SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01240
60624300 CONC BAR MED 4 DOW SQFT P 21601 CONCRETE PC CUYD 0.01240
60624300 CONC BAR MED 4 DOW SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01240
60624400 CONC BAR MED 4 MOD SQFT P 21601 CONCRETE PC CUYD 0.03100
60624400 CONC BAR MED 4 MOD SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03100
60624500 CONC BAR MED 4 SPL SQFT P 21601 CONCRETE PC CUYD 0.03100
60624500 CONC BAR MED 4 SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.03100
60624600 CORRUGATED MED SQFT P 21601 CONCRETE PC CUYD 0.01230
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60624600 CORRUGATED MED SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01230
60624610 CORRUGATED MED DOW SQFT P 21601 CONCRETE PC CUYD 0.01230
60624610 CORRUGATED MED DOW SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01230
60624620 CORRUGATED MED MOD SQFT P 21601 CONCRETE PC CUYD 0.01230
60624620 CORRUGATED MED MOD SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01230
60624700 CORRUGATED MED SPL SQFT P 21601 CONCRETE PC CUYD 0.01230
60624700 CORRUGATED MED SPL SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01230
60625600 ISLAND PAVEMENT 6 SQYD P 21601 CONCRETE PC CUYD 0.16670
60625600 ISLAND PAVEMENT 6 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
60625610 ISLAND PAVEMENT 8 SQYD P 21601 CONCRETE PC CUYD 0.22220
60625610 ISLAND PAVEMENT 8 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.22220
60625700 ISLAND PAVEMENT 9 SQYD P 21601 CONCRETE PC CUYD 0.25000
60625700 ISLAND PAVEMENT 9 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.25000
60625800 ISLAND PAVEMENT SPL SQYD P 21601 CONCRETE PC CUYD 0.16670
60625800 ISLAND PAVEMENT SPL SQYD S 21605 CONCRETE PC FLYASH CUYD 0.16670
60625900 PCC RAMP MED TERM EA P 21601 CONCRETE PC CUYD 0.50000
60625900 PCC RAMP MED TERM EA S 21605 CONCRETE PC FLYASH CUYD 0.50000
60900505 CONC THRUST BLOCKS SP EA P 21601 CONCRETE PC CUYD 9999.00000
60900515 CONC THRUST BLOCKS EA P 21601 CONCRETE PC CUYD 9999.00000
61000215 PCC SHOULDERS SQYD P 21601 CONCRETE PC CUYD 9999.00000
61000215 PCC SHOULDERS SQYD S 21605 CONCRETE PC FLYASH CUYD 9999.00000
6200974 CL B PATCH T3 10 SQYD P 21601 CONCRETE PC CUYD 0.27740
6200974 CL B PATCH T3 10 SQYD S 21605 CONCRETE PC FLYASH CUYD 0.27740
63700805 CONC BAR TRANS LINFT P 25517 END SEC PC MED BAR EA 9999.00000
63700805 CONC BAR TRANS LINFT S 21601 CONCRETE PC CUYD 9999.00000
63700805 CONC BAR TRANS LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
63701200 CONC BAR 1F 6T32H LINFT P 21601 CONCRETE PC CUYD 9999.00000
63701200 CONC BAR 1F 6T32H LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
63701715 CONC BAR 1F 9T32HR LINFT P 21601 CONCRETE PC CUYD 9999.00000
63701715 CONC BAR 1F 9T32HR LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
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63701800 CONC BAR 1F 9T42H LINFT P 21601 CONCRETE PC CUYD 9999.00000
63701800 CONC BAR 1F 9T42H LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
63701815 CONC BAR 1F 9T42HR LINFT P 21601 CONCRETE PC CUYD 9999.00000
63701815 CONC BAR 1F 9T42HR LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
63701900 CONC BAR 1F 9T42HV LINFT P 21601 CONCRETE PC CUYD 9999.00000
63701900 CONC BAR 1F 9T42HV LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
63702050 CONC BAR 2F 9T42H LINFT P 21601 CONCRETE PC CUYD 9999.00000
63702050 CONC BAR 2F 9T42H LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
63702100 CONC BAR 2F18T32H LINFT P 21601 CONCRETE PC CUYD 9999.00000
63702100 CONC BAR 2F18T32H LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
63702105 CONC BAR 2F18T32H SPL LINFT P 21601 CONCRETE PC CUYD 9999.00000
63702105 CONC BAR 2F18T32H SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
63702300 CONC BAR 2F18T42H LINFT P 21601 CONCRETE PC CUYD 9999.00000
63702300 CONC BAR 2F18T42H LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
63702305 CONC BAR 2F18T42H SPL LINFT P 21601 CONCRETE PC CUYD 9999.00000
63702305 CONC BAR 2F18T42H SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
63702700 CONC BAR 2F18TV42H LINFT P 21601 CONCRETE PC CUYD 9999.00000
63702700 CONC BAR 2F18TV42H LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
63702800 CONC BAR 2F18TV42H&VH LINFT P 21601 CONCRETE PC CUYD 9999.00000
63702800 CONC BAR 2F18TV42H&VH LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
64000120 SIGHT SCRN (CLF)  8 LINFT P 58613 SLAT PRIVACY PLACHLF SQFT 8 9999.00000
64000120 SIGHT SCRN (CLF)  8 LINFT S 58610 SLAT PRIVACY GSTCHLF LINFT 9999.00000
64000120 SIGHT SCRN (CLF)  8 LINFT S 58611 SLAT PRIVACY WDCHLF LINFT 9999.00000
66101100 BIT CONC CURB LINFT P 17503 BITCONC SCS CLI TY C TONS 0.01709
66101100 BIT CONC CURB LINFT S 17504 BITCONC SCS CLI TY D TONS 0.01709
66101110 BIT CONC CURB SPL LINFT P 17503 BITCONC SCS CLI TY C TONS 0.01709
66101110 BIT CONC CURB SPL LINFT S 17504 BITCONC SCS CLI TY D TONS 0.01709
66101120 BIT SHLD CURB LINFT P 17503 BITCONC SCS CLI TY C TONS 0.01709
66101120 BIT SHLD CURB LINFT S 17504 BITCONC SCS CLI TY D TONS 0.01709
66201120 CONC SHLD CURB LINFT P 21601 CONCRETE PC CUYD 9999.00000
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66201120 CONC SHLD CURB LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
66410705 CH LK GATES SPL SQFT P 58504 GATE CHL CHLF SPEC EA 9999.00000
70300200 TEMP PAVT MARKING LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00332
70300200 TEMP PAVT MARKING LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.00332
70300210 TEMP PVT MK LTR & SYM SQFT P 40444 PAINT PVTMK ACLX WH GAL 0.00997
70300210 TEMP PVT MK LTR & SYM SQFT S 40445 PAINT PVTMK ACLX YL GAL 0.00997
70300220 TEMP PVT MK LINE 4 LINFT P 40444 PAINT PVTMK ACLX WH GAL 4 0.00332
70300220 TEMP PVT MK LINE 4 LINFT S 40445 PAINT PVTMK ACLX YL GAL 4 0.00332
70300230 TEMP PVT MK LINE 5 LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00416
70300230 TEMP PVT MK LINE 5 LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.00416
70300240 TEMP PVT MK LINE 6 LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00499
70300240 TEMP PVT MK LINE 6 LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.00499
70300250 TEMP PVT MK LINE 8 LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00665
70300250 TEMP PVT MK LINE 8 LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.00665
70300260 TEMP PVT MK LINE 12 LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00997
70300260 TEMP PVT MK LINE 12 LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.00997
70300270 TEMP PVT MK LINE 16 LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.01330
70300270 TEMP PVT MK LINE 16 LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.01330
70300275 TEMP PVT MK LINE 18 LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.01496
70300275 TEMP PVT MK LINE 18 LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.01496
70300280 TEMP PVT MK LINE 24 LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.01994
70300280 TEMP PVT MK LINE 24 LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.01994
70300310 PAVT MARK TAPE T1 L&S SQFT P 70501 TAPE PVT MK WH TY1 LINFT 9999.00000
70300310 PAVT MARK TAPE T1 L&S SQFT S 70502 TAPE PVT MK YL TY1 LINFT 9999.00000
70300510 PAVT MARK TAPE T3 L&S SQFT P 70508 TAPE PVT MK WH TY3 LINFT 9999.00000
70300510 PAVT MARK TAPE T3 L&S SQFT S 70509 TAPE PVT MK YL TY3 LINFT 9999.00000
70300610 TEMP PT PAVT MK  L&S SQFT P 40444 PAINT PVTMK ACLX WH GAL 0.00997
70300610 TEMP PT PAVT MK  L&S SQFT S 40445 PAINT PVTMK ACLX YL GAL 0.00997
70300625 TEMP PT PVT M LINE  4 LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00332
70300625 TEMP PT PVT M LINE  4 LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.00332
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70300630 TEMP PT PVT M LINE  5 LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00416
70300630 TEMP PT PVT M LINE  5 LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.00416
70300635 TEMP PT PVT M LINE  6 LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00499
70300635 TEMP PT PVT M LINE  6 LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.00499
70300640 TEMP PT PVT M LINE  8 LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00665
70300640 TEMP PT PVT M LINE  8 LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.00665
70300645 TEMP PT PVT M LINE 12 LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00997
70300645 TEMP PT PVT M LINE 12 LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.00997
70300655 TEMP PT PVT M LINE 18 LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.01496
70300655 TEMP PT PVT M LINE 18 LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.01496
70300660 TEMP PT PVT M LINE 24 LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.01994
70300660 TEMP PT PVT M LINE 24 LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.01994
70300725 TEMP PT PAVT MK 4 WH LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.00416
70300735 TEMP PT PAVT MK  6 WH LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00499
70300740 TEMP PT PAVT MK 8 WH LINFT P 70601 MARKING TERM WH LB 0.00832
70300825 TEMP PT PAVT MK 4 YEL LINFT P 40434 PAINT PVTMK 123YL CL GAL 0.00416
70300835 TEMP PT PAVT MK 6 YEL LINFT P 40434 PAINT PVTMK 123YL CL GAL 0.00624
72900100 METAL POST TY A LINFT P 60606 POST SIGN EN STCH PC 9999.00000
72900100 METAL POST TY A LINFT S 60603 POST SIGN GV STCH PC 9999.00000
72900200 METAL POST TY B LINFT P 60606 POST SIGN EN STCH PC 9999.00000
72900200 METAL POST TY B LINFT S 60603 POST SIGN GV STCH PC 9999.00000
72900300 METAL POSTS LINFT P 60606 POST SIGN EN STCH PC 9999.00000
72900300 METAL POSTS LINFT S 60603 POST SIGN GV STCH PC 9999.00000
73200100 CONC FDN‐WOOD SN SUPP EA P 21601 CONCRETE PC CUYD 9999.00000
73200100 CONC FDN‐WOOD SN SUPP EA S 21605 CONCRETE PC FLYASH CUYD 9999.00000
73200100 CONC FDN‐WOOD SN SUPP EA S 61001 POST WOOD LINFT 9999.00000
73303000 OH SN STR‐SPAN MOTUBE LINFT P 61339 OVHEAD SIGN S‐ENDSUP EA 9999.00000
73800200 STR STL SUPP OSS‐CANT EA P 61340 OVHEAD SIGN S CANTIL LINFT 9999.00000
78000100 THPL PVT MK LTR & SY SQFT P 70601 MARKING TERM WH LB 0.93641
78000200 THPL PVT MK LINE 4 LINFT P 70601 MARKING TERM WH LB 0.31212
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78000300 THPL PVT MK LINE 5 LINFT P 70601 MARKING TERM WH LB 0.39017
78000400 THPL PVT MK LINE 6 LINFT P 70601 MARKING TERM WH LB 0.46820
78000500 THPL PVT MK LINE 8 LINFT P 70601 MARKING TERM WH LB 0.62427
78000600 THPL PVT MK LINE 12 LINFT P 70601 MARKING TERM WH LB 0.93636
78000610 THPL PVT MK LINE 16 LINFT P 70601 MARKING TERM WH LB 1.24854
78000620 THPL PVT MK LINE 18 LINFT P 70601 MARKING TERM WH LB 1.40461
78000650 THPL PVT MK LINE 24 LINFT P 70601 MARKING TERM WH LB 1.87281
78000810 30M HS THPL PM LN  4 LINFT P 70608 MRK THRM WH HS LB 0.09360
78000810 30M HS THPL PM LN  4 LINFT S 70610 MRK THRM YL HS LB 0.09360
78000812 45M HS THPL PM LN  4 LINFT P 70608 MRK THRM WH HS LB 0.14040
78000812 45M HS THPL PM LN  4 LINFT S 70610 MRK THRM YL HS LB 0.14040
78000815 HS THPL PM LN  4 LINFT P 70608 MRK THRM WH HS LB 0.14040
78000815 HS THPL PM LN  4 LINFT S 70610 MRK THRM YL HS LB 0.14040
78000820 30M HS THPL PM LN  5 LINFT P 70608 MRK THRM WH HS LB 0.11700
78000820 30M HS THPL PM LN  5 LINFT S 70610 MRK THRM YL HS LB 0.11700
78000825 HS THPL PM LN  5 LINFT P 70608 MRK THRM WH HS LB 0.17550
78000825 HS THPL PM LN  5 LINFT S 70610 MRK THRM YL HS LB 0.17550
78000830 30M HS THPL PM LN  6 LINFT P 70608 MRK THRM WH HS LB 0.14040
78000830 30M HS THPL PM LN  6 LINFT S 70610 MRK THRM YL HS LB 0.14040
78000832 45M HS THPL PM LN  6 LINFT P 70608 MRK THRM WH HS LB 0.21060
78000832 45M HS THPL PM LN  6 LINFT S 70610 MRK THRM YL HS LB 0.21060
78000835 HS THPL PM LN  6 LINFT P 70608 MRK THRM WH HS LB 0.21060
78000835 HS THPL PM LN  6 LINFT S 70610 MRK THRM YL HS LB 0.21060
78000840 30M HS THPL PM LN  8 LINFT P 70608 MRK THRM WH HS LB 0.18720
78000840 30M HS THPL PM LN  8 LINFT S 70610 MRK THRM YL HS LB 0.18720
78000842 45M HS THPL PM LN  8 LINFT P 70608 MRK THRM WH HS LB 0.28080
78000842 45M HS THPL PM LN  8 LINFT S 70610 MRK THRM YL HS LB 0.28080
78000845 HS THPL PM LN  8 LINFT P 70608 MRK THRM WH HS LB 0.28080
78000845 HS THPL PM LN  8 LINFT S 70610 MRK THRM YL HS LB 0.28080
78000855 HS THPL PM LN  12 LINFT P 70608 MRK THRM WH HS LB 0.42120
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78000855 HS THPL PM LN  12 LINFT S 70610 MRK THRM YL HS LB 0.42120
78001100 PT PVT MK LTRS & SYMB SQFT P 40433 PAINT PVTMK 123WH CL GAL 0.00997
78001110 PAINT PVT MK LINE 4 LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.00332
78001120 PAINT PVT MK LINE 5 LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.00416
78001130 PAINT PVT MK LINE 6 LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.00499
78001140 PAINT PVT MK LINE 8 LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.00665
78001150 PAINT PVT MK LINE 12 LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.00997
78001160 PAINT PVT MK LINE 16 LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.01330
78001170 PAINT PVT MK LINE 18 LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.01496
78001180 PAINT PVT MK LINE 24 LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.01994
78001300 PT PVT MK L&S APPLIED SQFT P 40444 PAINT PVTMK ACLX WH GAL 0.00997
78001300 PT PVT MK L&S APPLIED SQFT S 40445 PAINT PVTMK ACLX YL GAL 0.00997
78001310 PT PVT MK LINE  4 APP LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00332
78001310 PT PVT MK LINE  4 APP LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.00332
78001320 PT PVT MK LINE  5 APP LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00416
78001320 PT PVT MK LINE  5 APP LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.00416
78001330 PT PVT MK LINE  6 APP LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00499
78001330 PT PVT MK LINE  6 APP LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.00499
78001340 PT PVT MK LINE  8 APP LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00665
78001340 PT PVT MK LINE  8 APP LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.00665
78001350 PT PVT MK LINE 12 APP LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.00997
78001350 PT PVT MK LINE 12 APP LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.00997
78001380 PT PVT MK LINE 24 APP LINFT P 40444 PAINT PVTMK ACLX WH GAL 0.01994
78001380 PT PVT MK LINE 24 APP LINFT S 40445 PAINT PVTMK ACLX YL GAL 0.01994
78002100 PREF PL PM TA LTR‐SYM SQFT P 70504 TAPE THERMO COLD WH LINFT 9999.00000
78002100 PREF PL PM TA LTR‐SYM SQFT S 70505 TAPE THERMO COLD YL LINFT 9999.00000
78003100 PREF PL PM TB LTR‐SYM SQFT P 70504 TAPE THERMO COLD WH LINFT 9999.00000
78003100 PREF PL PM TB LTR‐SYM SQFT S 70505 TAPE THERMO COLD YL LINFT 9999.00000
78004100 PREF PL PM TC LTR‐SYM SQFT P 70504 TAPE THERMO COLD WH LINFT 9999.00000
78004100 PREF PL PM TC LTR‐SYM SQFT S 70505 TAPE THERMO COLD YL LINFT 9999.00000
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78005100 EPOXY PVT MK LTRS&SYM SQFT P 40431 PAINT PVTMK EPOXY WH GAL 0.01247
78005110 EPOXY PVT MK LINE 4 LINFT P 40431 PAINT PVTMK EPOXY WH GAL 0.00416
78005120 EPOXY PVT MK LINE 5 LINFT P 40431 PAINT PVTMK EPOXY WH GAL 0.00520
78005130 EPOXY PVT MK LINE 6 LINFT P 40431 PAINT PVTMK EPOXY WH GAL 0.00624
78005140 EPOXY PVT MK LINE 8 LINFT P 40431 PAINT PVTMK EPOXY WH GAL 0.00832
78005150 EPOXY PVT MK LINE 12 LINFT P 40431 PAINT PVTMK EPOXY WH GAL 0.01247
78005160 EPOXY PVT MK LINE 16 LINFT P 40431 PAINT PVTMK EPOXY WH GAL 0.01664
78005170 EPOXY PVT MK LINE 18 LINFT P 40431 PAINT PVTMK EPOXY WH GAL 0.01872
78005170 EPOXY PVT MK LINE 18 LINFT S 40432 PAINT PVTMK EPOXY YL GAL 0.01872
78005180 EPOXY PVT MK LINE 24 LINFT P 40431 PAINT PVTMK EPOXY WH GAL 0.02494
78008100 POLYUREA PM LTR‐SYM SQFT P 40452 PAINT PVTMK EP PL WH GAL 0.00935
78008100 POLYUREA PM LTR‐SYM SQFT S 40453 PAINT,PVTMK EP PL YL GAL 0.00935
78008110 POLYUREA PM LINE  4 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.00312
78008110 POLYUREA PM LINE  4 LINFT S 40453 PAINT,PVTMK EP PL YL GAL 0.00312
78008120 POLYUREA PM LINE  5 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.00390
78008120 POLYUREA PM LINE  5 LINFT S 40453 PAINT,PVTMK EP PL YL GAL 0.00390
78008130 POLYUREA PM LINE  6 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.00468
78008130 POLYUREA PM LINE  6 LINFT S 40453 PAINT,PVTMK EP PL YL GAL 0.00468
78008140 POLYUREA PM LINE  8 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.00623
78008140 POLYUREA PM LINE  8 LINFT S 40453 PAINT,PVTMK EP PL YL GAL 0.00623
78008150 POLYUREA PM LINE  12 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.00935
78008150 POLYUREA PM LINE  12 LINFT S 40453 PAINT,PVTMK EP PL YL GAL 0.00935
78008160 POLYUREA PM LINE  16 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.01247
78008160 POLYUREA PM LINE  16 LINFT S 40453 PAINT,PVTMK EP PL YL GAL 0.01247
78008180 POLYUREA PM LINE  24 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.01870
78008180 POLYUREA PM LINE  24 LINFT S 40453 PAINT,PVTMK EP PL YL GAL 0.01870
78008200 POLYUREA PM T1 LTR‐SY SQFT P 40452 PAINT PVTMK EP PL WH GAL 0.00935
78008210 POLYUREA PM T1 LN   4 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.00312
78008220 POLYUREA PM T1 LN   5 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.00390
78008220 POLYUREA PM T1 LN   5 LINFT S 40453 PAINT PVTMK EP PL YL GAL 0.00390
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78008230 POLYUREA PM T1 LN   6 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.00468
78008240 POLYUREA PM T1 LN   8 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.00623
78008250 POLYUREA PM T1 LN  12 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.00935
78008250 POLYUREA PM T1 LN  12 LINFT S 40453 PAINT PVTMK EP PL YL GAL 0.00935
78008270 POLYUREA PM T1 LN  24 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.01870
78008270 POLYUREA PM T1 LN  24 LINFT S 40453 PAINT PVTMK EP PL YL GAL 0.01870
78008300 POLYUREA PM T2 LTR‐SY SQFT P 40452 PAINT PVTMK EP PL WH GAL 0.00935
78008310 POLYUREA PM T2 LN   4 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.00312
78008310 POLYUREA PM T2 LN   4 LINFT S 40453 PAINT PVTMK EP PL YL GAL 0.00312
78008320 POLYUREA PM T2 LN   5 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.00390
78008320 POLYUREA PM T2 LN   5 LINFT S 40453 PAINT PVTMK EP PL YL GAL 0.00390
78008330 POLYUREA PM T2 LN   6 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.00468
78008330 POLYUREA PM T2 LN   6 LINFT S 40453 PAINT PVTMK EP PL YL GAL 0.00468
78008340 POLYUREA PM T2 LN   8 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.00623
78008340 POLYUREA PM T2 LN   8 LINFT S 40453 PAINT PVTMK EP PL YL GAL 0.00623
78008350 POLYUREA PM T2 LN  12 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.00935
78008350 POLYUREA PM T2 LN  12 LINFT S 40453 PAINT PVTMK EP PL YL GAL 0.00935
78008370 POLYUREA PM T2 LN  24 LINFT P 40452 PAINT PVTMK EP PL WH GAL 0.01870
78008370 POLYUREA PM T2 LN  24 LINFT S 40453 PAINT PVTMK EP PL YL GAL 0.01870
80100110 GROUND ROD 3/4 X 10 EA P 31601 GROUND ROD LINFT 3/4 0.10000
80100110 GROUND ROD 3/4 X 10 EA S 31601 GROUND ROD LINFT 3/4 0.10000
80100140 GROUND ROD 5/8 X 10 EA P 31601 GROUND ROD LINFT 5/8 0.10000
80400200 ELECT UTIL SERV CONN LSUM P 33501 TRAFFIC SIGNAL COMP EA 9999.00000
80600100 GRNDING ELECTRODE FDN EA P 31601 GROUND ROD LINFT 9999.00000
80600200 GRNDING ELECTRODE  BG EA P 31601 GROUND ROD LINFT 9999.00000
80600300 GRNDING ELECTRODE  AW EA P 31601 GROUND ROD LINFT 9999.00000
80600400 GROUND HH FR & COVER EA P 31601 GROUND ROD LINFT 9999.00000
80700105 GROUND ROD 3/4 X  8 EA P 31601 GROUND ROD LINFT 8.00000
80700110 GROUND ROD 3/4 X 10 EA P 31601 GROUND ROD LINFT 10.00000
80700115 GROUND ROD 3/4 X 12 EA P 31601 GROUND ROD LINFT 12.00000
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80700120 GROUND ROD 3/4 X 14 EA P 31601 GROUND ROD LINFT 14.00000
80700125 GROUND ROD 3/4 X 15 EA P 31601 GROUND ROD LINFT 15.00000
80700130 GROUND ROD 3/8 X  8 EA P 31601 GROUND ROD LINFT 8.00000
80700135 GROUND ROD 5/8 X  8 EA P 31601 GROUND ROD LINFT 8.00000
80700140 GROUND ROD 5/8 X 10 EA P 31601 GROUND ROD LINFT 10.00000
80700145 GROUND ROD 5/8 X 12 EA P 31601 GROUND ROD LINFT 12.00000
80700150 GROUND ROD 5/8 X 15 EA P 31601 GROUND ROD LINFT 15.00000
82109100 SIGN LIGHTING (HPS) LINFT P 33601 LIGHTING COMP EA 9999.00000
82109110 SIGN LIGHT (HPS) SPL LINFT P 33601 LIGHTING COMP EA 9999.00000
82109115 SIGN LIGHT (HPS‐240V) LINFT P 33601 LIGHTING COMP EA 9999.00000
83600100 LIGHT POLE FDN EA P 21601 CONCRETE PC CUYD 9999.00000
83600100 LIGHT POLE FDN EA S 21605 CONCRETE PC FLYASH CUYD 9999.00000
83600110 LIGHT POLE FDN SPL EA P 21601 CONCRETE PC CUYD 9999.00000
83600110 LIGHT POLE FDN SPL EA S 21605 CONCRETE PC FLYASH CUYD 9999.00000
83600120 LIGHT POLE FDN SPL LINFT P 21601 CONCRETE PC CUYD 9999.00000
83600120 LIGHT POLE FDN SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
83600200 LIGHT POLE FDN 24D LINFT P 21601 CONCRETE PC CUYD 9999.00000
83600210 LIGHT POLE FDN 24D SP LINFT P 21601 CONCRETE PC CUYD 9999.00000
83600210 LIGHT POLE FDN 24D SP LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
83600215 LIGHT POLE FDN 24D OS LINFT P 21601 CONCRETE PC CUYD 9999.00000
83600215 LIGHT POLE FDN 24D OS LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
83600300 LIGHT POLE FDN 30D LINFT P 21601 CONCRETE PC CUYD 9999.00000
83600300 LIGHT POLE FDN 30D LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
83600315 LIGHT POLE FDN 30D OS LINFT P 21601 CONCRETE PC CUYD 9999.00000
83600315 LIGHT POLE FDN 30D OS LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
83700100 LT TOWER FDN LINFT P 21601 CONCRETE PC CUYD 9999.00000
83700100 LT TOWER FDN LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
83700200 LT TOWER FDN 42D LINFT P 21601 CONCRETE PC CUYD 9999.00000
83700200 LT TOWER FDN 42D LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
83700250 LT TOWER FDN 44D LINFT P 21601 CONCRETE PC CUYD 9999.00000
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83700250 LT TOWER FDN 44D LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
83700300 LT TOWER FDN 48D LINFT P 21601 CONCRETE PC CUYD 9999.00000
83700300 LT TOWER FDN 48D LINFT S 21605 CONCRETE PC FLYASH CUYD 9999.00000
83800100 CONC FDN TY A LINFT P 21601 CONCRETE PC CUYD 0.18000
83800110 CONC FDN TY A SPL LINFT P 21601 CONCRETE PC CUYD 0.18000
83800200 CONC FDN TY D LINFT P 21601 CONCRETE PC CUYD 0.71000
83800210 CONC FDN TY D SPL LINFT P 21601 CONCRETE PC CUYD 0.18000
83800300 CONC FDN TY E 24D LINFT P 21601 CONCRETE PC CUYD 0.11600
83800310 CONC FDN TY E 24D SPL LINFT P 21601 CONCRETE PC CUYD 0.01160
83800400 CONC FDN TY E 30D LINFT P 21601 CONCRETE PC CUYD 0.18200
83800410 CONC FDN TY E 30D SPL LINFT P 21601 CONCRETE PC CUYD 0.18130
83800500 CONC FDN SPL LINFT P 21601 CONCRETE PC CUYD 0.46000
85100100 PAINT EX TR SIG EQUIP EA P 40207 PAINT PR ZN MOLYBDAT GAL 9999.00000
85100200 PAINT EX TR SIG EQUIP LSUM P 40207 PAINT PR ZN MOLYBDAT GAL 9999.00000
87800100 CONC FDN TY A LINFT P 21601 CONCRETE PC CUYD 0.18000
87800110 CONC FDN TY A SPL LINFT P 21601 CONCRETE PC CUYD 0.18000
87800115 CONC FDN TY A EA P 21601 CONCRETE PC CUYD 9999.00000
87800200 CONC FDN TY D LINFT P 21601 CONCRETE PC CUYD 0.71000
87800210 CONC FDN TY D SPL LINFT P 21601 CONCRETE PC CUYD 0.18000
87800215 CONC FDN TY D EA P 21601 CONCRETE PC CUYD 9999.00000
87800300 CONC FDN TY E 24D LINFT P 21601 CONCRETE PC CUYD 0.11600
87800310 CONC FDN TY E 24D SPL LINFT P 21601 CONCRETE PC CUYD 0.01160
87800400 CONC FDN TY E 30D LINFT P 21601 CONCRETE PC CUYD 0.18200
87800410 CONC FDN TY E 30D SPL LINFT P 21601 CONCRETE PC CUYD 0.18130
87800415 CONC FDN TY E 36D LINFT P 21601 CONCRETE PC CUYD 9999.00000
87800500 CONC FDN SPL LINFT P 21601 CONCRETE PC CUYD 0.46000
F1000102 AMERICAN CRANBERRY 02 UNIT P 56503 TREE SEEDLING F EA F1000102 1000.00000
F1000503 AMERICAN PLUM 03 UNIT P 56503 TREE SEEDLING F EA F1000503 1000.00000
F1000601 AMERICAN WEETGUM 01 UNIT P 56503 TREE SEEDLING F EA F1000601 1000.00000
F1000802 AMERICAN WILD PLUM 02 UNIT P 56503 TREE SEEDLING F EA F1000802 1000.00000
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F1001101 AMUR MAPLE 01 UNIT P 56503 TREE SEEDLING F EA F1001101 1000.00000
F1001105 AMUR MAPLE 05 UNIT P 56503 TREE SEEDLING F EA F1001105 1000.00000
F1002101 BALD CYPRESS 01 UNIT P 56503 TREE SEEDLING F EA F1002101 1000.00000
F1002102 BALD CYPRESS 02 UNIT P 56503 TREE SEEDLING F EA F1002102 1000.00000
F1003202 BLACK WALNUT 02 UNIT P 56503 TREE SEEDLING F EA F1003202 1000.00000
F1004405 COCKSPUR THORN 05 UNIT P 56503 TREE SEEDLING F EA F1004405 1000.00000
F1004705 CORNELIAN CHERRY 03 UNIT P 56503 TREE SEEDLING F EA F1004705 1000.00000
F1005502 EUROPEAN BK ALDER 02 UNIT P 56503 TREE SEEDLING F EA F1005502 1000.00000
F1006101 FLOWERING DOGWOOD 01 UNIT P 56503 TREE SEEDLING F EA F1006101 1000.00000
F1007302 GRAY DOGWOOD 02 UNIT P 56503 TREE SEEDLING F EA F1007302 1000.00000
F1007502 GREEN ASH 02 UNIT P 56503 TREE SEEDLING F EA F1007502 1000.00000
F1009306 LITTLE LEAF LINDEN 06 UNIT P 56503 TREE SEEDLING F EA F1009306 1000.00000
F1010302 NORTHERN RED OAK 02 UNIT P 56503 TREE SEEDLING F EA F1010302 1000.00000
F1010306 NORTHERN RED OAK 06 UNIT P 56503 TREE SEEDLING F EA F1010306 1000.00000
F1010506 NORWAY MAPLE 06 UNIT P 56503 TREE SEEDLING F EA F1010506 1000.00000
F1012301 PIN OAK 01 UNIT P 56503 TREE SEEDLING F EA F1012301 1000.00000
F1012302 PIN OAK 02 UNIT P 56503 TREE SEEDLING F EA F1012302 1000.00000
F1012306 PIN OAK 06 UNIT P 56503 TREE SEEDLING F EA F1012306 1000.00000
F1013601 REDBUD 01 UNIT P 56503 TREE SEEDLING F EA F1013601 1000.00000
F1013602 REDBUD 02 UNIT P 56503 TREE SEEDLING F EA F1013602 1000.00000
F1013901 RED MAPLE 01 UNIT P 56503 TREE SEEDLING F EA F1013901 1000.00000
F1013902 RED MAPLE 02 UNIT P 56503 TREE SEEDLING F EA F1013902 1000.00000
F1013906 RED MAPLE 06 UNIT P 56503 TREE SEEDLING F EA F1013906 1000.00000
F1014302 RED OAK 02 UNIT P 56503 TREE SEEDLING F EA F1014302 1000.00000
F1014601 RIVER BIRCH 01 UNIT P 56503 TREE SEEDLING F EA F1014601 1000.00000
F1014602 RIVER BIRCH 02 UNIT P 56503 TREE SEEDLING F EA F1014602 1000.00000
F1014606 RIVER BIRCH 06 UNIT P 56503 TREE SEEDLING F EA F1014606 1000.00000
F1015802 SHAD SERVICEBERRY 02 UNIT P 56503 TREE SEEDLING F EA F1015802 1000.00000
F1017002 SILVER MAPLE 02 UNIT P 56503 TREE SEEDLING F EA F1017002 1000.00000
F1017502 SOUR GUM 02 UNIT P 56503 TREE SEEDLING F EA F1017502 1000.00000
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F1018202 SUGAR MAPLE 02 UNIT P 56503 TREE SEEDLING F EA F1018202 1000.00000
F1020102 WASHINGTON THORN 02 UNIT P 56503 TREE SEEDLING F EA F1020102 1000.00000
F1020105 WASHINGTON THORN 05 UNIT P 56503 TREE SEEDLING F EA F1020105 1000.00000
F1020502 WHITE ASH 02 UNIT P 56503 TREE SEEDLING F EA F1020502 1000.00000
F1020702 WHITE OAK 02 UNIT P 56503 TREE SEEDLING F EA F1020702 1000.00000
G1000102 CORNUS RACEMOSA 02 UNIT P 56505 SHRUB SEEDLING G EA G1000102 1000.00000
G1000103 CORNUS RACEMOSA 03 UNIT P 56505 SHRUB SEEDLING G EA G1000103 1000.00000
G1003102 CORNUS STOL 02 UNIT P 56505 SHRUB SEEDLING G EA G1003102 1000.00000
G1009103 ELEAGNUS UMBELL 03 UNIT P 56505 SHRUB SEEDLING G EA G1009103 1000.00000
G1012102 ILEX VERTICILLATA 02 UNIT P 56505 SHRUB SEEDLING G EA G1012102 1000.00000
G1015102 LONICERA ZABELLI 02 UNIT P 56505 SHRUB SEEDLING G EA G1015102 1000.00000
G1021102 RHUS CANADENSIS 02 UNIT P 56505 SHRUB SEEDLING G EA G1021102 1000.00000
G1036103 VIBURNUM DENTATUM 03 UNIT P 56505 SHRUB SEEDLING G EA G1036103 1000.00000
G1039103 VIBURNUM LENTAGO 03 UNIT P 56505 SHRUB SEEDLING G EA G1039103 1000.00000
G1045103 VIBURNUM SEIBOLDI 03 UNIT P 56505 SHRUB SEEDLING G EA G1045103 1000.00000
G1048102 VIBURNUM TRILOBUM 02 UNIT P 56505 SHRUB SEEDLING G EA 1000.00000
H1000302 AUSTRIAN PINE 02 UNIT P 56507 EVERGREEN SEEDLING H EA H1000302 1000.00000
H1000305 AUSTRIAN PINE 05 UNIT P 56507 EVERGREEN SEEDLING H EA H1000305 1000.00000
H1001502 JACK PINE 02 UNIT P 56507 EVERGREEN SEEDLING H EA H1001502 1000.00000
H1003302 RED CEDAR 02 UNIT P 56507 EVERGREEN SEEDLING H EA H1003302 1000.00000
H1003602 RED PINE 02 UNIT P 56507 EVERGREEN SEEDLING H EA H1003602 1000.00000
H1005101 WHITE PINE 01 UNIT P 56507 EVERGREEN SEEDLING H EA H1005101 1000.00000
LR310021 ASP STAB BSE CSE 6 SQYD P 18101 ASBC RM TPM LR3101 TONS 0.31200
LR310029 ASP STAB BSE CSE 8 SQYD P 18101 ASBC RM TPM LR3101 TONS 0.41600
LR311013 BIT AGG MIX BC 4 SQYD P 17801 BIT BASE CS MIX TONS 0.20800
LR311021 BIT AGG MIX BC 6 SQYD P 18105 BAM BS CS LR311 TONS 0.31200
LR311023 BIT AGG MIX BC 6 1/2 SQYD P 18105 BAM BS CS LR311 TONS 0.33800
LR311025 BIT AGG MIX BC 7 SQYD P 18105 BAM BS CS LR311 TONS 0.36400
LR311027 BIT AGG MIX BC 7 1/2 SQYD P 17801 BIT BASE CS MIX TONS 0.39000
LR311029 BIT AGG MIX BC 8 SQYD P 18105 BAM BS CS LR311 TONS 0.41600
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LR311031 BIT AGG MIX BC 8 1/2 SQYD P 18105 BAM BS CS LR311 TONS 0.44200
LR311033 BIT AGG MIX BC 9 SQYD P 18105 BAM BS CS LR311 TONS 0.46800
LR462021 PCC PVMT 6 SPL SQYD P 21601 CONCRETE PC CUYD 0.16670
LR462025 PCC PAVT 7 SPL SQYD P 21601 CONCRETE PC CUYD 0.19440
LR462029 PCC PVMT 8 SPL SQYD P 21601 CONCRETE PC CUYD 0.22220
LR462037 PCC PVMT 10 SPL SQYD P 21601 CONCRETE PC CUYD 0.27780
LR462121 PCC PVMT 6 SPL W IC SQYD P 21601 CONCRETE PC CUYD 0.16670
LR462125 PCC PVMT 7 SPL W IC SQYD P 21601 CONCRETE PC CUYD 0.19440
LR462129 PCC PVT 8 SPL W IC SQYD P 21601 CONCRETE PC CUYD 0.22220
M2021450 SUB GRAN MAT A CU M P 052CAM06 STONE CR CLDQ M TON 1.78000
M2021500 SUB GRAN MAT B M TON P 052CAM06 STONE CR CLDQ M TON 1.78000
M2021550 SUB GRAN MAT B CU M P 052CAM06 STONE CR CLDQ M TON 1.78000
M2060200 GRAN EMBANK SPEC CU M P 052CAM06 STONE CR CLDQ M TON 1.78000
M2060310 QUARRY RUN GRAN EMB CU M P 018CMM00 ROCKFILL ETC. M TON 1.60000
M2070110 POROUS GRAN EMBANK M TON P 014CAM18 GRAN MTLS POROUS M TON 1.78000
M2070220 POROUS GRAN EMBANK CU M P 014CAM18 GRAN MTLS POROUS M TON 1.78000
M2070400 POROUS GRAN EMB SPEC CU M P 014CAM18 GRAN MTLS POROUS M TON 1.78000
M2070420 POROUS GRAN EMB SUBGR CU M P 014CAM18 GRAN MTLS POROUS M TON 1.78000
M2070600 NON‐POROUS GRAN EMB CU M P 015CAM17 GRAN MTLS NONPOROUS M TON 1.78000
M2080150 TRENCH BACKFILL CU M P 016FAM06 TRENCH BFILL & BED M TON 1.78000
M2080250 TRENCH BACKFILL SPL CU M P 016FAM06 TRENCH BFILL & BED M TON 1.78000
M2090110 POROUS GRAN BACKFILL CU M P 014CAM18 GRAN MTLS POROUS M TON 1.78000
M2090210 POROUS GRAN BACK SPEC CU M P 014CAM18 GRAN MTLS POROUS M TON 1.78000
M2090410 SAND BACKFILL CU M P 016FAM06 TRENCH BFILL & BED M TON 1.78000
M2100310 GRAN EMBANK SPEC CU M P 052CAM06 STONE CR CLDQ M TON 1.78000
M2110050 F & P TOP SOIL  50 SQ M P 56303M SOIL TOP CU M 0.05080
M2110075 F & P TOP SOIL  75 SQ M P 56303M SOIL TOP CU M 0.07620
M2110100 F & P TOP SOIL 100 SQ M P 56303M SOIL TOP CU M 0.10160
M2110125 F & P TOP SOIL 125 SQ M P 56303M SOIL TOP CU M 0.12700
M2110150 F & P TOP SOIL 150 SQ M P 56303M SOIL TOP CU M 0.15240
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M2110200 F & P TOP SOIL 200 SQ M P 56303M SOIL TOP CU M 0.20320
M2110250 F & P TOP SOIL 250 SQ M P 56303M SOIL TOP CU M 0.25400
M2110300 F & P TOP SOIL 300 SQ M P 56303M SOIL TOP CU M 0.30480
M2111050 F & P TOP SOIL ST  50 SQ M P 56303M SOIL TOP CU M 0.05080
M2111075 F & P TOP SOIL ST  75 SQ M P 56303M SOIL TOP CU M 0.07620
M2111100 F & P TOP SOIL ST 100 SQ M P 56303M SOIL TOP CU M 0.10160
M2111125 F & P TOP SOIL ST 125 SQ M P 56303M SOIL TOP CU M 0.12700
M2111150 F & P TOP SOIL ST 150 SQ M P 56303M SOIL TOP CU M 0.15240
M2111200 F & P TOP SOIL ST 200 SQ M P 56303M SOIL TOP CU M 0.20320
M2111250 F & P TOP SOIL ST 250 SQ M P 56303M SOIL TOP CU M 0.25400
M2111300 F & P TOP SOIL ST 300 SQ M P 56303M SOIL TOP CU M 0.30480
M2112050 F & P COMPOST  50 SQ M P 56306M COMPOST CU M 0.05000
M2112075 F & P COMPOST  75 SQ M P 56306M COMPOST CU M 0.07500
M2112100 F & P COMPOST 100 SQ M P 56306M COMPOST CU M 0.10000
M2112125 F & P COMPOST 125 SQ M P 56306M COMPOST CU M 0.12500
M2112150 F & P COMPOST 150 SQ M P 56306M COMPOST CU M 0.15000
M2112200 F & P COMPOST 200 SQ M P 56306M COMPOST CU M 0.20000
M2112250 F & P COMPOST 250 SQ M P 56306M COMPOST CU M 0.25000
M2112300 F & P COMPOST 300 SQ M P 56306M COMPOST CU M 0.30000
M2113050 F & P TOP SOIL  50 SQ M P 56303M SOIL TOP CU M 0.05080
M2113075 F & P TOP SOIL  75 SQ M P 56303M SOIL TOP CU M 0.07620
M2113100 F & P TOP SOIL 100 SQ M P 56303M SOIL TOP CU M 0.10160
M2113125 F & P TOP SOIL 125 SQ M P 56303M SOIL TOP CU M 0.12700
M2113150 F & P TOP SOIL 150 SQ M P 56303M SOIL TOP CU M 0.15240
M2113200 F & P TOP SOIL 200 SQ M P 56303M SOIL TOP CU M 0.20320
M2113250 F & P TOP SOIL 250 SQ M P 56303M SOIL TOP CU M 0.25400
M2113300 F & P TOP SOIL 300 SQ M P 56303M SOIL TOP CU M 0.30480
M2114050 F & P COMPOST  50 SQ M P 56306M COMPOST CU M 0.05000
M2114075 F & P COMPOST  75 SQ M P 56306M COMPOST CU M 0.07500
M2114100 F & P COMPOST 100 SQ M P 56306M COMPOST CU M 0.10000
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M2114125 F & P COMPOST 125 SQ M P 56306M COMPOST CU M 0.12500
M2114150 F & P COMPOST 150 SQ M P 56306M COMPOST CU M 0.15000
M2114200 F & P COMPOST 200 SQ M P 56306M COMPOST CU M 0.20000
M2114250 F & P COMPOST 250 SQ M P 56306M COMPOST CU M 0.25000
M2114300 F & P COMPOST 300 SQ M P 56306M COMPOST CU M 0.30000
M2510105 MULCH METHOD 1 HA P 56204M MULCH STRAW M TON 4.50000
M2510115 MULCH METHOD 2 HA P 56204M MULCH STRAW M TON 4.50000
M2510125 MULCH METHOD 3 HA P 56208M MULCH WOOD M TON 2.30000
M2511010 HYDRAULIC MULCH KG P 56208M MULCH WOOD M TON 0.00100
M2800700 MULCH METHOD 1 HA P 56204M MULCH STRAW M TON 4.50000
M2800800 MULCH METHOD 2 HA P 56204M MULCH STRAW M TON 4.50000
M2810101 STONE RIPRAP CL A1 SQ M P 072CMM03 STONE BED RR 1 CLAQ M TON 0.24000
M2810103 STONE RIPRAP CL A2 SQ M P 072CMM01 STONE BED RR 2 CLAQ M TON 0.24000
M2810105 STONE RIPRAP CL A3 SQ M P 074CMM50 RR3 STONE CLAG M TON 0.32000
M2810107 STONE RIPRAP CL A4 SQ M P 074CMM150RR4 STONE CLAQ M TON 0.64000
M2810109 STONE RIPRAP CL A5 SQ M P 074CMM400RR5 STONE CLAQ M TON 0.88000
M2810111 STONE RIPRAP CL A6 SQ M P 074CMM600RR6 STONE CLAQ M TON 1.04000
M2810113 STONE RIPRAP CL A7 SQ M P 074CMM100RR 7 STONE CLAQ M TON 1.20000
M2810125 STONE RIPRAP CL B3 SQ M P 076CMM50 RR3 STONE CLBQ M TON 0.32000
M2810141 STONE RIPRAP CL C1 SQ M P 018CMM00 ROCKFILL ETC. M TON 0.24000
M2810143 STONE RIPRAP CL C2 SQ M P 018CMM00 ROCKFILL ETC. M TON 0.24000
M2810145 STONE RIPRAP CL C3 SQ M P 018CMM00 ROCKFILL ETC. M TON 0.32000
M2810147 STONE RIPRAP CL C4 SQ M P 018CMM00 ROCKFILL ETC. M TON 0.64000
M2810149 STONE RIPRAP CL C5 SQ M P 018CMM00 ROCKFILL ETC. M TON 0.88000
M2810300 CONC BLOCK RIPRAP SQ M P 25802M RIPRAP CON BLK EA 0.11800
M2810400 CONC BLOCK RIPRAP SPL SQ M P 25802M RIPRAP CON BLK EA 0.11800
M2810500 BROKEN CONC RIPRAP SQ M P 075CMM00 RIPRAP BROKEN CONC M TON 0.54000
M2810600 BROKEN CONC RIPRAP SP SQ M P 075CMM00 RIPRAP BROKEN CONC M TON 0.54000
M2810630 BKN CONC DUMP RIPRAP SQ M P 075CMM00 RIPRAP BROKEN CONC M TON 0.54000
M2810640 BKN C DUMP RIPRAP SPL SQ M P 075CMM00 RIPRAP BROKEN CONC M TON 0.54000
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M2810701 STONE DUMP RIP CL A1 SQ M P 072CMM03 STONE BED RR 1 CLAQ M TON 0.24000
M2810703 STONE DUMP RIP CL A2 SQ M P 072CMM01 STONE BED RR 2 CLAQ M TON 0.24000
M2810705 STONE DUMP RIP CL A3 SQ M P 074CMM50 RR3 STONE CLAG M TON 0.48000
M2810707 STONE DUMP RIP CL A4 SQ M P 074CMM150RR4 STONE CLAQ M TON 0.64000
M2810709 STONE DUMP RIP CL A5 SQ M P 074CMM400RR5 STONE CLAQ M TON 0.88000
M2810711 STONE DUMP RIP CL A6 SQ M P 074CMM600RR6 STONE CLAQ M TON 1.04000
M2810713 STONE DUMP RIP CL A7 SQ M P 074CMM100RR 7 STONE CLAQ M TON 1.20000
M2810725 STONE DUMP RIP CL B3 SQ M P 076CMM50 RR3 STONE CLBQ M TON 0.48000
M2810741 STONE DUMP RIP CL C1 SQ M P 018CMM00 ROCKFILL ETC. M TON 0.24000
M2810743 STONE DUMP RIP CL C2 SQ M P 018CMM00 ROCKFILL ETC. M TON 0.24000
M2810745 STONE DUMP RIP CL C3 SQ M P 018CMM00 ROCKFILL ETC. M TON 0.48000
M2810747 STONE DUMP RIP CL C4 SQ M P 018CMM00 ROCKFILL ETC. M TON 0.64000
M2810749 STONE DUMP RIP CL C5 SQ M P 018CMM00 ROCKFILL ETC. M TON 0.88000
M2810910 DUMPED RIPRAP CU M P 076CMM150RR4 STONE CLBQ M TON 1.60000
M2810920 DUMPED RIPRAP SPL CU M P 076CMM150RR4 STONE CLBQ M TON 1.60000
M2811000 DUMPED RIPRAP SQ M P 076CMM150RR4 STONE CLBQ M TON 0.64000
M2811100 DUMPED RIPRAP SPL SQ M P 076CMM150RR4 STONE CLBQ M TON 0.64000
M2811400 RIPRAP SQ M P 074CMM00 RIPRAP STONE CLAQ M TON 0.48000
M2811500 RIPRAP SPL SQ M P 074CMM00 RIPRAP STONE CLAQ M TON 0.48000
M2811710 RIPRAP SPL CU M P 074CMM00 RIPRAP STONE CLAQ M TON 1.60000
M2811800 RIPRAP ‐ STILL BASIN CU M P 074CMM00 RIPRAP STONE CLAQ M TON 1.60000
M2812300 STONE RIPRAP CHANNEL SQ M P 074CMM00 RIPRAP STONE CLAQ M TON 0.48000
M2812500 STONE RIPRAP DITCH SQ M P 074CMM00 RIPRAP STONE CLAQ M TON 0.48000
M2812600 STONE RIPRAP DITCH M TON P 074CMM00 RIPRAP STONE CLAQ M TON 0.54000
M3021400 WATER UNIT P 42501M WATER LITER 1000.00000
M3101400 WATER UNIT P 42501M WATER LITER 1000.00000
M3110020 SUB GRAN MAT A CU M P 052CAM06 STONE CR CLDQ M TON 57.66916
M3110100 SUB GRAN MAT A  100 SQ M P 052CAM06 STONE CR CLDQ M TON 0.21701
M3110125 SUB GRAN MAT A  125 SQ M P 052CAM06 STONE CR CLDQ M TON 0.27126
M3110150 SUB GRAN MAT A  150 SQ M P 052CAM06 STONE CR CLDQ M TON 0.32551
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M3110175 SUB GRAN MAT A  175 SQ M P 052CAM06 STONE CR CLDQ M TON 0.37976
M3110200 SUB GRAN MAT A  200 SQ M P 052CAM06 STONE CR CLDQ M TON 0.43401
M3110225 SUB GRAN MAT A  225 SQ M P 052CAM06 STONE CR CLDQ M TON 0.48827
M3110250 SUB GRAN MAT A  250 SQ M P 052CAM06 STONE CR CLDQ M TON 0.54252
M3110300 SUB GRAN MAT A  300 SQ M P 052CAM06 STONE CR CLDQ M TON 0.65102
M3111020 SUB GRAN MAT B CU M P 052CAM06 STONE CR CLDQ M TON 57.66916
M3111100 SUB GRAN MAT B  100 SQ M P 052CAM06 STONE CR CLDQ M TON 0.21701
M3111125 SUB GRAN MAT B  125 SQ M P 052CAM06 STONE CR CLDQ M TON 0.27126
M3111150 SUB GRAN MAT B  150 SQ M P 052CAM06 STONE CR CLDQ M TON 0.32551
M3111175 SUB GRAN MAT B  175 SQ M P 052CAM06 STONE CR CLDQ M TON 0.37976
M3111200 SUB GRAN MAT B  200 SQ M P 052CAM06 STONE CR CLDQ M TON 0.43401
M3111225 SUB GRAN MAT B  225 SQ M P 052CAM06 STONE CR CLDQ M TON 0.48827
M3111250 SUB GRAN MAT B  250 SQ M P 052CAM06 STONE CR CLDQ M TON 0.54225
M3111300 SUB GRAN MAT B  300 SQ M P 052CAM06 STONE CR CLDQ M TON 0.65102
M3112020 SUB GRAN MAT C CU M P 052CAM07 STONE CR CLDQ M TON 57.66916
M3112100 SUB GRAN MAT C  100 SQ M P 052CAM07 STONE CR CLDQ M TON 0.21701
M3112125 SUB GRAN MAT C  125 SQ M P 052CAM07 STONE CR CLDQ M TON 0.27126
M3112150 SUB GRAN MAT C  150 SQ M P 052CAM07 STONE CR CLDQ M TON 0.32551
M3112175 SUB GRAN MAT C  175 SQ M P 052CAM07 STONE CR CLDQ M TON 0.37976
M3112200 SUB GRAN MAT C  200 SQ M P 052CAM07 STONE CR CLDQ M TON 0.43401
M3112225 SUB GRAN MAT C  225 SQ M P 052CAM07 STONE CR CLDQ M TON 0.48827
M3112250 SUB GRAN MAT C  250 SQ M P 052CAM07 STONE CR CLDQ M TON 0.54252
M3113100 SUB GRAN MAT SPL CU M P 052CAM06 STONE CR CLDQ M TON 57.66916
M3120100 STAB SUB‐BASE 100 SQ M P 17701M BAM SUBBASE MIX I M TON 0.23100
M3120200 STAB SUB‐BASE VAR DP SQ M P 17701M BAM SUBBASE MIX I M TON 0.23100
M3510020 AGG BASE CSE A CU M P 052CAM06 STONE CR CLDQ M TON 57.66916
M3510100 AGG BASE CSE A  100 SQ M P 052CAM06 STONE CR CLDQ M TON 0.21701
M3510125 AGG BASE CSE A  125 SQ M P 052CAM06 STONE CR CLDQ M TON 0.27126
M3510150 AGG BASE CSE A  150 SQ M P 052CAM06 STONE CR CLDQ M TON 0.32551
M3510175 AGG BASE CSE A  175 SQ M P 052CAM06 STONE CR CLDQ M TON 0.37976
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M3510200 AGG BASE CSE A  200 SQ M P 052CAM06 STONE CR CLDQ M TON 0.43401
M3510225 AGG BASE CSE A  225 SQ M P 052CAM06 STONE CR CLDQ M TON 0.48827
M3510250 AGG BASE CSE A  250 SQ M P 052CAM06 STONE CR CLDQ M TON 0.54252
M3510275 AGG BASE CSE A  275 SQ M P 052CAM06 STONE CR CLDQ M TON 0.59677
M3510300 AGG BASE CSE A  300 SQ M P 052CAM06 STONE CR CLDQ M TON 0.65102
M3510325 AGG BASE CSE A  325 SQ M P 052CAM06 STONE CR CLDQ M TON 0.70527
M3510350 AGG BASE CSE A  350 SQ M P 052CAM06 STONE CR CLDQ M TON 0.75953
M3511020 AGG BASE CSE B CU M P 052CAM06 STONE CR CLDQ M TON 57.66916
M3511100 AGG BASE CSE B  100 SQ M P 052CAM06 STONE CR CLDQ M TON 0.21701
M3511125 AGG BASE CSE B  125 SQ M P 052CAM06 STONE CR CLDQ M TON 0.27126
M3511150 AGG BASE CSE B  150 SQ M P 052CAM06 STONE CR CLDQ M TON 0.32551
M3511175 AGG BASE CSE B  175 SQ M P 052CAM06 STONE CR CLDQ M TON 0.37976
M3511200 AGG BASE CSE B  200 SQ M P 052CAM06 STONE CR CLDQ M TON 0.43401
M3511225 AGG BASE CSE B  225 SQ M P 052CAM06 STONE CR CLDQ M TON 0.48827
M3511250 AGG BASE CSE B  250 SQ M P 052CAM06 STONE CR CLDQ M TON 0.54252
M3511275 AGG BASE CSE B  275 SQ M P 052CAM06 STONE CR CLDQ M TON 0.59677
M3511300 AGG BASE CSE B  300 SQ M P 052CAM06 STONE CR CLDQ M TON 0.65102
M3511325 AGG BASE CSE B  325 SQ M P 052CAM06 STONE CR CLDQ M TON 0.70527
M3511350 AGG BASE CSE B  350 SQ M P 052CAM06 STONE CR CLDQ M TON 0.70953
M3520500 CEMENT KG P 37601M PCEM TYI M TON 0.00100
M3530150 PCC BSE CSE  150 SQ M P 21601M CONCRETE PC CU M 0.15000
M3530160 PCC BSE CSE  160 SQ M P 21601M CONCRETE PC CU M 0.16000
M3530170 PCC BSE CSE  170 SQ M P 21601M CONCRETE PC CU M 0.17000
M3530180 PCC BSE CSE  180 SQ M P 21601M CONCRETE PC CU M 0.18000
M3530190 PCC BSE CSE  190 SQ M P 21601M CONCRETE PC CU M 0.19000
M3530200 PCC BSE CSE  200 SQ M P 21601M CONCRETE PC CU M 0.20000
M3530210 PCC BSE CSE  210 SQ M P 21601M CONCRETE PC CU M 0.21000
M3530220 PCC BSE CSE  220 SQ M P 21601M CONCRETE PC CU M 0.22000
M3530230 PCC BSE CSE  230 SQ M P 21601M CONCRETE PC CU M 0.23000
M3530240 PCC BSE CSE  240 SQ M P 21601M CONCRETE PC CU M 0.24000
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M3530250 PCC BSE CSE  250 SQ M P 21601M CONCRETE PC CU M 0.25000
M3530260 PCC BSE CSE  260 SQ M P 21601M CONCRETE PC CU M 0.26000
M3530270 PCC BSE CSE  270 SQ M P 21601M CONCRETE PC CU M 0.27000
M3530280 PCC BSE CSE  280 SQ M P 21601M CONCRETE PC CU M 0.28000
M3530290 PCC BSE CSE  290 SQ M P 21601M CONCRETE PC CU M 0.29000
M3530300 PCC BSE CSE  300 SQ M P 21601M CONCRETE PC CU M 0.30000
M3530310 PCC BSE CSE  310 SQ M P 21601M CONCRETE PC CU M 0.31000
M3530320 PCC BSE CSE  320 SQ M P 21601M CONCRETE PC CU M 0.32000
M3530330 PCC BSE CSE  330 SQ M P 21601M CONCRETE PC CU M 0.33000
M3530420 PCC BSE 420 ‐ 265 SQ M P 21601M CONCRETE PC CU M 0.42000
M3532150 HES PCC BSE CSE  150 SQ M P 21601M CONCRETE PC CU M 0.15243
M3532175 HES PCC BSE CSE  175 SQ M P 21601M CONCRETE PC CU M 0.17776
M3532200 HES PCC BSE CSE  200 SQ M P 21601M CONCRETE PC CU M 0.20319
M3532225 HES PCC BSE CSE  225 SQ M P 21601M CONCRETE PC CU M 0.22861
M3532250 HES PCC BSE CSE  250 SQ M P 21601M CONCRETE PC CU M 0.25403
M3534000 PCC BSE CSE VAR DP SQ M P 21601M CONCRETE PC CU M 0.20319
M3534100 PCC WEAR SURF  100 SQ M P 21601M CONCRETE PC CU M 0.10159
M3540150 PCC BASE CSE W  150 SQ M P 21601M CONCRETE PC CU M 0.15243
M3540175 PCC BASE CSE W  175 SQ M P 21601M CONCRETE PC CU M 0.17776
M3540200 PCC BASE CSE W  200 SQ M P 21601M CONCRETE PC CU M 0.20319
M3540225 PCC BASE CSE W  225 SQ M P 21601M CONCRETE PC CU M 0.22861
M3540250 PCC BASE CSE W  250 SQ M P 21601M CONCRETE PC CU M 0.25403
M3540275 PCC BASE CSE W  275 SQ M P 21601M CONCRETE PC CU M 0.27945
M3540300 PCC BASE CSE W  300 SQ M P 21601M CONCRETE PC CU M 0.30478
M3542150 HES PCC BSE CSE W 150 SQ M P 21601M CONCRETE PC CU M 0.15243
M3542175 HES PCC BSE CSE W 175 SQ M P 21601M CONCRETE PC CU M 0.17776
M3542200 HES PCC BSE CSE W 200 SQ M P 21601M CONCRETE PC CU M 0.20319
M3542225 HES PCC BSE CSE W 225 SQ M P 21601M CONCRETE PC CU M 0.22861
M3542250 HES PCC BSE CSE W 250 SQ M P 21601M CONCRETE PC CU M 0.25403
M3544000 PCC BASE CSE W VAR DP SQ M P 21601M CONCRETE PC CU M 0.20319
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M3550100 BIT BASE CSE  100 SQ M P 17801M BIT BASE CS MIX M TON 0.23100
M3550110 BIT BASE CSE  110 SQ M P 17801M BIT BASE CS MIX M TON 0.25410
M3550120 BIT BASE CSE  120 SQ M P 17801M BIT BASE CS MIX M TON 0.22720
M3550130 BIT BASE CSE  130 SQ M P 17801M BIT BASE CS MIX M TON 0.30030
M3550140 BIT BASE CSE  140 SQ M P 17801M BIT BASE CS MIX M TON 0.32340
M3550150 BIT BASE CSE  150 SQ M P 17801M BIT BASE CS MIX M TON 0.34650
M3550160 BIT BASE CSE  160 SQ M P 17801M BIT BASE CS MIX M TON 0.36960
M3550170 BIT BASE CSE  170 SQ M P 17801M BIT BASE CS MIX M TON 0.39270
M3550175 BIT BASE CSE  175 SQ M P 17801M BIT BASE CS MIX M TON 0.40425
M3550180 BIT BASE CSE  180 SQ M P 17801M BIT BASE CS MIX M TON 0.41580
M3550190 BIT BASE CSE  190 SQ M P 17801M BIT BASE CS MIX M TON 0.43890
M3550200 BIT BASE CSE  200 SQ M P 17801M BIT BASE CS MIX M TON 0.46200
M3550210 BIT BASE CSE  210 SQ M P 17801M BIT BASE CS MIX M TON 0.48510
M3550220 BIT BASE CSE  220 SQ M P 17801M BIT BASE CS MIX M TON 0.50820
M3550230 BIT BASE CSE  230 SQ M P 17801M BIT BASE CS MIX M TON 0.53130
M3550240 BIT BASE CSE  240 SQ M P 17801M BIT BASE CS MIX M TON 0.55440
M3550250 BIT BASE CSE  250 SQ M P 17801M BIT BASE CS MIX M TON 0.57750
M3550260 BIT BASE CSE  260 SQ M P 17801M BIT BASE CS MIX M TON 0.60060
M3550270 BIT BASE CSE  270 SQ M P 17801M BIT BASE CS MIX M TON 0.62370
M3550280 BIT BASE CSE  280 SQ M P 17801M BIT BASE CS MIX M TON 0.64680
M3550290 BIT BASE CSE  290 SQ M P 17801M BIT BASE CS MIX M TON 0.66990
M3550300 BIT BASE CSE  300 SQ M P 17801M BIT BASE CS MIX M TON 0.69300
M3550310 BIT BASE CSE  310 SQ M P 17801M BIT BASE CS MIX M TON 0.71610
M3550320 BIT BASE CSE  320 SQ M P 17801M BIT BASE CS MIX M TON 0.73920
M3550330 BIT BASE CSE  330 SQ M P 17801M BIT BASE CS MIX M TON 0.76230
M3552000 BIT BASE CSE VAR DP SQ M P 17801M BIT BASE CS MIX M TON 0.23100
M3560150 BIT CONC BC WID  150 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M3560175 BIT CONC BC WID  175 SQ M P 17562M BITCONC BCS 2 B M TON 0.40425
M3560200 BIT CONC BC WID  200 SQ M P 17562M BITCONC BCS 2 B M TON 0.46200
M3560225 BIT CONC BC WID  225 SQ M P 17562M BITCONC BCS 2 B M TON 0.51975
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M3560250 BIT CONC BC WID  250 SQ M P 17562M BITCONC BCS 2 B M TON 0.57750
M3560275 BIT CONC BC WID  275 SQ M P 17562M BITCONC BCS 2 B M TON 0.63525
M3560300 BIT CONC BC WID  300 SQ M P 17562M BITCONC BCS 2 B M TON 0.69300
M3562000 BIT CON BC WID VAR DP SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M3565150 BASE CSE WID  150 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M3565175 BASE CSE WID  175 SQ M P 17562M BITCONC BCS 2 B M TON 0.40425
M3565200 BASE CSE WID  200 SQ M P 17562M BITCONC BCS 2 B M TON 0.46200
M3565225 BASE CSE WID  225 SQ M P 17562M BITCONC BCS 2 B M TON 0.51975
M3565250 BASE CSE WID  250 SQ M P 17562M BITCONC BCS 2 B M TON 0.57750
M3565275 BASE CSE WID  275 SQ M P 17562M BITCONC BCS 2 B M TON 0.63525
M3565300 BASE CSE WID  300 SQ M P 17562M BITCONC BCS 2 B M TON 0.69300
M3567000 BASE CSE WID VAR DP SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M3568000 BASE CSE WID SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M3570100 POZZ STAB B C  100 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.22200
M3570110 POZZ STAB B C  110 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.24500
M3570120 POZZ STAB B C  120 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.26700
M3570130 POZZ STAB B C  130 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.28900
M3570140 POZZ STAB B C  140 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.31100
M3570150 POZZ STAB B C  150 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.33400
M3570160 POZZ STAB B C  160 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.35600
M3570170 POZZ STAB B C  170 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.37800
M3570180 POZZ STAB B C  180 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.40000
M3570190 POZZ STAB B C  190 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.42300
M3570200 POZZ STAB B C  200 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.44500
M3570210 POZZ STAB B C  210 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.46700
M3570220 POZZ STAB B C  220 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.48900
M3570230 POZZ STAB B C  230 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.51200
M3570240 POZZ STAB B C  240 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.53400
M3570250 POZZ STAB B C  250 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.55600
M3570260 POZZ STAB B C  260 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.57800
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M3570270 POZZ STAB B C  270 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.60100
M3570280 POZZ STAB B C  280 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.62300
M3570290 POZZ STAB B C  290 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.64500
M3570300 POZZ STAB B C  300 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.66700
M3570310 POZZ STAB B C  310 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.69000
M3570320 POZZ STAB B C  320 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.71200
M3570330 POZZ STAB B C  330 SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.73400
M3572000 POZZ STAB B C VAR DP SQ M P 75002M MIX LIME‐ASH‐AGG PAM M TON 0.22200
M4010200 BIT MATL APPLIED M TON P 10501M ASPHALT L GR MC30 LITER 1000.00000
M4020020 AGG SURF CSE A CU M P 052CAM06 STONE CR CLDQ M TON 57.66916
M4020100 AGG SURF CSE A  100 SQ M P 052CAM06 STONE CR CLDQ M TON 0.21701
M4020125 AGG SURF CSE A  125 SQ M P 052CAM06 STONE CR CLDQ M TON 0.27126
M4020150 AGG SURF CSE A  150 SQ M P 052CAM06 STONE CR CLDQ M TON 0.32551
M4020175 AGG SURF CSE A  175 SQ M P 052CAM06 STONE CR CLDQ M TON 0.43401
M4020200 AGG SURF CSE A  200 SQ M P 052CAM06 STONE CR CLDQ M TON 0.43401
M4021020 AGG SURF CSE B CU M P 052CAM06 STONE CR CLDQ M TON 57.66916
M4030200 BIT MATLS PR CT M TON P 10501M ASPHALT L GR MC30 LITER 1000.00000
M4030400 BIT MATLS C&S CT M TON P 10505M ASPHALT L GR MC3000 LITER 1000.00000
M4040200 BIT MATLS PR CT M TON P 10501M ASPHALT L GR MC30 LITER 1000.00000
M4040400 BIT MATLS ROAD MIX M TON P 10504M ASPHALT L GR MC800 LITER 1000.00000
M4040600 BIT MATLS SE CT M TON P 10505M ASPHALT L GR MC3000 LITER 1000.00000
M4050200 BIT MATLS PR CT M TON P 10501M ASPHALT L GR MC30 LITER 1000.00000
M4060200 BIT MATLS PR CT M TON P 10401M ASPHALT L GR RC70 LITER 1000.00000
M4070150 BIT C BIND CSE T1 150 SQ M P 17552M BITCONC BCS 1 B M TON 0.34650
M4070175 BIT C BIND CSE T1 175 SQ M P 17552M BITCONC BCS 1 B M TON 0.40425
M4070200 BIT C BIND CSE T1 200 SQ M P 17552M BITCONC BCS 1 B M TON 0.46200
M4070225 BIT C BIND CSE T1 225 SQ M P 17552M BITCONC BCS 1 B M TON 0.51975
M4070250 BIT C BIND CSE T1 250 SQ M P 17552M BITCONC BCS 1 B M TON 0.57750
M4070275 BIT C BIND CSE T1 275 SQ M P 17552M BITCONC BCS 1 B M TON 0.63525
M4070300 BIT C BIND CSE T1 300 SQ M P 17552M BITCONC BCS 1 B M TON 0.69300
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M4071150 BIT C BIND CSE T2 150 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M4071175 BIT C BIND CSE T2 175 SQ M P 17562M BITCONC BCS 2 B M TON 0.40425
M4071200 BIT C BIND CSE T2 200 SQ M P 17562M BITCONC BCS 2 B M TON 0.46200
M4071225 BIT C BIND CSE T2 225 SQ M P 17562M BITCONC BCS 2 B M TON 0.51975
M4071250 BIT C BIND CSE T2 250 SQ M P 17562M BITCONC BCS 2 B M TON 0.57750
M4071275 BIT C BIND CSE T2 275 SQ M P 17562M BITCONC BCS 2 B M TON 0.63525
M4071300 BIT C BIND CSE T2 300 SQ M P 17562M BITCONC BCS 2 B M TON 0.69300
M4072150 BIT C BIND CSE T3 150 SQ M P 17572M BITCONC BCS 3 B M TON 0.34650
M4072175 BIT C BIND CSE T3 175 SQ M P 17572M BITCONC BCS 3 B M TON 0.40425
M4072200 BIT C BIND CSE T3 200 SQ M P 17572M BITCONC BCS 3 B M TON 0.46200
M4072225 BIT C BIND CSE T3 225 SQ M P 17572M BITCONC BCS 3 B M TON 0.51975
M4072250 BIT C BIND CSE T3 250 SQ M P 17572M BITCONC BCS 3 B M TON 0.57750
M4072275 BIT C BIND CSE T3 275 SQ M P 17572M BITCONC BCS 3 B M TON 0.63525
M4072300 BIT C BIND CSE T3 300 SQ M P 17572M BITCONC BCS 3 B M TON 0.69300
M4073150 BIT C PVT FD T1  150 SQ M P 17552M BITCONC BCS 1 B M TON 0.34650
M4073160 BIT C PVT FD T1  160 SQ M P 17552M BITCONC BCS 1 B M TON 0.36960
M4073170 BIT C PVT FD T1  170 SQ M P 17552M BITCONC BCS 1 B M TON 0.39270
M4073180 BIT C PVT FD T1  180 SQ M P 17552M BITCONC BCS 1 B M TON 0.41580
M4073190 BIT C PVT FD T1  190 SQ M P 17552M BITCONC BCS 1 B M TON 0.43890
M4073200 BIT C PVT FD T1  200 SQ M P 17552M BITCONC BCS 1 B M TON 0.46200
M4073210 BIT C PVT FD T1  210 SQ M P 17552M BITCONC BCS 1 B M TON 0.48510
M4073220 BIT C PVT FD T1  220 SQ M P 17552M BITCONC BCS 1 B M TON 0.50820
M4073230 BIT C PVT FD T1  230 SQ M P 17552M BITCONC BCS 1 B M TON 0.53130
M4073240 BIT C PVT FD T1  240 SQ M P 17552M BITCONC BCS 1 B M TON 0.55440
M4073250 BIT C PVT FD T1  250 SQ M P 17552M BITCONC BCS 1 B M TON 0.57750
M4073260 BIT C PVT FD T1  260 SQ M P 17552M BITCONC BCS 1 B M TON 0.60060
M4073270 BIT C PVT FD T1  270 SQ M P 17552M BITCONC BCS 1 B M TON 0.62370
M4073280 BIT C PVT FD T1  280 SQ M P 17552M BITCONC BCS 1 B M TON 0.64680
M4073290 BIT C PVT FD T1  290 SQ M P 17552M BITCONC BCS 1 B M TON 0.66990
M4073300 BIT C PVT FD T1  300 SQ M P 17552M BITCONC BCS 1 B M TON 0.69300
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M4073310 BIT C PVT FD T1  310 SQ M P 17552M BITCONC BCS 1 B M TON 0.71610
M4073320 BIT C PVT FD T1  320 SQ M P 17552M BITCONC BCS 1 B M TON 0.73920
M4073330 BIT C PVT FD T1  330 SQ M P 17552M BITCONC BCS 1 B M TON 0.76230
M4073340 BIT C PVT FD T1  340 SQ M P 17552M BITCONC BCS 1 B M TON 0.78540
M4073350 BIT C PVT FD T1  350 SQ M P 17552M BITCONC BCS 1 B M TON 0.80850
M4073360 BIT C PVT FD T1  360 SQ M P 17552M BITCONC BCS 1 B M TON 0.83160
M4073370 BIT C PVT FD T1  370 SQ M P 17552M BITCONC BCS 1 B M TON 0.85470
M4073380 BIT C PVT FD T1  380 SQ M P 17552M BITCONC BCS 1 B M TON 0.87780
M4073390 BIT C PVT FD T1  390 SQ M P 17552M BITCONC BCS 1 B M TON 0.90090
M4073400 BIT C PVT FD T1  400 SQ M P 17552M BITCONC BCS 1 B M TON 0.92400
M4073410 BIT C PVT FD T1  410 SQ M P 17552M BITCONC BCS 1 B M TON 0.94710
M4073420 BIT C PVT FD T1  420 SQ M P 17552M BITCONC BCS 1 B M TON 0.97020
M4073430 BIT C PVT FD T1  430 SQ M P 17552M BITCONC BCS 1 B M TON 0.99330
M4073440 BIT C PVT FD T1  440 SQ M P 17552M BITCONC BCS 1 B M TON 1.01640
M4073450 BIT C PVT FD T1  450 SQ M P 17552M BITCONC BCS 1 B M TON 1.03950
M4073460 BIT C PVT FD T1  460 SQ M P 17552M BITCONC BCS 1 B M TON 1.06260
M4073470 BIT C PVT FD T1  470 SQ M P 17552M BITCONC BCS 1 B M TON 1.08570
M4073480 BIT C PVT FD T1  480 SQ M P 17552M BITCONC BCS 1 B M TON 1.08800
M4073490 BIT C PVT FD T1  490 SQ M P 17552M BITCONC BCS 1 B M TON 1.13190
M4073500 BIT C PVT FD T1  500 SQ M P 17552M BITCONC BCS 1 B M TON 1.15500
M4073510 BIT C PVT FD T1  510 SQ M P 17552M BITCONC BCS 1 B M TON 1.17810
M4073520 BIT C PVT FD T1  520 SQ M P 17552M BITCONC BCS 1 B M TON 1.20120
M4073530 BIT C PVT FD T1  530 SQ M P 17552M BITCONC BCS 1 B M TON 1.22430
M4073540 BIT C PVT FD T1  540 SQ M P 17552M BITCONC BCS 1 B M TON 1.24740
M4074150 BIT C PVT FD T2  150 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M4074160 BIT C PVT FD T2  160 SQ M P 17562M BITCONC BCS 2 B M TON 0.36960
M4074170 BIT C PVT FD T2  170 SQ M P 17562M BITCONC BCS 2 B M TON 0.39270
M4074180 BIT C PVT FD T2  180 SQ M P 17562M BITCONC BCS 2 B M TON 0.41580
M4074190 BIT C PVT FD T2  190 SQ M P 17562M BITCONC BCS 2 B M TON 0.43890
M4074200 BIT C PVT FD T2  200 SQ M P 17562M BITCONC BCS 2 B M TON 0.46200
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M4074210 BIT C PVT FD T2  210 SQ M P 17562M BITCONC BCS 2 B M TON 0.48510
M4074220 BIT C PVT FD T2  220 SQ M P 17562M BITCONC BCS 2 B M TON 0.50820
M4074230 BIT C PVT FD T2  230 SQ M P 17562M BITCONC BCS 2 B M TON 0.53130
M4074240 BIT C PVT FD T2  240 SQ M P 17562M BITCONC BCS 2 B M TON 0.55440
M4074250 BIT C PVT FD T2  250 SQ M P 17562M BITCONC BCS 2 B M TON 0.57750
M4074260 BIT C PVT FD T2  260 SQ M P 17562M BITCONC BCS 2 B M TON 0.60060
M4074270 BIT C PVT FD T2  270 SQ M P 17562M BITCONC BCS 2 B M TON 0.62370
M4074280 BIT C PVT FD T2  280 SQ M P 17562M BITCONC BCS 2 B M TON 0.64680
M4074290 BIT C PVT FD T2  290 SQ M P 17562M BITCONC BCS 2 B M TON 0.66990
M4074300 BIT C PVT FD T2  300 SQ M P 17562M BITCONC BCS 2 B M TON 0.69300
M4074310 BIT C PVT FD T2  310 SQ M P 17562M BITCONC BCS 2 B M TON 0.71610
M4074320 BIT C PVT FD T2  320 SQ M P 17562M BITCONC BCS 2 B M TON 0.73920
M4074330 BIT C PVT FD T2  330 SQ M P 17562M BITCONC BCS 2 B M TON 0.76230
M4074340 BIT C PVT FD T2  340 SQ M P 17562M BITCONC BCS 2 B M TON 0.78540
M4074350 BIT C PVT FD T2  350 SQ M P 17562M BITCONC BCS 2 B M TON 0.80850
M4074360 BIT C PVT FD T2  360 SQ M P 17562M BITCONC BCS 2 B M TON 0.83160
M4074370 BIT C PVT FD T2  370 SQ M P 17562M BITCONC BCS 2 B M TON 0.85470
M4074380 BIT C PVT FD T2  380 SQ M P 17562M BITCONC BCS 2 B M TON 0.87780
M4074390 BIT C PVT FD T2  390 SQ M P 17562M BITCONC BCS 2 B M TON 0.90090
M4074400 BIT C PVT FD T2  400 SQ M P 17562M BITCONC BCS 2 B M TON 0.92400
M4074410 BIT C PVT FD T2  410 SQ M P 17562M BITCONC BCS 2 B M TON 0.94710
M4074420 BIT C PVT FD T2  420 SQ M P 17562M BITCONC BCS 2 B M TON 0.97020
M4074430 BIT C PVT FD T2  430 SQ M P 17562M BITCONC BCS 2 B M TON 0.99330
M4074440 BIT C PVT FD T2  440 SQ M P 17562M BITCONC BCS 2 B M TON 1.01640
M4074450 BIT C PVT FD T2  450 SQ M P 17562M BITCONC BCS 2 B M TON 1.03950
M4074460 BIT C PVT FD T2  460 SQ M P 17562M BITCONC BCS 2 B M TON 1.06260
M4074470 BIT C PVT FD T2  470 SQ M P 17562M BITCONC BCS 2 B M TON 1.08570
M4074480 BIT C PVT FD T2  480 SQ M P 17562M BITCONC BCS 2 B M TON 1.10880
M4074490 BIT C PVT FD T2  490 SQ M P 17562M BITCONC BCS 2 B M TON 1.13190
M4074500 BIT C PVT FD T2  500 SQ M P 17562M BITCONC BCS 2 B M TON 1.15500
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M4074510 BIT C PVT FD T2  510 SQ M P 17562M BITCONC BCS 2 B M TON 1.17810
M4074520 BIT C PVT FD T2  520 SQ M P 17562M BITCONC BCS 2 B M TON 1.20120
M4074530 BIT C PVT FD T2  530 SQ M P 17562M BITCONC BCS 2 B M TON 1.22430
M4074540 BIT C PVT FD T2  540 SQ M P 17562M BITCONC BCS 2 B M TON 1.24740
M4080200 BIT MATLS PR CT M TON P 10401M ASPHALT L GR RC70 LITER 1049.00000
M4200150 PCC PVT  150 SQ M P 21601M CONCRETE PC CU M 0.15000
M4200160 PCC PVT  160 SQ M P 21601M CONCRETE PC CU M 0.16000
M4200170 PCC PVT  170 SQ M P 21601M CONCRETE PC CU M 0.17000
M4200180 PCC PVT  180 SQ M P 21601M CONCRETE PC CU M 0.18000
M4200190 PCC PVT  190 SQ M P 21601M CONCRETE PC CU M 0.19000
M4200200 PCC PVT  200 SQ M P 21601M CONCRETE PC CU M 0.20000
M4200210 PCC PVT  210 SQ M P 21601M CONCRETE PC CU M 0.21000
M4200220 PCC PVT  220 SQ M P 21601M CONCRETE PC CU M 0.22000
M4200230 PCC PVT  230 SQ M P 21601M CONCRETE PC CU M 0.23000
M4200240 PCC PVT  240 SQ M P 21601M CONCRETE PC CU M 0.24000
M4200250 PCC PVT  250 SQ M P 21601M CONCRETE PC CU M 0.25000
M4200260 PCC PVT  260 SQ M P 21601M CONCRETE PC CU M 0.26000
M4200270 PCC PVT  270 SQ M P 21601M CONCRETE PC CU M 0.27000
M4200280 PCC PVT  280 SQ M P 21601M CONCRETE PC CU M 0.28000
M4200290 PCC PVT  290 SQ M P 21601M CONCRETE PC CU M 0.29000
M4200300 PCC PVT  300 SQ M P 21601M CONCRETE PC CU M 0.30000
M4200310 PCC PVT  310 SQ M P 21601M CONCRETE PC CU M 0.31000
M4200320 PCC PVT  320 SQ M P 21601M CONCRETE PC CU M 0.32000
M4200330 PCC PVT  330 SQ M P 21601M CONCRETE PC CU M 0.33000
M4200420 PCC PVT  420‐270‐420 SQ M P 21601M CONCRETE PC CU M 0.34292
M4202200 PCC PVT  200 HIN JT SQ M P 21601M CONCRETE PC CU M 0.20000
M4202220 PCC PVT  220 HIN JT SQ M P 21601M CONCRETE PC CU M 0.22000
M4202230 PCC PVT  230 HIN JT SQ M P 21601M CONCRETE PC CU M 0.23000
M4202240 PCC PVT  240 HIN JT SQ M P 21601M CONCRETE PC CU M 0.24000
M4202250 PCC PVT  250 HIN JT SQ M P 21601M CONCRETE PC CU M 0.25000
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M4202270 PCC PVT  270 HIN JT SQ M P 21601M CONCRETE PC CU M 0.27000
M4202300 PCC PVT  300 HIN JT SQ M P 21601M CONCRETE PC CU M 0.30000
M4204150 HES PCC PVT  150 SQ M P 21601M CONCRETE PC CU M 0.15000
M4204175 HES PCC PVT  175 SQ M P 21601M CONCRETE PC CU M 0.17500
M4204200 HES PCC PVT  200 SQ M P 21601M CONCRETE PC CU M 0.20000
M4204225 HES PCC PVT  225 SQ M P 21601M CONCRETE PC CU M 225 0.22500
M4204250 HES PCC PVT  250 SQ M P 21601M CONCRETE PC CU M 250 0.25000
M4204275 HES PCC PVT  275 SQ M P 21601M CONCRETE PC CU M 275 0.27500
M4204300 HES PCC PVT  300 SQ M P 21601M CONCRETE PC CU M 300 0.30000
M4205000 BR APPR PAVT SQ M P 21601M CONCRETE PC CU M 0.28842
M4205050 BR APPROACH PAVT SPL SQ M P 21601M CONCRETE PC CU M 0.28842
M4205200 PROTECTIVE COAT SQ M P 42601M PROTCT50 MX LO&PS LITER 0.18000
M4206100 BR APPR PVT CON (PCC) SQ M P 21601M CONCRETE PC CU M 0.28842
M4206200 BR APPR PVT CON (FLX) SQ M P 17562M BITCONC BCS 2 B M TON 0.64520
M4206300 PCC BR APPR SHLD PAVT SQ M P 21601M CONCRETE PC CU M 0.25404
M4206310 PCC BR APPR SH PVT SP SQ M P 21601M CONCRETE PC CU M 0.25404
M4210230 CON REINF PCC PVT 230 SQ M P 21601M CONCRETE PC CU M 0.23000
M4210240 CON REINF PCC PVT 240 SQ M P 21601M CONCRETE PC CU M 0.24000
M4210250 CON REINF PCC PVT 250 SQ M P 21601M CONCRETE PC CU M 0.25000
M4210260 CON REINF PCC PVT 260 SQ M P 21601M CONCRETE PC CU M 0.26000
M4210270 CON REINF PCC PVT 270 SQ M P 21601M CONCRETE PC CU M 0.27000
M4210280 CON REINF PCC PVT 280 SQ M P 21601M CONCRETE PC CU M 0.28000
M4210290 CON REINF PCC PVT 290 SQ M P 21601M CONCRETE PC CU M 0.29000
M4210300 CON REINF PCC PVT 300 SQ M P 21601M CONCRETE PC CU M 0.30000
M4210310 CON REINF PCC PVT 310 SQ M P 21601M CONCRETE PC CU M 0.31000
M4210320 CON REINF PCC PVT 320 SQ M P 21601M CONCRETE PC CU M 0.32000
M4210330 CON REINF PCC PVT 330 SQ M P 21601M CONCRETE PC CU M 0.33000
M4212200 C R HES PCC PVT  200 SQ M P 21601M CONCRETE PC CU M 0.20000
M4212225 C R HES PCC PVT  225 SQ M P 21601M CONCRETE PC CU M 0.22500
M4212250 C R HES PCC PVT  250 SQ M P 21601M CONCRETE PC CU M 0.25000
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M4214175 PVT REINFORCEMENT 175 SQ M P 62901M60 BAR DF BILLET M31 60 KG 0.17500
M4214200 PVT REINFORCEMENT 200 SQ M P 62901M60 BAR DF BILLET M31 60 KG 0.20000
M4214225 PVT REINFORCEMENT 225 SQ M P 62901M60 BAR DF BILLET M31 60 KG 0.22500
M4214230 PVT REINFORCEMENT 230 SQ M P 62901M60 BAR DF BILLET M31 60 KG 0.23000
M4214240 PVT REINFORCEMENT 240 SQ M P 62901M60 BAR DF BILLET M31 60 KG 0.24000
M4214250 PVT REINFORCEMENT 250 SQ M P 62901M60 BAR DF BILLET M31 60 KG 0.25000
M4214260 PVT REINFORCEMENT 260 SQ M P 62901M60 BAR DF BILLET M31 60 KG 0.26000
M4214270 PVT REINFORCEMENT 270 SQ M P 62901M60 BAR DF BILLET M31 60 KG 0.27000
M4214280 PVT REINFORCEMENT 280 SQ M P 62901M60 BAR DF BILLET M31 60 KG 0.28000
M4214290 PVT REINFORCEMENT 290 SQ M P 62901M60 BAR DF BILLET M31 60 KG 0.29000
M4214300 PVT REINFORCEMENT 300 SQ M P 62901M60 BAR DF BILLET M31 60 KG 0.30000
M4214310 PVT REINFORCEMENT 310 SQ M P 62901M60 BAR DF BILLET M31 60 KG 0.31000
M4214320 PVT REINFORCEMENT 320 SQ M P 62901M60 BAR DF BILLET M31 60 KG 0.32000
M4214330 PVT REINFORCEMENT 330 SQ M P 62901M60 BAR DF BILLET M31 60 KG 0.33000
M4215010 WF BM TM JT COMP  4.3 EA P 62901M40 BAR DF BILLET M31 40 KG 498.00000
M4215020 WF BM TM JT COMP  4.8 EA P 62901M40 BAR DF BILLET M31 40 KG 557.00000
M4215030 WF BM TM JT COMP  7.2 EA P 62901M40 BAR DF BILLET M31 40 KG 835.00000
M4215040 WF BM TM JT COMP 10.8 EA P 62901M40 BAR DF BILLET M31 40 KG 1256.00000
M4215050 WF BM TM JT COMP 13.2 EA P 62901M40 BAR DF BILLET M31 40 KG 1531.00000
M4215060 WF BM TM JT COMP 14.2 EA P 62901M40 BAR DF BILLET M31 40 KG 1647.00000
M4215070 WF BM TM JT COMP 14.4 EA P 62901M40 BAR DF BILLET M31 40 KG 1670.00000
M4216072 TRANS TM JT COMP  7.2 EA P 62901M40 BAR DF BILLET M31 40 KG 185.00000
M4216108 TRANS TM JT COMP 10.8 EA P 62901M40 BAR DF BILLET M31 40 KG 278.00000
M4216144 TRANS TM JT COMP 14.4 EA P 62901M40 BAR DF BILLET M31 40 KG 370.00000
M4217072 LUG SYSTEM COMP   7.2 EA P 62901M40 BAR DF BILLET M31 40 KG 3203.00000
M4217108 LUG SYSTEM COMP  10.8 EA P 62901M40 BAR DF BILLET M31 40 KG 4805.00000
M4217144 LUG SYSTEM COMP  14.4 EA P 62901M40 BAR DF BILLET M31 40 KG 6406.00000
M4218000 PROTECTIVE COAT SQ M P 42601M PROTCT50 MX LO&PS LITER 0.18100
M4220100 PCC RR CROSSING SQ M P 21601M CONCRETE PC CU M 0.25402
M4230125 PCC DRIVEWAY PAVT 125 SQ M P 21601M CONCRETE PC CU M 0.12500
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M4230150 PCC DRIVEWAY PAVT 150 SQ M P 21601M CONCRETE PC CU M 0.15000
M4230175 PCC DRIVEWAY PAVT 175 SQ M P 21601M CONCRETE PC CU M 0.17500
M4230200 PCC DRIVEWAY PAVT 200 SQ M P 21601M CONCRETE PC CU M 0.20000
M4230225 PCC DRIVEWAY PAVT 225 SQ M P 21601M CONCRETE PC CU M 0.22500
M4230250 PCC DRIVEWAY PAVT 250 SQ M P 21601M CONCRETE PC CU M 0.25000
M4232125 PCC DRVWY PAVT 125 SP SQ M P 21601M CONCRETE PC CU M 0.12500
M4232150 PCC DRVWY PAVT 150 SP SQ M P 21601M CONCRETE PC CU M 0.15000
M4232175 PCC DRVWY PAVT 175 SP SQ M P 21601M CONCRETE PC CU M 0.17500
M4232200 PCC DRVWY PAVT 200 SP SQ M P 21601M CONCRETE PC CU M 0.20000
M4232225 PCC DRVWY PAVT 225 SP SQ M P 21601M CONCRETE PC CU M 0.22500
M4232250 PCC DRVWY PAVT 250 SP SQ M P 21601M CONCRETE PC CU M 0.25000
M4240100 PC CONC SIDEWALK  100 SQ M P 21601M CONCRETE PC CU M 0.10000
M4240125 PC CONC SIDEWALK  125 SQ M P 21601M CONCRETE PC CU M 0.12500
M4240150 PC CONC SIDEWALK  150 SQ M P 21601M CONCRETE PC CU M 0.15000
M4240175 PC CONC SIDEWALK  175 SQ M P 21601M CONCRETE PC CU M 0.17500
M4240200 PC CONC SIDEWALK  200 SQ M P 21601M CONCRETE PC CU M 0.20000
M4242100 PC CONC SDWLK  100 SP SQ M P 21601M CONCRETE PC CU M 0.10000
M4242125 PC CONC SDWLK  125 SP SQ M P 21601M CONCRETE PC CU M 0.12500
M4242150 PC CONC SDWLK  150 SP SQ M P 21601M CONCRETE PC CU M 0.15000
M4242175 PC CONC SDWLK  175 SP SQ M P 21601M CONCRETE PC CU M 0.17500
M4242200 PC CONC SDWLK  200 SP SQ M P 21601M CONCRETE PC CU M 0.20000
M4243000 PC CONC SIDEWALK SPL SQ M P 21601M CONCRETE PC CU M 0.01125
M4244000 SIDEWALK REPAIR SQ M P 21601M CONCRETE PC CU M 0.15243
M4245000 TEMP SIDEWALK SQ M P 21601M CONCRETE PC CU M 0.15243
M4420000 PAVT PATCH T1 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M4420150 PAVT PATCH T1   150 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M4420175 PAVT PATCH T1   175 SQ M P 17562M BITCONC BCS 2 B M TON 0.40425
M4420200 PAVT PATCH T1   200 SQ M P 17562M BITCONC BCS 2 B M TON 0.46200
M4420225 PAVT PATCH T1   225 SQ M P 17562M BITCONC BCS 2 B M TON 0.51975
M4420250 PAVT PATCH T1   250 SQ M P 17562M BITCONC BCS 2 B M TON 0.57750
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M4420275 PAVT PATCH T1   275 SQ M P 17562M BITCONC BCS 2 B M TON 0.63525
M4420300 PAVT PATCH T1   300 SQ M P 17562M BITCONC BCS 2 B M TON 0.69300
M4420325 PAVT PATCH T1   325 SQ M P 17562M BITCONC BCS 2 B M TON 0.75075
M4420350 PAVT PATCH T1   350 SQ M P 17562M BITCONC BCS 2 B M TON 0.80850
M4420375 PAVT PATCH T1   375 SQ M P 17562M BITCONC BCS 2 B M TON 0.86625
M4420400 PAVT PATCH T1   400 SQ M P 17562M BITCONC BCS 2 B M TON 0.92400
M4422000 PAVT PATCH T2 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M4422150 PAVT PATCH T2   150 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M4422175 PAVT PATCH T2   175 SQ M P 17562M BITCONC BCS 2 B M TON 0.40425
M4422200 PAVT PATCH T2   200 SQ M P 17562M BITCONC BCS 2 B M TON 0.46200
M4422225 PAVT PATCH T2   225 SQ M P 17562M BITCONC BCS 2 B M TON 0.51975
M4422250 PAVT PATCH T2   250 SQ M P 17562M BITCONC BCS 2 B M TON 0.57750
M4422275 PAVT PATCH T2   275 SQ M P 17562M BITCONC BCS 2 B M TON 0.63525
M4422300 PAVT PATCH T2   300 SQ M P 17562M BITCONC BCS 2 B M TON 0.69300
M4422325 PAVT PATCH T2   325 SQ M P 17562M BITCONC BCS 2 B M TON 0.75075
M4422350 PAVT PATCH T2   350 SQ M P 17562M BITCONC BCS 2 B M TON 0.80850
M4422375 PAVT PATCH T2   375 SQ M P 17562M BITCONC BCS 2 B M TON 0.86625
M4422400 PAVT PATCH T2   400 SQ M P 17562M BITCONC BCS 2 B M TON 0.92400
M4423000 PAVT PATCH T3 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M4423150 PAVT PATCH T3   150 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M4423175 PAVT PATCH T3   175 SQ M P 17562M BITCONC BCS 2 B M TON 0.40425
M4423200 PAVT PATCH T3   200 SQ M P 17562M BITCONC BCS 2 B M TON 0.46200
M4423225 PAVT PATCH T3   225 SQ M P 17562M BITCONC BCS 2 B M TON 0.51975
M4423250 PAVT PATCH T3   250 SQ M P 17562M BITCONC BCS 2 B M TON 0.57750
M4423275 PAVT PATCH T3   275 SQ M P 17562M BITCONC BCS 2 B M TON 0.63525
M4423300 PAVT PATCH T3   300 SQ M P 17562M BITCONC BCS 2 B M TON 0.69300
M4423325 PAVT PATCH T3   325 SQ M P 17562M BITCONC BCS 2 B M TON 0.75075
M4423350 PAVT PATCH T3   350 SQ M P 17562M BITCONC BCS 2 B M TON 0.80850
M4423375 PAVT PATCH T3   375 SQ M P 17562M BITCONC BCS 2 B M TON 0.86625
M4423400 PAVT PATCH T3   400 SQ M P 17562M BITCONC BCS 2 B M TON 0.92400
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M4424000 PAVT PATCH T4 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M4424150 PAVT PATCH T4   150 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M4424175 PAVT PATCH T4   175 SQ M P 17562M BITCONC BCS 2 B M TON 0.40425
M4424200 PAVT PATCH T4   200 SQ M P 17562M BITCONC BCS 2 B M TON 0.46200
M4424225 PAVT PATCH T4   225 SQ M P 17562M BITCONC BCS 2 B M TON 0.51975
M4424250 PAVT PATCH T4   250 SQ M P 17562M BITCONC BCS 2 B M TON 0.57750
M4424275 PAVT PATCH T4   275 SQ M P 17562M BITCONC BCS 2 B M TON 0.63525
M4424300 PAVT PATCH T4   300 SQ M P 17562M BITCONC BCS 2 B M TON 0.69300
M4424325 PAVT PATCH T4   325 SQ M P 17562M BITCONC BCS 2 B M TON 0.75075
M4424350 PAVT PATCH T4   350 SQ M P 17562M BITCONC BCS 2 B M TON 0.80850
M4424375 PAVT PATCH T4   375 SQ M P 17562M BITCONC BCS 2 B M TON 0.86625
M4424400 PAVT PATCH T4   400 SQ M P 17562M BITCONC BCS 2 B M TON 0.92400
M4425000 CL A PATCH T1 SQ M P 21601M CONCRETE PC CU M 0.15000
M4425005 CL A PATCH T1  150 SQ M P 21601M CONCRETE PC CU M 0.15000
M4425010 CL A PATCH T1  175 SQ M P 21601M CONCRETE PC CU M 0.17500
M4425015 CLASS A PATCHES,TYPEI SQ M P 21601M CONCRETE PC CU M 0.20000
M4425020 CL A PATCH T1  225 SQ M P 21601M CONCRETE PC CU M 0.22500
M4425025 CL A PATCH T1  250 SQ M P 21601M CONCRETE PC CU M 0.25000
M4425030 CL A PATCH T1  275 SQ M P 21601M CONCRETE PC CU M 0.27500
M4425035 CL A PATCH T1  300 SQ M P 21601M CONCRETE PC CU M 0.30000
M4425200 CL A PATCH T2 SQ M P 21601M CONCRETE PC CU M 0.15000
M4425205 CL A PATCH T2  150 SQ M P 21601M CONCRETE PC CU M 0.15000
M4425210 CL A PATCH T2  175 SQ M P 21601M CONCRETE PC CU M 175 0.17500
M4425215 CL A PATCH T2  200 SQ M P 21601M CONCRETE PC CU M 0.20000
M4425220 CL A PATCH T2  225 SQ M P 21601M CONCRETE PC CU M 0.22500
M4425225 CL A PATCH T2  250 SQ M P 21601M CONCRETE PC CU M 0.25000
M4425230 CL A PATCH T2  275 SQ M P 21601M CONCRETE PC CU M 0.27500
M4425235 CL A PATCH T2  300 SQ M P 21601M CONCRETE PC CU M 0.30000
M4425300 CL A PATCH T3 SQ M P 21601M CONCRETE PC CU M 0.15000
M4425305 CL A PATCH T3  150 SQ M P 21601M CONCRETE PC CU M 0.15000
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M4425310 CL A PATCH T3  175 SQ M P 21601M CONCRETE PC CU M 0.17500
M4425315 CL A PATCH T3  200 SQ M P 21601M CONCRETE PC CU M 0.20000
M4425320 CL A PATCH T3  225 SQ M P 21601M CONCRETE PC CU M 0.22500
M4425325 CL A PATCH T3  250 SQ M P 21601M CONCRETE PC CU M 0.25000
M4425330 CL A PATCH T3  275 SQ M P 21601M CONCRETE PC CU M 0.27500
M4425335 CL A PATCH T3  300 SQ M P 21601M CONCRETE PC CU M 0.30000
M4425400 CL A PATCH T4 SQ M P 21601M CONCRETE PC CU M 0.15000
M4425405 CL A PATCH T4  150 SQ M P 21601M CONCRETE PC CU M 0.15000
M4425410 CL A PATCH T4  175 SQ M P 21601M CONCRETE PC CU M 0.17500
M4425415 CL A PATCH T4  200 SQ M P 21601M CONCRETE PC CU M 0.20000
M4425420 CL A PATCH T4  225 SQ M P 21601M CONCRETE PC CU M 0.22500
M4425425 CL A PATCH T4  250 SQ M P 21601M CONCRETE PC CU M 0.25000
M4425430 CL A PATCH T4  275 SQ M P 21601M CONCRETE PC CU M 0.27500
M4425435 CL A PATCH T4  300 SQ M P 21601M CONCRETE PC CU M 0.30478
M4426000 CL B PATCH T1 SQ M P 21601M CONCRETE PC CU M 0.00102
M4426005 CL B PATCH T1  150 SQ M P 21601M CONCRETE PC CU M 0.15243
M4426010 CL B PATCH T1  175 SQ M P 21601M CONCRETE PC CU M 0.17776
M4426015 CL B PATCH T1  200 SQ M P 21601M CONCRETE PC CU M 0.20319
M4426020 CL B PATCH T1  225 SQ M P 21601M CONCRETE PC CU M 0.22861
M4426025 CL B PATCH T1  250 SQ M P 21601M CONCRETE PC CU M 0.25403
M4426030 CL B PATCH T1  275 SQ M P 21601M CONCRETE PC CU M 0.27945
M4426035 CL B PATCH T1  300 SQ M P 21601M CONCRETE PC CU M 0.30478
M4426040 CL B PATCH T1  325 SQ M P 21601M CONCRETE PC CU M 0.33020
M4426045 CL B PATCH T1  350 SQ M P 21601M CONCRETE PC CU M 0.35553
M4426050 CL B PATCH T1  375 SQ M P 21601M CONCRETE PC CU M 0.38086
M4426055 CL B PATCH T1  400 SQ M P 21601M CONCRETE PC CU M 0.40619
M4426200 CL B PATCH T2 SQ M P 21601M CONCRETE PC CU M 0.00102
M4426205 CL B PATCH T2  150 SQ M P 21601M CONCRETE PC CU M 0.15243
M4426210 CL B PATCH T2  175 SQ M P 21601M CONCRETE PC CU M 0.17776
M4426215 CL B PATCH T2  200 SQ M P 21601M CONCRETE PC CU M 0.20319
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M4426220 CL B PATCH T2  225 SQ M P 21601M CONCRETE PC CU M 0.22861
M4426225 CL B PATCH T2  250 SQ M P 21601M CONCRETE PC CU M 0.25403
M4426230 CL B PATCH T2  275 SQ M P 21601M CONCRETE PC CU M 0.27945
M4426235 CL B PATCH T2  300 SQ M P 21601M CONCRETE PC CU M 0.30478
M4426240 CL B PATCH T2  325 SQ M P 21601M CONCRETE PC CU M 0.33020
M4426245 CL B PATCH T2  350 SQ M P 21601M CONCRETE PC CU M 0.35553
M4426250 CL B PATCH T2  375 SQ M P 21601M CONCRETE PC CU M 0.38086
M4426255 CL B PATCH T2  400 SQ M P 21601M CONCRETE PC CU M 0.40619
M4426300 CL B PATCH T3 SQ M P 21601M CONCRETE PC CU M 0.00102
M4426305 CL B PATCH T3  150 SQ M P 21601M CONCRETE PC CU M 0.15243
M4426310 CL B PATCH T3  175 SQ M P 21601M CONCRETE PC CU M 0.17776
M4426315 CL B PATCH T3  200 SQ M P 21601M CONCRETE PC CU M 0.20319
M4426320 CL B PATCH T3  225 SQ M P 21601M CONCRETE PC CU M 0.22861
M4426325 CL B PATCH T3  250 SQ M P 21601M CONCRETE PC CU M 0.25403
M4426330 CL B PATCH T3  275 SQ M P 21601M CONCRETE PC CU M 0.27945
M4426335 CL B PATCH T3  300 SQ M P 21601M CONCRETE PC CU M 0.30478
M4426340 CL B PATCH T3  325 SQ M P 21601M CONCRETE PC CU M 0.33020
M4426345 CL B PATCH T3  350 SQ M P 21601M CONCRETE PC CU M 0.35553
M4426350 CL B PATCH T3  375 SQ M P 21601M CONCRETE PC CU M 0.38086
M4426355 CL B PATCH T3  400 SQ M P 21601M CONCRETE PC CU M 0.40619
M4426360 CL B PATCH T3  420 SQ M P 21601M CONCRETE PC CU M 0.42645
M4426400 CL B PATCH T4 SQ M P 21601M CONCRETE PC CU M 0.00102
M4426405 CL B PATCH T4  150 SQ M P 21601M CONCRETE PC CU M 0.15243
M4426410 CL B PATCH T4  175 SQ M P 21601M CONCRETE PC CU M 0.17776
M4426415 CL B PATCH T4  200 SQ M P 21601M CONCRETE PC CU M 0.20319
M4426420 CL B PATCH T4  225 SQ M P 21601M CONCRETE PC CU M 0.22861
M4426425 CL B PATCH T4  250 SQ M P 21601M CONCRETE PC CU M 0.25403
M4426430 CL B PATCH T4  275 SQ M P 21601M CONCRETE PC CU M 0.27945
M4426435 CL B PATCH T4  300 SQ M P 21601M CONCRETE PC CU M 0.30478
M4426440 CL B PATCH T4  325 SQ M P 21601M CONCRETE PC CU M 0.33020
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M4426445 CL B PATCH T4  350 SQ M P 21601M CONCRETE PC CU M 0.35553
M4426450 CL B PATCH T4  375 SQ M P 21601M CONCRETE PC CU M 0.38086
M4426455 CL B PATCH T4  400 SQ M P 21601M CONCRETE PC CU M 0.40619
M4426460 CL B PATCH T4  420 SQ M P 21601M CONCRETE PC CU M 0.42645
M4427000 CL C PATCH T1 SQ M P 21601M CONCRETE PC CU M 0.00102
M4427005 CL C PATCH T1  150 SQ M P 21601M CONCRETE PC CU M 0.15243
M4427010 CL C PATCH T1  175 SQ M P 21601M CONCRETE PC CU M 0.17776
M4427015 CL C PATCH T1  200 SQ M P 21601M CONCRETE PC CU M 0.20319
M4427020 CL C PATCH T1  225 SQ M P 21601M CONCRETE PC CU M 0.22861
M4427025 CL C PATCH T1  250 SQ M P 21601M CONCRETE PC CU M 0.25403
M4427030 CL C PATCH T1  275 SQ M P 21601M CONCRETE PC CU M 0.27945
M4427035 CL C PATCH T1  300 SQ M P 21601M CONCRETE PC CU M 0.30478
M4427040 CL C PATCH T1  325 SQ M P 21601M CONCRETE PC CU M 0.33020
M4427045 CL C PATCH T1  350 SQ M P 21601M CONCRETE PC CU M 0.35553
M4427050 CL C PATCH T1  375 SQ M P 21601M CONCRETE PC CU M 0.38086
M4427055 CL C PATCH T1  400 SQ M P 21601M CONCRETE PC CU M 0.40619
M4427200 CL C PATCH T2 SQ M P 21601M CONCRETE PC CU M 0.00102
M4427205 CL C PATCH T2  150 SQ M P 21601M CONCRETE PC CU M 0.15243
M4427210 CL C PATCH T2  175 SQ M P 21601M CONCRETE PC CU M 0.17776
M4427215 CL C PATCH T2  200 SQ M P 21601M CONCRETE PC CU M 0.20319
M4427220 CL C PATCH T2  225 SQ M P 21601M CONCRETE PC CU M 0.22861
M4427225 CL C PATCH T2  250 SQ M P 21601M CONCRETE PC CU M 0.25403
M4427230 CL C PATCH T2  275 SQ M P 21601M CONCRETE PC CU M 0.27945
M4427235 CL C PATCH T2  300 SQ M P 21601M CONCRETE PC CU M 0.30478
M4427240 CL C PATCH T2  325 SQ M P 21601M CONCRETE PC CU M 0.33020
M4427245 CL C PATCH T2  350 SQ M P 21601M CONCRETE PC CU M 0.35553
M4427250 CL C PATCH T2  375 SQ M P 21601M CONCRETE PC CU M 0.38086
M4427255 CL C PATCH T2  400 SQ M P 21601M CONCRETE PC CU M 0.40619
M4427300 CL C PATCH T3 SQ M P 21601M CONCRETE PC CU M 0.00102
M4427305 CL C PATCH T3  150 SQ M P 21601M CONCRETE PC CU M 0.15243
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M4427310 CL C PATCH T3  175 SQ M P 21601M CONCRETE PC CU M 0.17776
M4427315 CL C PATCH T3  200 SQ M P 21601M CONCRETE PC CU M 0.20319
M4427320 CL C PATCH T3  225 SQ M P 21601M CONCRETE PC CU M 0.22861
M4427325 CL C PATCH T3  250 SQ M P 21601M CONCRETE PC CU M 0.25403
M4427330 CL C PATCH T3  275 SQ M P 21601M CONCRETE PC CU M 0.27945
M4427335 CL C PATCH T3  300 SQ M P 21601M CONCRETE PC CU M 0.30478
M4427340 CL C PATCH T3  325 SQ M P 21601M CONCRETE PC CU M 0.33020
M4427345 CL C PATCH T3  350 SQ M P 21601M CONCRETE PC CU M 0.35553
M4427350 CL C PATCH T3  375 SQ M P 21601M CONCRETE PC CU M 0.38086
M4427355 CL C PATCH T3  400 SQ M P 21601M CONCRETE PC CU M 0.40619
M4427400 CL C PATCH T4 SQ M P 21601M CONCRETE PC CU M 0.00102
M4427405 CL C PATCH T4  150 SQ M P 21601M CONCRETE PC CU M 0.15243
M4427410 CL C PATCH T4  175 SQ M P 21601M CONCRETE PC CU M 0.17776
M4427415 CL C PATCH T4  200 SQ M P 21601M CONCRETE PC CU M 0.20319
M4427420 CL C PATCH T4  225 SQ M P 21601M CONCRETE PC CU M 0.22861
M4427425 CL C PATCH T4  250 SQ M P 21601M CONCRETE PC CU M 0.25403
M4427430 CL C PATCH T4  275 SQ M P 21601M CONCRETE PC CU M 0.27945
M4427435 CL C PATCH T4  300 SQ M P 21601M CONCRETE PC CU M 0.30478
M4427440 CL C PATCH T4  325 SQ M P 21601M CONCRETE PC CU M 0.33020
M4427445 CL C PATCH T4  350 SQ M P 21601M CONCRETE PC CU M 0.35553
M4427450 CL C PATCH T4  375 SQ M P 21601M CONCRETE PC CU M 0.38086
M4427455 CL C PATCH T4  400 SQ M P 21601M CONCRETE PC CU M 0.40619
M4428000 CL D PATCH T1 SQ M P 17562M BITCONC BCS 2 B M TON 0.28875
M4428005 CL D PATCH T1  125 SQ M P 17562M BITCONC BCS 2 B M TON 0.28875
M4428010 CL D PATCH T1  150 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M4428015 CL D PATCH T1  175 SQ M P 17562M BITCONC BCS 2 B M TON 0.40425
M4428020 CL D PATCH T1  200 SQ M P 17562M BITCONC BCS 2 B M TON 0.46200
M4428025 CL D PATCH T1  225 SQ M P 17562M BITCONC BCS 2 B M TON 0.51975
M4428030 CL D PATCH T1  250 SQ M P 17562M BITCONC BCS 2 B M TON 0.57750
M4428035 CL D PATCH T1  275 SQ M P 17562M BITCONC BCS 2 B M TON 0.63525
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M4428040 CL D PATCH T1  300 SQ M P 17562M BITCONC BCS 2 B M TON 0.69300
M4428045 CL D PATCH T1  325 SQ M P 17562M BITCONC BCS 2 B M TON 0.75075
M4428050 CL D PATCH T1  350 SQ M P 17562M BITCONC BCS 2 B M TON 0.80850
M4428055 CL D PATCH T1  375 SQ M P 17562M BITCONC BCS 2 B M TON 0.86625
M4428060 CL D PATCH T1  400 SQ M P 17562M BITCONC BCS 2 B M TON 0.92400
M4428065 CL D PATCH T1  425 SQ M P 17562M BITCONC BCS 2 B M TON 0.98175
M4428070 CL D PATCH T1  450 SQ M P 17562M BITCONC BCS 2 B M TON 1.03950
M4428075 CL D PATCH T1  475 SQ M P 17562M BITCONC BCS 2 B M TON 1.09725
M4428080 CL D PATCH T1  500 SQ M P 17562M BITCONC BCS 2 B M TON 1.15500
M4428085 CL D PATCH T1  525 SQ M P 17562M BITCONC BCS 2 B M TON 1.21275
M4428200 CL D PATCH T2 SQ M P 17562M BITCONC BCS 2 B M TON 0.28875
M4428205 CL D PATCH T2  125 SQ M P 17562M BITCONC BCS 2 B M TON 0.28875
M4428210 CL D PATCH T2  150 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M4428215 CL D PATCH T2  175 SQ M P 17562M BITCONC BCS 2 B M TON 0.40425
M4428220 CL D PATCH T2  200 SQ M P 17562M BITCONC BCS 2 B M TON 0.46200
M4428225 CL D PATCH T2  225 SQ M P 17562M BITCONC BCS 2 B M TON 0.51975
M4428230 CL D PATCH T2  250 SQ M P 17562M BITCONC BCS 2 B M TON 0.57750
M4428235 CL D PATCH T2  275 SQ M P 17562M BITCONC BCS 2 B M TON 0.63525
M4428240 CL D PATCH T2  300 SQ M P 17562M BITCONC BCS 2 B M TON 0.69300
M4428245 CL D PATCH T2  325 SQ M P 17562M BITCONC BCS 2 B M TON 0.75075
M4428250 CL D PATCH T2  350 SQ M P 17562M BITCONC BCS 2 B M TON 0.80850
M4428255 CL D PATCH T2  375 SQ M P 17562M BITCONC BCS 2 B M TON 0.86625
M4428260 CL D PATCH T2  400 SQ M P 17562M BITCONC BCS 2 B M TON 0.92400
M4428265 CL D PATCH T2  425 SQ M P 17562M BITCONC BCS 2 B M TON 0.98175
M4428270 CL D PATCH T2  450 SQ M P 17562M BITCONC BCS 2 B M TON 1.03950
M4428275 CL D PATCH T2  475 SQ M P 17562M BITCONC BCS 2 B M TON 1.09725
M4428280 CL D PATCH T2  500 SQ M P 17562M BITCONC BCS 2 B M TON 1.15500
M4428285 CL D PATCH T2  525 SQ M P 17562M BITCONC BCS 2 B M TON 1.21275
M4428300 CL D PATCH T3 SQ M P 17562M BITCONC BCS 2 B M TON 0.28875
M4428305 CL D PATCH T3  125 SQ M P 17562M BITCONC BCS 2 B M TON 0.28875
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M4428310 CL D PATCH T3  150 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M4428315 CL D PATCH T3  175 SQ M P 17562M BITCONC BCS 2 B M TON 0.40425
M4428320 CL D PATCH T3  200 SQ M P 17562M BITCONC BCS 2 B M TON 0.46200
M4428325 CL D PATCH T3  225 SQ M P 17562M BITCONC BCS 2 B M TON 0.51975
M4428330 CL D PATCH T3  250 SQ M P 17562M BITCONC BCS 2 B M TON 0.57750
M4428335 CL D PATCH T3  275 SQ M P 17562M BITCONC BCS 2 B M TON 0.63525
M4428340 CL D PATCH T3  300 SQ M P 17562M BITCONC BCS 2 B M TON 0.69300
M4428345 CL D PATCH T3  325 SQ M P 17562M BITCONC BCS 2 B M TON 0.75075
M4428350 CL D PATCH T3  350 SQ M P 17562M BITCONC BCS 2 B M TON 0.80850
M4428355 CL D PATCH T3  375 SQ M P 17562M BITCONC BCS 2 B M TON 0.86625
M4428360 CL D PATCH T3  400 SQ M P 17562M BITCONC BCS 2 B M TON 0.92400
M4428365 CL D PATCH T3  425 SQ M P 17562M BITCONC BCS 2 B M TON 0.98175
M4428370 CL D PATCH T3  450 SQ M P 17562M BITCONC BCS 2 B M TON 1.03950
M4428375 CL D PATCH T3  475 SQ M P 17562M BITCONC BCS 2 B M TON 1.09725
M4428380 CL D PATCH T3  500 SQ M P 17562M BITCONC BCS 2 B M TON 1.15500
M4428385 CL D PATCH T3  525 SQ M P 17562M BITCONC BCS 2 B M TON 1.21275
M4428400 CL D PATCH T4 SQ M P 17562M BITCONC BCS 2 B M TON 0.28875
M4428405 CL D PATCH T4  125 SQ M P 17562M BITCONC BCS 2 B M TON 0.28875
M4428410 CL D PATCH T4  150 SQ M P 17562M BITCONC BCS 2 B M TON 0.34650
M4428415 CL D PATCH T4  175 SQ M P 17562M BITCONC BCS 2 B M TON 0.40425
M4428420 CL D PATCH T4  200 SQ M P 17562M BITCONC BCS 2 B M TON 0.46200
M4428425 CL D PATCH T4  225 SQ M P 17562M BITCONC BCS 2 B M TON 0.51975
M4428430 CL D PATCH T4  250 SQ M P 17562M BITCONC BCS 2 B M TON 0.57750
M4428435 CL D PATCH T4  275 SQ M P 17562M BITCONC BCS 2 B M TON 0.63525
M4428440 CL D PATCH T4  300 SQ M P 17562M BITCONC BCS 2 B M TON 0.69300
M4428445 CL D PATCH T4  325 SQ M P 17562M BITCONC BCS 2 B M TON 0.75075
M4428450 CL D PATCH T4  350 SQ M P 17562M BITCONC BCS 2 B M TON 0.80850
M4428455 CL D PATCH T4  375 SQ M P 17562M BITCONC BCS 2 B M TON 0.86625
M4428460 CL D PATCH T4  400 SQ M P 17562M BITCONC BCS 2 B M TON 0.92400
M4428465 CL D PATCH T4  425 SQ M P 17562M BITCONC BCS 2 B M TON 0.98175

Conversions of 0.00000 and 1.00000 are not included. Page 109



MISTIC Pay Item/Material Conversion Factor Report
 02/11/13

PAYITEM PINAME PIUNITS REL MATCODE MATNAME MATUNIT DESC CONV
M4428470 CL D PATCH T4  450 SQ M P 17562M BITCONC BCS 2 B M TON 1.03950
M4428475 CL D PATCH T4  475 SQ M P 17562M BITCONC BCS 2 B M TON 1.09725
M4428480 CL D PATCH T4  500 SQ M P 17562M BITCONC BCS 2 B M TON 1.15500
M4428485 CL D PATCH T4  525 SQ M P 17562M BITCONC BCS 2 B M TON 1.21275
M4429000 PVT PATCHING (FD) SQ M P 21601M CONCRETE PC CU M 0.20000
M4429100 PVT PATCHING (PD) SQ M P 21601M CONCRETE PC CU M 0.10000
M4430020 STRIP REF CR CON TR METER P 49801M FABRIC NONWOV PPLENE SQ M 0.60000
M4430050 AREA REF CR CON TR  C SQ M P 38804M ASPH‐RUB SY C MIX 2 LITER 2.50000
M4430060 REF CR CONT TR SP 300 METER P 49801M FABRIC NONWOV PPLENE SQ M 0.50000
M4430070 REF CR CONT TR SP 600 METER P 38706M MEM‐BIT RUBBER SQ M 0.60000
M4430080 REF CR CONT TR SP 900 METER P 49801M FABRIC NONWOV PPLENE SQ M 0.90000
M4430090 STRIP REF CR CON TR A METER P 49801M FABRIC NONWOV PPLENE SQ M 0.60000
M4430100 STRIP REF CR CON TR B METER P 38706M MEM‐BIT RUBBER SQ M 0.30000
M4430110 ST RF CR CON TR B 300 METER P 38706M MEM‐BIT RUBBER SQ M 0.30000
M4430120 ST RF CR CON TR B 600 METER P 38706M MEM‐BIT RUBBER SQ M 0.60000
M4430130 STRIP REF CR CON TR C METER P 38804M ASPH‐RUB SY C MIX 2 LITER 2.50000
M4450100 OP‐GR ASPH FR SUR CSE SQ M P 18301M OGPM WCS M TON 0.03000
M4500110 RELIEF JOINT  50 METER P 61611M JFILLER PO CLC PL SQ M 0.05000
M4500120 RELIEF JOINT  75 METER P 61611M JFILLER PO CLC PL SQ M 0.07500
M4500130 RELIEF JOINT  100 METER P 61611M JFILLER PO CLC PL SQ M 0.10000
M4810010 AGGREGATE SHLDS A CU M P 052CAM06 STONE CR CLDQ M TON 57.66916
M4810100 AGGREGATE SHLDS A 100 SQ M P 052CAM06 STONE CR CLDQ M TON 0.21701
M4810125 AGGREGATE SHLDS A 125 SQ M P 052CAM06 STONE CR CLDQ M TON 0.27126
M4810150 AGGREGATE SHLDS A 150 SQ M P 052CAM06 STONE CR CLDQ M TON 0.32551
M4810175 AGGREGATE SHLDS A 175 SQ M P 052CAM06 STONE CR CLDQ M TON 0.37976
M4810200 AGGREGATE SHLDS A 200 SQ M P 052CAM06 STONE CR CLDQ M TON 0.43401
M4810225 AGGREGATE SHLDS A 225 SQ M P 052CAM06 STONE CR CLDQ M TON 0.48827
M4810250 AGGREGATE SHLDS A 250 SQ M P 052CAM06 STONE CR CLDQ M TON 0.54252
M4810275 AGGREGATE SHLDS A 275 SQ M P 052CAM06 STONE CR CLDQ M TON 0.59677
M4810300 AGGREGATE SHLDS A 300 SQ M P 052CAM06 STONE CR CLDQ M TON 0.65102
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M4812012 AGGREGATE SHLDS B METER P 052CAM06 STONE CR CLDQ M TON 0.07161
M4812100 AGGREGATE SHLDS B 100 SQ M P 052CAM06 STONE CR CLDQ M TON 0.21701
M4812150 AGGREGATE SHLDS B 150 SQ M P 052CAM06 STONE CR CLDQ M TON 0.32551
M4812200 AGGREGATE SHLDS B 200 SQ M P 052CAM06 STONE CR CLDQ M TON 0.43401
M4820075 BIT SHOULDERS   75 SQ M P 17703M BAM SHOULDER M TON 0.16950
M4820080 BIT SHOULDERS   80 SQ M P 17703M BAM SHOULDER M TON 0.18080
M4820090 BIT SHOULDERS   90 SQ M P 17703M BAM SHOULDER M TON 0.20340
M4820100 BIT SHOULDERS  100 SQ M P 17703M BAM SHOULDER M TON 0.22600
M4820110 BIT SHOULDERS  110 SQ M P 17703M BAM SHOULDER M TON 0.24860
M4820120 BIT SHOULDERS  120 SQ M P 17703M BAM SHOULDER M TON 0.27120
M4820130 BIT SHOULDERS  130 SQ M P 17703M BAM SHOULDER M TON 0.29380
M4820140 BIT SHOULDERS  140 SQ M P 17703M BAM SHOULDER M TON 0.31640
M4820150 BIT SHOULDERS  150 SQ M P 17703M BAM SHOULDER M TON 0.33900
M4820160 BIT SHOULDERS  160 SQ M P 17703M BAM SHOULDER M TON 0.36160
M4820170 BIT SHOULDERS  170 SQ M P 17703M BAM SHOULDER M TON 0.38420
M4820180 BIT SHOULDERS  180 SQ M P 17703M BAM SHOULDER M TON 0.40680
M4820190 BIT SHOULDERS  190 SQ M P 17703M BAM SHOULDER M TON 0.42940
M4820200 BIT SHOULDERS  200 SQ M P 17703M BAM SHOULDER M TON 0.45200
M4820210 BIT SHOULDERS  210 SQ M P 17703M BAM SHOULDER M TON 0.47460
M4820220 BIT SHOULDERS  220 SQ M P 17703M BAM SHOULDER M TON 0.49720
M4820230 BIT SHOULDERS  230 SQ M P 17703M BAM SHOULDER M TON 0.51980
M4820240 BIT SHOULDERS  240 SQ M P 17703M BAM SHOULDER M TON 0.54240
M4820250 BIT SHOULDERS  250 SQ M P 17703M BAM SHOULDER M TON 0.56500
M4820260 BIT SHOULDERS  260 SQ M P 17703M BAM SHOULDER M TON 0.58760
M4820270 BIT SHOULDERS  270 SQ M P 17703M BAM SHOULDER M TON 0.61020
M4820280 BIT SHOULDERS  280 SQ M P 17703M BAM SHOULDER M TON 0.63280
M4820290 BIT SHOULDERS  290 SQ M P 17703M BAM SHOULDER M TON 0.65540
M4820300 BIT SHOULDERS  300 SQ M P 17703M BAM SHOULDER M TON 0.67800
M4820310 BIT SHOULDERS  310 SQ M P 17703M BAM SHOULDER M TON 0.70060
M4820320 BIT SHOULDERS  320 SQ M P 17703M BAM SHOULDER M TON 0.72320
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M4820330 BIT SHOULDERS  330 SQ M P 17703M BAM SHOULDER M TON 0.74580
M4821000 BIT SHOULDERS VAR DP SQ M P 17703M BAM SHOULDER M TON 0.16950
M4830150 PCC SHOULDERS  150 SQ M P 21601M CONCRETE PC CU M 150 0.15000
M4830160 PCC SHOULDERS  160 SQ M P 21601M CONCRETE PC CU M 160 0.16000
M4830170 PCC SHOULDERS  170 SQ M P 21601M CONCRETE PC CU M 170 0.17000
M4830180 PCC SHOULDERS  180 SQ M P 21601M CONCRETE PC CU M 180 0.18000
M4830190 PCC SHOULDERS  190 SQ M P 21601M CONCRETE PC CU M 190 0.19000
M4830200 PCC SHOULDERS  200 SQ M P 21601M CONCRETE PC CU M 200 0.20000
M4830210 PCC SHOULDERS  210 SQ M P 21601M CONCRETE PC CU M 210 0.21000
M4830220 PCC SHOULDERS  220 SQ M P 21601M CONCRETE PC CU M 220 0.22000
M4830230 PCC SHOULDERS  230 SQ M P 21601M CONCRETE PC CU M 230 0.23000
M4830240 PCC SHOULDERS  240 SQ M P 21601M CONCRETE PC CU M 240 0.24000
M4830250 PCC SHOULDERS  250 SQ M P 21601M CONCRETE PC CU M 250 0.25000
M4830260 PCC SHOULDERS  260 SQ M P 21601M CONCRETE PC CU M 260 0.26000
M4830270 PCC SHOULDERS  270 SQ M P 21601M CONCRETE PC CU M 270 0.27000
M4830280 PCC SHOULDERS  280 SQ M P 21601M CONCRETE PC CU M 280 0.28000
M4830290 PCC SHOULDERS  290 SQ M P 21601M CONCRETE PC CU M 290 0.29000
M4830300 PCC SHOULDERS  300 SQ M P 21601M CONCRETE PC CU M 300 0.30000
M4830310 PCC SHOULDERS  310 SQ M P 21601M CONCRETE PC CU M 310 0.31000
M4830320 PCC SHOULDERS  320 SQ M P 21601M CONCRETE PC CU M 320 0.32000
M4830330 PCC SHOULDERS  330 SQ M P 21601M CONCRETE PC CU M 330 0.33000
M4832000 PROTECTIVE COAT SQ M P 42601M PROTCT50 MX LO&PS LITER 0.18182
M5030450 PROTECTIVE COAT SQ M P 42601M PROTCT50 MX LO&PS LITER 0.18182
M5030455 PROTECTIVE COAT SPL SQ M P 42601M PROTCT50 MX LO&PS LITER 0.18182
M5030705 FORM CONC REP > 40 SQ M P 21601M CONCRETE PC CU M 0.04000
M5030710 FORM CONC REP =< 125 SQ M P 21601M CONCRETE PC CU M 0.12500
M5030715 FORM CONC REP > 125 SQ M P 21601M CONCRETE PC CU M 0.12500
M5060200 PAINT STEEL RAILING METER P 41401M PRIMER INORGAN ZINC LITER 0.03494
M5110100 SLOPE WALL   100 SQ M P 21601M CONCRETE PC CU M 0.10000
M5110200 SLOPE WALL   150 SQ M P 21601M CONCRETE PC CU M 0.15000
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M5120430 TEST PIL ST HP200X53 EA P 36701M PILING STLH M183M METER 200 15.25000
M5120440 TEST PIL ST HP250X62 EA P 36701M PILING STLH M183M METER 250 15.25000
M5120450 TEST PIL ST HP250X85 EA P 36701M PILING STLH M183M METER 250 15.25000
M5120460 TEST PIL ST HP310X79 EA P 36701M PILING STLH M183M METER 310 15.25000
M5120470 TEST PIL ST HP310X110 EA P 36701M PILING STLH M183M METER 310 15.25000
M5120475 TEST PIL ST HP310X125 EA P 36701M PILING STLH M183M METER 310 15.25000
M5120480 TEST PIL ST HP360X108 EA P 36701M PILING STLH M183M METER 360 15.25000
M5120490 TEST PIL ST HP360X132 EA P 36701M PILING STLH M183M METER 360 15.25000
M5120500 TEST PIL ST HP360X152 EA P 36701M PILING STLH M183M METER 360 15.25000
M5120510 TEST PIL ST HP360X174 EA P 36701M PILING STLH M183M METER 360 15.25000
M5401070 PCBC   1.8X1.8 METER P 48232M BOX SEC RECON M259M2 METER 9999.00000
M5401080 PCBC   2.1X1.5 METER P 48232M BOX SEC RECON M259M2 METER 9999.00000
M5402085 PCBC   2.1X2.1 (M273) METER P 48212M BOX SEC RECON M273M2 METER 999.00000
M5410545 COR STR PL P AR  5.8 METER P 45401M PIPE ARCH CCGS METER 5.8 999.00000
M5426145 P CUL 3 CS ERS  1200 METER P 47904M PIPE HE‐III RECONC METER 1200 9999.00000
M5810200 WATERPRF MEMBRANE SYS SQ M P 38203M COAL‐TAR P EMUL SYI LITER 9999.00000
M5860100 SAND BACKFILL CU M P 037FAM01 SAND NTL F AGG CLBQ M TON 1.18660
M5900100 EPOXY CRACK SEALING METER P 42702M EPOXY RESIN BOND ADH LITER 4.13980
M6010070 SHOULDER REM & REPL METER P 17703M BAM SHOULDER M TON 0.22600
M6010072 SHLD REM & REPL  125 METER P 17703M BAM SHOULDER M TON 0.28250
M6010074 SHLD REM & REPL  200 METER P 17703M BAM SHOULDER M TON 0.45200
M6010080 FRENCH DRAINS CU M P 014CAM18 GRAN MTLS POROUS M TON 1.30500
M6011005 P UNDR FAB LN TR  100 METER P 49801M FABRIC NONWOV PPLENE SQ M 01 1.26366
M6011010 P UNDR FAB LN TR  150 METER P 49801M FABRIC NONWOV PPLENE SQ M 01 1.89550
M6011015 P UNDR FAB LN TR  200 METER P 49801M FABRIC NONWOV PPLENE SQ M 01 2.52733
M6011020 P UNDR FAB LN TR  250 METER P 49801M FABRIC NONWOV PPLENE SQ M 01 3.15916
M6011025 P UNDR FAB LN TR  300 METER P 49801M FABRIC NONWOV PPLENE SQ M 01 3.79100
M6060020 CONC CURB METER P 21601M CONCRETE PC CU M 0.09000
M6060030 CONC CURB AEP METER P 21601M CONCRETE PC CU M 9999.00000
M6060040 CONC CURB DOW METER P 21601M CONCRETE PC CU M 9999.00000
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M6060050 CONC CURB MOD METER P 21601M CONCRETE PC CU M 9999.00000
M6060060 CONC CURB SPL METER P 21601M CONCRETE PC CU M 9999.00000
M6060070 CONC CURB TB METER P 21601M CONCRETE PC CU M 0.06572
M6060080 CONC CURB TB AEP METER P 21601M CONCRETE PC CU M 9999.00000
M6060090 CONC CURB TB DOW METER P 21601M CONCRETE PC CU M 9999.00000
M6060100 CONC CURB TB MOD METER P 21601M CONCRETE PC CU M 9999.00000
M6060110 CONC CURB TB SPL METER P 21601M CONCRETE PC CU M 9999.00000
M6060120 CONC CURB TM METER P 21601M CONCRETE PC CU M 9999.00000
M6060130 CONC CURB TM DOW METER P 21601M CONCRETE PC CU M 9999.00000
M6060140 CONC CURB TM MOD METER P 21601M CONCRETE PC CU M 9999.00000
M6060150 CONC CURB TM SPL METER P 21601M CONCRETE PC CU M 9999.00000
M6060160 CONC CURB TM‐6 METER P 21601M CONCRETE PC CU M 9999.00000
M6060170 CONC CURB TM‐6 SPL METER P 21601M CONCRETE PC CU M 9999.00000
M6060180 CONC CURB TM‐9 METER P 21601M CONCRETE PC CU M 9999.00000
M6060190 CONC CURB TM‐9 SPL METER P 21601M CONCRETE PC CU M 9999.00000
M6060210 CONC CURB TRANS METER P 21601M CONCRETE PC CU M 9999.00000
M6060220 CONC CURB TRANS SPL METER P 21601M CONCRETE PC CU M 9999.00000
M6060230 CONC STEP CURB METER P 21601M CONCRETE PC CU M 9999.00000
M6060240 CONC GUTTER METER P 21601M CONCRETE PC CU M 9999.00000
M6060250 CONC GUTTER SPL METER P 21601M CONCRETE PC CU M 9999.00000
M6060260 CONC GUTTER TA METER P 21601M CONCRETE PC CU M 9999.00000
M6060270 CONC GUTTER TA MOD METER P 21601M CONCRETE PC CU M 0.13796
M6060280 CONC GUTTER TA SPL METER P 21601M CONCRETE PC CU M 0.16254
M6060290 CONC GUTTER TB METER P 21601M CONCRETE PC CU M 9999.00000
M6060300 CONC GUTTER TB MOD METER P 21601M CONCRETE PC CU M 9999.00000
M6060310 CONC GUTTER TB SPL METER P 21601M CONCRETE PC CU M 9999.00000
M6060320 CONC GUTTER TRANS METER P 21601M CONCRETE PC CU M 9999.00000
M6060330 CONC GUTTER TRANS SPL METER P 21601M CONCRETE PC CU M 9999.00000
M6060340 GUTTER OUTLET SPL METER P 21601M CONCRETE PC CU M 9999.00000
M6060400 COMB CC&G TB15.15 METER P 21601M CONCRETE PC CU M 0.12000
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M6060405 COMB CC&G TB15.15 DOW METER P 21601M CONCRETE PC CU M 0.12000
M6060410 COMB CC&G TB15.15 MOD METER P 21601M CONCRETE PC CU M 0.12000
M6060415 COMB CC&G TB15.15 SPL METER P 21601M CONCRETE PC CU M 0.12000
M6060500 COMB CC&G TB15.30 METER P 21601M CONCRETE PC CU M 0.17000
M6060505 COMB CC&G TB15.30 AEP METER P 21601M CONCRETE PC CU M 0.17000
M6060510 COMB CC&G TB15.30 DOW METER P 21601M CONCRETE PC CU M 0.17000
M6060515 COMB CC&G TB15.30 MOD METER P 21601M CONCRETE PC CU M 0.17000
M6060520 COMB CC&G TB15.30 SPL METER P 21601M CONCRETE PC CU M 0.17000
M6060525 COMB CC&G TB15.30 VGF METER P 21601M CONCRETE PC CU M 0.17000
M6060530 COMB CC&G TSB15.30 METER P 21601M CONCRETE PC CU M 0.17000
M6060535 COMB CC&G TSB15.30 MD METER P 21601M CONCRETE PC CU M 0.17000
M6060540 COMB CC&G TSB15.30 SP METER P 21601M CONCRETE PC CU M 0.17000
M6060600 COMB CC&G TB15.45 METER P 21601M CONCRETE PC CU M 0.22000
M6060605 COMB CC&G TB15.45 AEP METER P 21601M CONCRETE PC CU M 0.22000
M6060610 COMB CC&G TB15.45 DOW METER P 21601M CONCRETE PC CU M 0.22000
M6060615 COMB CC&G TB15.45 MOD METER P 21601M CONCRETE PC CU M 0.22000
M6060620 COMB CC&G TB15.45 SPL METER P 21601M CONCRETE PC CU M 0.22000
M6060625 COMB CC&G TB15.45 VGF METER P 21601M CONCRETE PC CU M 0.22000
M6060700 COMB CC&G TB15.60 METER P 21601M CONCRETE PC CU M 0.27000
M6060705 COMB CC&G TB15.60 AEP METER P 21601M CONCRETE PC CU M 0.27000
M6060710 COMB CC&G TB15.60 DOW METER P 21601M CONCRETE PC CU M 0.27000
M6060715 COMB CC&G TB15.60 MOD METER P 21601M CONCRETE PC CU M 0.27000
M6060720 COMB CC&G TB15.60 SPL METER P 21601M CONCRETE PC CU M 0.27000
M6060725 COMB CC&G TB15.60 VGF METER P 21601M CONCRETE PC CU M 0.27000
M6061400 COMB CC&G TB22.30 METER P 21601M CONCRETE PC CU M 0.19000
M6061405 COMB CC&G TB22.30 AEP METER P 21601M CONCRETE PC CU M 0.19000
M6061410 COMB CC&G TB22.30 DOW METER P 21601M CONCRETE PC CU M 0.19000
M6061415 COMB CC&G TB22.30 MOD METER P 21601M CONCRETE PC CU M 0.19000
M6061420 COMB CC&G TB22.30 SPL METER P 21601M CONCRETE PC CU M 0.19000
M6061425 COMB CC&G TB22.30 VGF METER P 21601M CONCRETE PC CU M 0.19000
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M6061430 COMB CC&G TSB22.30 METER P 21601M CONCRETE PC CU M 0.19000
M6061435 COMB CC&G TSB22.30 MD METER P 21601M CONCRETE PC CU M 0.19000
M6061440 COMB CC&G TSB22.30 SP METER P 21601M CONCRETE PC CU M 0.19000
M6061500 COMB CC&G TB22.45 METER P 21601M CONCRETE PC CU M 0.27000
M6061505 COMB CC&G TB22.45 AEP METER P 21601M CONCRETE PC CU M 0.27000
M6061510 COMB CC&G TB22.45 DOW METER P 21601M CONCRETE PC CU M 0.27000
M6061515 COMB CC&G TB22.45 MOD METER P 21601M CONCRETE PC CU M 0.27000
M6061520 COMB CC&G TB22.45 SPL METER P 21601M CONCRETE PC CU M 0.27000
M6061525 COMB CC&G TB22.45 VGF METER P 21601M CONCRETE PC CU M 0.27000
M6061600 COMB CC&G TB22.60 METER P 21601M CONCRETE PC CU M 0.28000
M6061605 COMB CC&G TB22.60 AEP METER P 21601M CONCRETE PC CU M 0.28000
M6061610 COMB CC&G TB22.60 DOW METER P 21601M CONCRETE PC CU M 0.28000
M6061615 COMB CC&G TB22.60 MOD METER P 21601M CONCRETE PC CU M 0.28000
M6061620 COMB CC&G TB22.60 SPL METER P 21601M CONCRETE PC CU M 0.28000
M6061625 COMB CC&G TB22.60 VGF METER P 21601M CONCRETE PC CU M 0.28000
M6061630 COMB CC&G TSB22.60 METER P 21601M CONCRETE PC CU M 0.28000
M6061635 COMB CC&G TSB22.60 MD METER P 21601M CONCRETE PC CU M 0.28000
M6061640 COMB CC&G TSB22.60 SP METER P 21601M CONCRETE PC CU M 0.28000
M6061700 COMB CC&G TM5.15 METER P 21601M CONCRETE PC CU M 0.05000
M6061705 COMB CC&G TM5.15 DOW METER P 21601M CONCRETE PC CU M 0.05000
M6061710 COMB CC&G TM5.15 MOD METER P 21601M CONCRETE PC CU M 0.05000
M6061715 COMB CC&G TM5.15 SPL METER P 21601M CONCRETE PC CU M 0.05000
M6061800 COMB CC&G TM5.30 METER P 21601M CONCRETE PC CU M 0.16000
M6061805 COMB CC&G TM5.30 DOW METER P 21601M CONCRETE PC CU M 0.16000
M6061810 COMB CC&G TM5.30 MOD METER P 21601M CONCRETE PC CU M 0.16000
M6061815 COMB CC&G TM5.30 SPL METER P 21601M CONCRETE PC CU M 0.16000
M6061900 COMB CC&G TM10.15 METER P 21601M CONCRETE PC CU M 0.07000
M6061905 COMB CC&G TM10.15 AEP METER P 21601M CONCRETE PC CU M 0.07000
M6061910 COMB CC&G TM10.15 DOW METER P 21601M CONCRETE PC CU M 0.07000
M6061915 COMB CC&G TM10.15 MOD METER P 21601M CONCRETE PC CU M 0.07000
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M6061920 COMB CC&G TM10.15 SPL METER P 21601M CONCRETE PC CU M 0.07000
M6061925 COMB CC&G TM10.15 VGF METER P 21601M CONCRETE PC CU M 0.07000
M6061930 COMB CC&G TM10.30 METER P 21601M CONCRETE PC CU M 0.10000
M6061935 COMB CC&G TM10.30 AEP METER P 21601M CONCRETE PC CU M 0.10000
M6061940 COMB CC&G TM10.30 DOW METER P 21601M CONCRETE PC CU M 0.10000
M6061945 COMB CC&G TM10.30 MOD METER P 21601M CONCRETE PC CU M 0.10000
M6061950 COMB CC&G TM10.30 SPL METER P 21601M CONCRETE PC CU M 0.10000
M6061955 COMB CC&G TM10.30 VGF METER P 21601M CONCRETE PC CU M 0.10000
M6061960 COMB CC&G TM10.45 METER P 21601M CONCRETE PC CU M 0.20000
M6061965 COMB CC&G TM10.45 AEP METER P 21601M CONCRETE PC CU M 0.20000
M6061970 COMB CC&G TM10.45 DOW METER P 21601M CONCRETE PC CU M 0.20000
M6061975 COMB CC&G TM10.45 MOD METER P 21601M CONCRETE PC CU M 0.20000
M6061980 COMB CC&G TM10.45 SPL METER P 21601M CONCRETE PC CU M 0.20000
M6061985 COMB CC&G TM10.45 VGF METER P 21601M CONCRETE PC CU M 0.20000
M6061990 COMB CC&G TM10.60 METER P 21601M CONCRETE PC CU M 0.25000
M6062000 COMB CC&G TM10.60 DOW METER P 21601M CONCRETE PC CU M 0.25000
M6062005 COMB CC&G TM10.60 MOD METER P 21601M CONCRETE PC CU M 0.25000
M6062010 COMB CC&G TM10.60 SPL METER P 21601M CONCRETE PC CU M 0.25000
M6062015 COMB CC&G TM10.60 VGF METER P 21601M CONCRETE PC CU M 0.25000
M6062100 COMB CC&G TM15.15 METER P 21601M CONCRETE PC CU M 0.10000
M6062105 COMB CC&G TM15.15 AEP METER P 21601M CONCRETE PC CU M 0.10000
M6062110 COMB CC&G TM15.15 DOW METER P 21601M CONCRETE PC CU M 0.10000
M6062115 COMB CC&G TM15.15 MOD METER P 21601M CONCRETE PC CU M 0.10000
M6062120 COMB CC&G TM15.15 SPL METER P 21601M CONCRETE PC CU M 0.10000
M6062125 COMB CC&G TM15.15 VGF METER P 21601M CONCRETE PC CU M 0.10000
M6062200 COMB CC&G TM15.30 METER P 21601M CONCRETE PC CU M 0.15000
M6062205 COMB CC&G TM15.30 AEP METER P 21601M CONCRETE PC CU M 0.15000
M6062210 COMB CC&G TM15.30 DOW METER P 21601M CONCRETE PC CU M 0.15000
M6062215 COMB CC&G TM15.30 MOD METER P 21601M CONCRETE PC CU M 0.15000
M6062220 COMB CC&G TM15.30 SPL METER P 21601M CONCRETE PC CU M 0.15000
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M6062225 COMB CC&G TM15.30 VGF METER P 21601M CONCRETE PC CU M 0.20000
M6062300 COMB CC&G TM15.45 METER P 21601M CONCRETE PC CU M 0.20000
M6062305 COMB CC&G TM15.45 AEP METER P 21601M CONCRETE PC CU M 0.20000
M6062310 COMB CC&G TM15.45 DOW METER P 21601M CONCRETE PC CU M 0.20000
M6062315 COMB CC&G TM15.45 MOD METER P 21601M CONCRETE PC CU M 0.20000
M6062320 COMB CC&G TM15.45 SPL METER P 21601M CONCRETE PC CU M 0.20000
M6062325 COMB CC&G TM15.45 VGF METER P 21601M CONCRETE PC CU M 0.20000
M6062400 COMB CC&G TM15.60 METER P 21601M CONCRETE PC CU M 0.25000
M6062405 COMB CC&G TM15.60 AEP METER P 21601M CONCRETE PC CU M 0.25000
M6062410 COMB CC&G TM15.60 DOW METER P 21601M CONCRETE PC CU M 0.25000
M6062415 COMB CC&G TM15.60 MOD METER P 21601M CONCRETE PC CU M 0.25000
M6062420 COMB CC&G TM15.60 SPL METER P 21601M CONCRETE PC CU M 0.25000
M6062425 COMB CC&G TM15.60 VGF METER P 21601M CONCRETE PC CU M 0.25000
M6063000 COMB CC&G T31 METER P 21601M CONCRETE PC CU M 0.20000
M6063010 COMB CC&G T32 METER P 21601M CONCRETE PC CU M 0.20000
M6063020 COMB CC&G T34 METER P 21601M CONCRETE PC CU M 0.20000
M6063030 COMB CC&G MOD METER P 21601M CONCRETE PC CU M 0.28000
M6063040 COMB CC&G SPL METER P 21601M CONCRETE PC CU M 0.28000
M6063050 COMB CC&G TB MOD METER P 21601M CONCRETE PC CU M 0.28000
M6063060 COMB CC&G TB SPL METER P 21601M CONCRETE PC CU M 0.28000
M6063070 COMB CC&G TB SPL AEP METER P 21601M CONCRETE PC CU M 0.28000
M6063080 COMB CC&G TM MOD METER P 21601M CONCRETE PC CU M 0.28000
M6063090 COMB CC&G TM SPL METER P 21601M CONCRETE PC CU M 0.28000
M6063100 COMB CC&G TM SPL AEP METER P 21601M CONCRETE PC CU M 0.28000
M6063200 CONC STEP CURB & GUT METER P 21601M CONCRETE PC CU M 0.25000
M6063210 CONC HUB GUARD & GUT METER P 21601M CONCRETE PC CU M 0.25000
M6063300 PAVED DITCH TA‐15 METER P 21601M CONCRETE PC CU M 0.30400
M6063305 PAVED DITCH TA‐15 SPL METER P 21601M CONCRETE PC CU M 0.30400
M6063310 PAVED DITCH TA‐22 METER P 21601M CONCRETE PC CU M 0.39500
M6063315 PAVED DITCH TA‐22 SPL METER P 21601M CONCRETE PC CU M 0.39500
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M6063320 PAVED DITCH TA‐30 METER P 21601M CONCRETE PC CU M 0.61000
M6063325 PAVED DITCH TA‐30 SPL METER P 21601M CONCRETE PC CU M 0.61000
M6063330 PAVED DITCH TA‐37 METER P 21601M CONCRETE PC CU M 0.66000
M6063335 PAVED DITCH TA‐37 SPL METER P 21601M CONCRETE PC CU M 0.66000
M6063340 PAVED DITCH TA‐45 METER P 21601M CONCRETE PC CU M 0.85000
M6063345 PAVED DITCH TA‐45 SPL METER P 21601M CONCRETE PC CU M 0.85000
M6063350 PAVED DITCH TA‐52 METER P 21601M CONCRETE PC CU M 1.64000
M6063355 PAVED DITCH TA‐52 SPL METER P 21601M CONCRETE PC CU M 1.64000
M6063360 PAVED DITCH TA‐60 METER P 21601M CONCRETE PC CU M 2.43000
M6063365 PAVED DITCH TA‐60 SPL METER P 21601M CONCRETE PC CU M 2.43000
M6063400 PAVED DITCH TB‐15 METER P 21601M CONCRETE PC CU M 0.30400
M6063405 PAVED DITCH TB‐15 SPL METER P 21601M CONCRETE PC CU M 0.30400
M6063410 PAVED DITCH TB‐22 METER P 21601M CONCRETE PC CU M 0.39500
M6063415 PAVED DITCH TB‐22 SPL METER P 21601M CONCRETE PC CU M 0.39500
M6063420 PAVED DITCH TB‐30 METER P 21601M CONCRETE PC CU M 0.61000
M6063425 PAVED DITCH TB‐30 SPL METER P 21601M CONCRETE PC CU M 0.61000
M6063430 PAVED DITCH TB‐37 METER P 21601M CONCRETE PC CU M 0.66000
M6063435 PAVED DITCH TB‐37 SPL METER P 21601M CONCRETE PC CU M 0.66000
M6063440 PAVED DITCH TB‐45 METER P 21601M CONCRETE PC CU M 0.85000
M6063445 PAVED DITCH TB‐45 SPL METER P 21601M CONCRETE PC CU M 0.85000
M6063450 PAVED DITCH TB‐52 METER P 21601M CONCRETE PC CU M 1.64000
M6063455 PAVED DITCH TB‐52 SPL METER P 21601M CONCRETE PC CU M 1.64000
M6063460 PAVED DITCH TB‐60 METER P 21601M CONCRETE PC CU M 2.43000
M6063465 PAVED DITCH TB‐60 SPL METER P 21601M CONCRETE PC CU M 2.43000
M6063500 PAVED FLUME METER P 21601M CONCRETE PC CU M 2.00000
M6063510 PAVED FLUME SQ M P 21601M CONCRETE PC CU M 2.00000
M6063520 PAVED GUTTER METER P 21601M CONCRETE PC CU M 2.00000
M6063530 BIT CONC MED SQ M P 17563M BITCONC SCS 2 C M TON 1.60000
M6063540 BIT MEDIAN SURF SQ M P 17563M BITCONC SCS 2 C M TON 0.80000
M6063600 CONC MEDIAN SURF  100 SQ M P 21601M CONCRETE PC CU M 0.10000
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M6063610 CONC MED SURF  100 SP SQ M P 21601M CONCRETE PC CU M 0.10000
M6063620 CONC MEDIAN SURF  150 SQ M P 21601M CONCRETE PC CU M 0.15000
M6063630 CONC MED SURF  150 SP SQ M P 21601M CONCRETE PC CU M 0.15000
M6063640 CONC MEDIAN SURF  175 SQ M P 21601M CONCRETE PC CU M 0.17500
M6063700 CONC MED TM‐5 SQ M P 21601M CONCRETE PC CU M 0.00300
M6063710 CONC MED TM‐5 DOW SQ M P 21601M CONCRETE PC CU M 0.00300
M6063720 CONC MED TM‐5 MOD SQ M P 21601M CONCRETE PC CU M 0.04000
M6063730 CONC MED TM‐5 SPL SQ M P 21601M CONCRETE PC CU M 0.04000
M6063800 CONC MED TSB SQ M P 21601M CONCRETE PC CU M 0.03300
M6063810 CONC MED TSB DOW SQ M P 21601M CONCRETE PC CU M 0.03300
M6063820 CONC MED TSB MOD SQ M P 21601M CONCRETE PC CU M 0.03300
M6063830 CONC MED TSB SPL SQ M P 21601M CONCRETE PC CU M 0.03300
M6064000 CONC MED TSB15.15 SQ M P 21601M CONCRETE PC CU M 0.03100
M6064010 CONC MED TSB15.15 DOW SQ M P 21601M CONCRETE PC CU M 0.03100
M6064020 CONC MED TSB15.15 MOD SQ M P 21601M CONCRETE PC CU M 0.03100
M6064030 CONC MED TSB15.15 SPL SQ M P 21601M CONCRETE PC CU M 0.03100
M6064100 CONC MED TSB15.30 SQ M P 21601M CONCRETE PC CU M 0.03300
M6064110 CONC MED TSB15.30 DOW SQ M P 21601M CONCRETE PC CU M 0.03300
M6064120 CONC MED TSB15.30 MOD SQ M P 21601M CONCRETE PC CU M 0.03300
M6064130 CONC MED TSB15.30 SPL SQ M P 21601M CONCRETE PC CU M 0.03300
M6064200 CONC MED TSB15.60 SQ M P 21601M CONCRETE PC CU M 0.03100
M6064210 CONC MED TSB15.60 DOW SQ M P 21601M CONCRETE PC CU M 0.03100
M6064220 CONC MED TSB15.60 MOD SQ M P 21601M CONCRETE PC CU M 0.03100
M6064230 CONC MED TSB15.60 SPL SQ M P 21601M CONCRETE PC CU M 0.03100
M6064500 CONC MED TSB22.15 SQ M P 21601M CONCRETE PC CU M 0.04200
M6064510 CONC MED TSB22.15 DOW SQ M P 21601M CONCRETE PC CU M 0.04200
M6064520 CONC MED TSB22.15 MOD SQ M P 21601M CONCRETE PC CU M 0.04200
M6064530 CONC MED TSB22.15 SPL SQ M P 21601M CONCRETE PC CU M 0.04200
M6064600 CONC MED TSB22.30 SQ M P 21601M CONCRETE PC CU M 0.03800
M6064610 CONC MED TSB22.30 DOW SQ M P 21601M CONCRETE PC CU M 0.03800
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M6064620 CONC MED TSB22.30 MOD SQ M P 21601M CONCRETE PC CU M 0.03800
M6064630 CONC MED TSB22.30 SPL SQ M P 21601M CONCRETE PC CU M 0.03800
M6064700 CONC MED TSB22.60 SQ M P 21601M CONCRETE PC CU M 0.03800
M6064710 CONC MED TSB22.60 DOW SQ M P 21601M CONCRETE PC CU M 0.03800
M6064720 CONC MED TSB22.60 MOD SQ M P 21601M CONCRETE PC CU M 0.03800
M6064730 CONC MED TSB22.60 SPL SQ M P 21601M CONCRETE PC CU M 0.03800
M6064800 CONC MED TSM SQ M P 21601M CONCRETE PC CU M 0.03100
M6064810 CONC MED TSM DOW SQ M P 21601M CONCRETE PC CU M 0.03100
M6064820 CONC MED TSM MOD SQ M P 21601M CONCRETE PC CU M 0.03100
M6064830 CONC MED TSM SPL SQ M P 21601M CONCRETE PC CU M 0.03100
M6065200 CONC MED TSM15.15 SQ M P 21601M CONCRETE PC CU M 0.03300
M6065210 CONC MED TSM15.15 DOW SQ M P 21601M CONCRETE PC CU M 0.03300
M6065220 CONC MED TSM15.15 MOD SQ M P 21601M CONCRETE PC CU M 0.03300
M6065230 CONC MED TSM15.15 SPL SQ M P 21601M CONCRETE PC CU M 0.03300
M6065300 CONC MED TSM15.30 SQ M P 21601M CONCRETE PC CU M 0.03300
M6065310 CONC MED TSM15.30 DOW SQ M P 21601M CONCRETE PC CU M 0.03300
M6065320 CONC MED TSM15.30MOD SQ M P 21601M CONCRETE PC CU M 0.03300
M6065330 CONC MED TSM15.30 SPL SQ M P 21601M CONCRETE PC CU M 0.03500
M6065400 CONC MED TSM15.45 SQ M P 21601M CONCRETE PC CU M 0.03500
M6065410 CONC MED TSM15.45 DOW SQ M P 21601M CONCRETE PC CU M 0.03500
M6065420 CONC MED TSM15.45 MOD SQ M P 21601M CONCRETE PC CU M 0.03500
M6065430 CONC MED TSM15.45 SPL SQ M P 21601M CONCRETE PC CU M 0.03500
M6065500 CONC MED TSM15.60 SQ M P 21601M CONCRETE PC CU M 0.03100
M6065510 CONC MED TSM15.60 DOW SQ M P 21601M CONCRETE PC CU M 0.03100
M6065520 CONC MED TSM15.60 MOD SQ M P 21601M CONCRETE PC CU M 0.03100
M6065530 CONC MED TSM15.60 SPL SQ M P 21601M CONCRETE PC CU M 0.03100
M6065800 CONC MED T4 SQ M P 21601M CONCRETE PC CU M 0.03100
M6065810 CONC MED T4A SQ M P 21601M CONCRETE PC CU M 0.03100
M6065820 CONC MEDIAN SQ M P 21601M CONCRETE PC CU M 0.03100
M6065830 CONC MEDIAN SPL SQ M P 21601M CONCRETE PC CU M 0.03100
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M6065840 CONC MEDIAN TRANS SQ M P 21601M CONCRETE PC CU M 0.03100
M6065900 CONC BAR MED SQ M P 21601M CONCRETE PC CU M 0.03100
M6065910 CONC BAR MED DOW SQ M P 21601M CONCRETE PC CU M 0.03100
M6065920 CONC BAR MED MOD SQ M P 21601M CONCRETE PC CU M 0.03100
M6065930 CONC BAR MED SPL SQ M P 21601M CONCRETE PC CU M 0.03100
M6065940 CONC BAR MED  1.2 SQ M P 21601M CONCRETE PC CU M 0.03100
M6065960 CONC BAR MED  1.2 DOW SQ M P 21601M CONCRETE PC CU M 0.03100
M6065970 CONC BAR MED  1.2 MOD SQ M P 21601M CONCRETE PC CU M 0.03100
M6065980 CONC BAR MED  1.2 SPL SQ M P 21601M CONCRETE PC CU M 0.03100
M6066000 CORRUGATED MED SQ M P 21601M CONCRETE PC CU M 0.03100
M6066010 CORRUGATED MED DOW SQ M P 21601M CONCRETE PC CU M 0.03100
M6066020 CORRUGATED MED MOD SQ M P 21601M CONCRETE PC CU M 0.03100
M6066030 CORRUGATED MED SPL SQ M P 21601M CONCRETE PC CU M 0.03100
M6066200 ISLAND PAVEMENT  150 SQ M P 21601M CONCRETE PC CU M 0.15000
M6066210 ISLAND PAVEMENT  200 SQ M P 21601M CONCRETE PC CU M 0.20000
M6066220 ISLAND PAVEMENT  225 SQ M P 21601M CONCRETE PC CU M 0.22500
M6066300 ISLAND PAVEMENT SPL SQ M P 21601M CONCRETE PC CU M 0.20000
M6380100 GLARE SCREEN BLD 1200 EA P 58604M GLARE GUARD METER 7.00000
M6610100 BIT CONC CURB METER P 18201M BITUMINOUS CURBING M TON 0.68640
M6610200 BIT CONC CURB SPL METER P 18201M BITUMINOUS CURBING M TON 0.68640
M6610300 BIT SHLD CURB METER P 17703M BAM SHOULDER M TON 0.68640
M6620100 CONC SHLD CURB METER P 21601M CONCRETE PC CU M 0.12745
M7030210 TEMP PVT MK LTR & SYM SQ M P 40433M PAINT PVTMK 123WH CL LITER 0.12180
M7030220 TEMP PVT MK LINE 100 METER P 40436M PAINT PVTMK 122 YL LITER 100 0.04060
M7030220 TEMP PVT MK LINE 100 METER S 70502M TAPE PVT MK YL METER 100 0.04060
M7030230 TEMP PVT MK LINE 125 METER P 40436M PAINT PVTMK 122 YL LITER 125 0.05075
M7030230 TEMP PVT MK LINE 125 METER S 70502M TAPE PVT MK YL METER 125 0.05075
M7030240 TEMP PVT MK LINE 150 METER P 40436M PAINT PVTMK 122 YL LITER 150 0.06090
M7030240 TEMP PVT MK LINE 150 METER S 70502M TAPE PVT MK YL METER 150 0.06090
M7030250 TEMP PVT MK LINE 200 METER P 40436M PAINT PVTMK 122 YL LITER 200 0.08120
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M7030250 TEMP PVT MK LINE 200 METER S 70502M TAPE PVT MK YL METER 200 0.08120
M7030260 TEMP PVT MK LINE 300 METER P 40436M PAINT PVTMK 122 YL LITER 300 0.12180
M7030260 TEMP PVT MK LINE 300 METER S 70502M TAPE PVT MK YL METER 300 0.12180
M7030270 TEMP PVT MK LINE 400 METER P 40436M PAINT PVTMK 122 YL LITER 400 0.16240
M7030270 TEMP PVT MK LINE 400 METER S 70502M TAPE PVT MK YL METER 400 0.16240
M7030280 TEMP PVT MK LINE 600 METER P 40436M PAINT PVTMK 122 YL LITER 600 0.24360
M7030280 TEMP PVT MK LINE 600 METER S 70502M TAPE PVT MK YL METER 600 0.24360
M7030310 PAVT MARK TAPE T1 L&S SQ M P 70502M TAPE PVT MK YL METER 3.00000
M7030510 PAVT MARK TAPE T3 L&S SQ M P 70509M TAPE PVT MK YL TY3 METER 3.00000
M7030600 TEMP PAVT MARK PAINT METER P 40433M PAINT PVTMK 123WH CL LITER 3.00000
M7030610 TEMP PT PAVT MK  L&S SQ M P 40433M PAINT PVTMK 123WH CL LITER 0.40608
M7030620 TEMP PT PM LINE  100 METER P 40433M PAINT PVTMK 123WH CL LITER 0.04060
M7030625 TEMP PT PM LINE  125 METER P 40433M PAINT PVTMK 123WH CL LITER 0.05075
M7030630 TEMP PT PM LINE  150 METER P 40433M PAINT PVTMK 123WH CL LITER 0.06090
M7030635 TEMP PT PM LINE  200 METER P 40433M PAINT PVTMK 123WH CL LITER 0.08120
M7030640 TEMP PT PM LINE  300 METER P 40433M PAINT PVTMK 123WH CL LITER 0.12180
M7030645 TEMP PT PM LINE  400 METER P 40433M PAINT PVTMK 123WH CL LITER 0.16240
M7030650 TEMP PT PM LINE  600 METER P 40433M PAINT PVTMK 123WH CL LITER 0.24360
M7030720 TEMP PT PM  100 WH METER P 40433M PAINT PVTMK 123WH CL LITER 0.04060
M7030725 TEMP PT PM  125 WH METER P 40433M PAINT PVTMK 123WH CL LITER 0.05075
M7030730 TEMP PT PM  150 WH METER P 40433M PAINT PVTMK 123WH CL LITER 0.06090
M7030735 TEMP PT PM  200 WH METER P 40433M PAINT PVTMK 123WH CL LITER 0.08120
M7030740 TEMP PT PM  300 WH METER P 40433M PAINT PVTMK 123WH CL LITER 0.12180
M7030745 TEMP PT PM  400 WH METER P 40433M PAINT PVTMK 123WH CL LITER 0.16240
M7030750 TEMP PT PM  600 WH METER P 40433M PAINT PVTMK 123WH CL LITER 0.24360
M7030820 TEMP PT PM  100 YEL METER P 40434M PAINT PVTMK 123YL CL LITER 0.04060
M7030825 TEMP PT PM  125 YEL METER P 40434M PAINT PVTMK 123YL CL LITER 0.05075
M7030830 TEMP PT PM  150 YEL METER P 40434M PAINT PVTMK 123YL CL LITER 0.06090
M7030835 TEMP PT PM  200 YEL METER P 40434M PAINT PVTMK 123YL CL LITER 0.08120
M7030840 TEMP PT PM  300 YEL METER P 40434M PAINT PVTMK 123YL CL LITER 0.12180

Conversions of 0.00000 and 1.00000 are not included. Page 123



MISTIC Pay Item/Material Conversion Factor Report
 02/11/13

PAYITEM PINAME PIUNITS REL MATCODE MATNAME MATUNIT DESC CONV
M7030845 TEMP PT PM  400 YEL METER P 40434M PAINT PVTMK 123YL CL LITER 0.16240
M7030850 TEMP PT PM  600 YEL METER P 40434M PAINT PVTMK 123YL CL LITER 0.24360
M7800100 THPL PVT MK LTR & SYM SQ M P 70601M MARKING TERM WH KG 4.57080
M7800105 THPL PVT MK LINE  100 METER P 70601M MARKING TERM WH KG 0.45708
M7800110 THPL PVT MK LINE  125 METER P 70601M MARKING TERM WH KG 0.57135
M7800115 THPL PVT MK LINE  150 METER P 70601M MARKING TERM WH KG 0.68562
M7800120 THPL PVT MK LINE  200 METER P 70601M MARKING TERM WH KG 0.91416
M7800125 THPL PVT MK LINE  300 METER P 70601M MARKING TERM WH KG 1.37124
M7800130 THPL PVT MK LINE  400 METER P 70601M MARKING TERM WH KG 1.82832
M7800135 THPL PVT MK LINE  450 METER P 70601M MARKING TERM WH KG 2.05686
M7800140 THPL PVT MK LINE  600 METER P 70601M MARKING TERM WH KG 2.74248
M7800200 PT PVT MK LTRS & SYMB SQ M P 40433M PAINT PVTMK 123WH CL LITER 0.12180
M7800205 PAINT PVT MK LN   100 METER P 40433M PAINT PVTMK 123WH CL LITER 0.04060
M7800210 PAINT PVT MK LN   125 METER P 40433M PAINT PVTMK 123WH CL LITER 0.05075
M7800215 PAINT PVT MK LN   150 METER P 40433M PAINT PVTMK 123WH CL LITER 0.06090
M7800220 PAINT PVT MK LN   200 METER P 40433M PAINT PVTMK 123WH CL LITER 0.08120
M7800225 PAINT PVT MK LN   300 METER P 40433M PAINT PVTMK 123WH CL LITER 0.12180
M7800230 PAINT PVT MK LN   400 METER P 40433M PAINT PVTMK 123WH CL LITER 0.16240
M7800235 PAINT PVT MK LN   450 METER P 40433M PAINT PVTMK 123WH CL LITER 0.18579
M7800240 PAINT PVT MK LN   600 METER P 40433M PAINT PVTMK 123WH CL LITER 0.24360
M7800600 EPOXY PVT MK LTR‐SYM SQ M P 40431M PAINT PVTMK EPOXY WH LITER 0.50790
M7800605 EPOXY PVT MK LN   100 METER P 40431M PAINT PVTMK EPOXY WH LITER 100 0.05167
M7800610 EPOXY PVT MK LN   125 METER P 40431M PAINT PVTMK EPOXY WH LITER 125 0.06458
M7800615 EPOXY PVT MK LN   150 METER P 40431M PAINT PVTMK EPOXY WH LITER 150 0.07750
M7800620 EPOXY PVT MK LN   200 METER P 40431M PAINT PVTMK EPOXY WH LITER 200 0.10333
M7800625 EPOXY PVT MK LN   300 METER P 40431M PAINT PVTMK EPOXY WH LITER 300 0.15487
M7800630 EPOXY PVT MK LN   400 METER P 40431M PAINT PVTMK EPOXY WH LITER 400 0.20666
M7800640 EPOXY PVT MK LN   600 METER P 40431M PAINT PVTMK EPOXY WH LITER 600 0.30974
M7800800 PERM PVT MK LTR‐SYM SQ M P 70601M MARKING TERM WH KG 4.57100
M7800805 PERM PVT MK ‐ LN  100 METER P 70601M MARKING TERM WH KG 100 0.46443
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M7800810 PERM PVT MK ‐ LN  125 METER P 70601M MARKING TERM WH KG 125 0.58064
M7800815 PERM PVT MK ‐ LN  150 METER P 70601M MARKING TERM WH KG 150 0.69678
M7800820 PERM PVT MK ‐ LN  200 METER P 70601M MARKING TERM WH KG 200 0.92903
M7800825 PERM PVT MK ‐ LN  300 METER P 70601M MARKING TERM WH KG 300 1.37867
M7800830 PERM PVT MK ‐ LN  400 METER P 70601M MARKING TERM WH KG 400 1.85807
M7800840 PERM PVT MK ‐ LN  600 METER P 70601M MARKING TERM WH KG 600 2.78711
M7800910 30M HS THPL PM LN 100 METER P 70608M MRK THRM WH 30 MIL KG 0.13930
M7800920 30M HS THPL PM LN 125 METER P 70608M MRK THRM WH 30 MIL KG 0.17420
M7800930 30M HS THPL PM LN 150 METER P 70608M MRK THRM WH 30 MIL KG 0.20900
M7800940 30M HS THPL PM LN 200 METER P 70608M MRK THRM WH 30 MIL KG 0.27870
M8010105 GROUND ROD 9.5 X  2.4 EA P 31601M GROUND ROD METER 9.5 2.40000
M8010110 GROUND ROD 16 X  2.4 EA P 31601M GROUND ROD METER 16 2.40000
M8010115 GROUND ROD 16 X  3.0 EA P 31601M GROUND ROD METER 16 3.00000
M8010120 GROUND ROD 16 X  3.7 EA P 31601M GROUND ROD METER 16 3.70000
M8010125 GROUND ROD 16 X  4.3 EA P 31601M GROUND ROD METER 16 4.30000
M8010130 GROUND ROD 16 X  4.6 EA P 31601M GROUND ROD METER 16 4.60000
M8010135 GROUND ROD 19 X  2.4 EA P 31601M GROUND ROD METER 19 2.40000
M8010140 GROUND ROD 19 X  3.0 EA P 31601M GROUND ROD METER 19 3.00000
M8010145 GROUND ROD 19 X  3.7 EA P 31601M GROUND ROD METER 19 3.70000
M8010150 GROUND ROD 19 X  4.6 EA P 31601M GROUND ROD METER 19 4.60000
M8010155 GROUND ROD 25 X  4.3 EA P 31601M GROUND ROD METER 25 4.30000
M8070105 GROUND ROD 9.5 X  2.4 EA P 31601M GROUND ROD METER 9.5 2.40000
M8070110 GROUND ROD 16 X  2.4 EA P 31601M GROUND ROD METER 16 2.40000
M8070115 GROUND ROD 16 X  3.0 EA P 31601M GROUND ROD METER 16 3.00000
M8070120 GROUND ROD 16 X  3.7 EA P 31601M GROUND ROD METER 16 3.70000
M8070125 GROUND ROD 16 X  4.3 EA P 31601M GROUND ROD METER 16 4.30000
M8070130 GROUND ROD 16 X  4.6 EA P 31601M GROUND ROD METER 16 4.60000
M8070135 GROUND ROD 19 X  2.4 EA P 31601M GROUND ROD METER 19 2.40000
M8070140 GROUND ROD 19 X  3.0 EA P 31601M GROUND ROD METER 19 3.00000
M8070145 GROUND ROD 19 X  3.7 EA P 31601M GROUND ROD METER 19 3.70000
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M8070150 GROUND ROD 19 X  4.6 EA P 31601M GROUND ROD METER 19 4.60000
M8070155 GROUND ROD 25 X  4.3 EA P 31601M GROUND ROD METER 25 4.30000
M8370100 LT TOWER FDN METER P 21601M CONCRETE PC CU M 0.38970
M8370110 LT TOWER FDN SPL METER P 21601M CONCRETE PC CU M 0.38970
M8370200 LT TOWER FDN 1050D METER P 21601M CONCRETE PC CU M 0.38970
M8370300 LT TOWER FDN 1200D METER P 21601M CONCRETE PC CU M 0.50890
M8380100 CONC FDN TY A METER P 21601M CONCRETE PC CU M 0.45000
M8380110 CONC FDN TY A SPL METER P 21601M CONCRETE PC CU M 0.45000
M8380200 CONC FDN TY D METER P 21601M CONCRETE PC CU M 1.78000
M8380210 CONC FDN TY D SPL METER P 21601M CONCRETE PC CU M 0.45000
M8380300 CONC FDN TY E 600D METER P 21601M CONCRETE PC CU M 0.29000
M8380310 CONC FDN TY E 600D SP METER P 21601M CONCRETE PC CU M 0.29000
M8380400 CONC FDN TY E 750D METER P 21601M CONCRETE PC CU M 0.45000
M8380410 CONC FDN TY E 750D SP METER P 21601M CONCRETE PC CU M 0.45000
M8380500 CONC FDN SPL METER P 21601M CONCRETE PC CU M 1.15000
M8780100 CONC FDN TY A METER P 21601M CONCRETE PC CU M 0.45000
M8780110 CONC FDN TY A SPL METER P 21601M CONCRETE PC CU M 0.45000
M8780200 CONC FDN TY D METER P 21601M CONCRETE PC CU M 1.78000
M8780210 CONC FDN TY D SPL METER P 21601M CONCRETE PC CU M 0.45000
M8780300 CONC FDN TY E 600D METER P 21601M CONCRETE PC CU M 0.29000
M8780310 CONC FDN TY E 600D SP METER P 21601M CONCRETE PC CU M 0.29000
M8780400 CONC FDN TY E 750D METER P 21601M CONCRETE PC CU M 0.45000
M8780410 CONC FDN TY E 750D SP METER P 21601M CONCRETE PC CU M 0.45000
M8780500 CONC FDN SPL METER P 21601M CONCRETE PC CU M 1.15000
M9031050 PAVT MARK TAPE T3 L&S SQ M P 70509M TAPE PVT MK YL TY3 METER 3.00000
M9032050 TEMP PVT MK LTR & SYM SQ M P 40433M PAINT PVTMK 123WH CL LITER 0.12180
M9580020 LIGHT POLE FDN 600 METER P 21601M CONCRETE PC CU M 0.10600
M9580030 LIGHT POLE FDN 600 SP METER P 21601M CONCRETE PC CU M 0.10600
M9580040 LIGHT POLE FDN 750 METER P 21601M CONCRETE PC CU M 0.16570
M9590300 LT TOWER FDN 1200D METER P 21601M CONCRETE PC CU M 0.50890
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ML070640 GROUND ROD 16 X  2.4 EA P 31601M GROUND ROD METER 16 2.40000
ML070650 GROUND ROD 16 X  3.0 EA P 31601M GROUND ROD METER 16 3.00000
ML070660 GROUND ROD 16 X  3.7 EA P 31601M GROUND ROD METER 16 3.70000
ML070700 GROUND ROD 19 X  2.4 EA P 31601M GROUND ROD METER 19 2.40000
ML070710 GROUND ROD 19 X  3.0 EA P 31601M GROUND ROD METER 19 3.00000
MLR31000 ASP STAB BSE CSE SQ M P 18104M ASBC PM LR 3102S M TON 0.33900
MLR31005 ASP STAB BSE CSE   75 SQ M P 18104M ASBC PM LR 3102S M TON 0.17000
MLR31010 ASP STAB BSE CSE  100 SQ M P 18104M ASBC PM LR 3102S M TON 0.22600
MLR31015 ASP STAB BSE CSE  150 SQ M P 18104M ASBC PM LR 3102S M TON 0.33900
MLR31020 ASP STAB BSE CSE  165 SQ M P 18104M ASBC PM LR 3102S M TON 0.36700
MLR31025 ASP STAB BSE CSE  175 SQ M P 18104M ASBC PM LR 3102S M TON 175 0.39600
MLR31030 ASP STAB BSE CSE  190 SQ M P 18104M ASBC PM LR 3102S M TON 0.42400
MLR31035 ASP STAB BSE CSE  200 SQ M P 18104M ASBC PM LR 3102S M TON 0.45200
MLR31110 BIT MATL PR CT M TON P 10501M ASPHALT L GR MC30 LITER 1080.00000
MLR31205 BIT AGG MIX BC   75 SQ M P 18105M BAM BS CS LR311 M TON 75 0.17000
MLR31210 BIT AGG MIX BC  100 SQ M P 18105M BAM BS CS LR311 M TON 100 0.22600
MLR31215 BIT AGG MIX BC  125 SQ M P 18105M BAM BS CS LR311 M TON 125 0.28200
MLR31220 BIT AGG MIX BC  150 SQ M P 18105M BAM BS CS LR311 M TON 150 0.33900
MLR31225 BIT AGG MIX BC  165 SQ M P 18105M BAM BS CS LR311 M TON 165 0.36700
MLR31230 BIT AGG MIX BC  175 SQ M P 18105M BAM BS CS LR311 M TON 175 0.39600
MLR31235 BIT AGG MIX BC  190 SQ M P 18105M BAM BS CS LR311 M TON 190 0.42400
MLR31240 BIT AGG MIX BC  200 SQ M P 18105M BAM BS CS LR311 M TON 200 0.45200
MLR31245 BIT AGG MIX BC  216 SQ M P 18105M BAM BS CS LR311 M TON 216 0.48000
MLR31250 BIT AGG MIX BC  225 SQ M P 18105M BAM BS CS LR311 M TON 225 0.50900
MLR31255 BIT AGG MIX BC  250 SQ M P 18105M BAM BS CS LR311 M TON 250 0.56500
MLR31260 BIT AGG MIX BC  325 SQ M P 18105M BAM BS CS LR311 M TON 325 0.73500
MLR31280 BIT AGG MIX BC W  150 SQ M P 18105M BAM BS CS LR311 M TON 150 0.33900
MLR31290 BIT AGG MIX BC W  241 SQ M P 18105M BAM BS CS LR311 M TON 241 0.53700
MLR31405 CEM AGG BSE CSE   150 SQ M P 21801M CAM 2 ECONOCRETE CU M 0.15250
MLR31410 CEM AGG BSE CSE   165 SQ M P 21801M CAM 2 ECONOCRETE CU M 0.16775
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MLR31415 CEM AGG BSE CSE   175 SQ M P 21801M CAM 2 ECONOCRETE CU M 0.17790
MLR31420 CEM AGG BSE CSE   190 SQ M P 21801M CAM 2 ECONOCRETE CU M 0.19315
MLR31425 CEM AGG BSE CSE   200 SQ M P 21801M CAM 2 ECONOCRETE CU M 0.20330
MLR31430 CEM AGG BSE CSE   216 SQ M P 21801M CAM 2 ECONOCRETE CU M 0.21956
MLR31435 CEM AGG BSE CSE   225 SQ M P 21801M CAM 2 ECONOCRETE CU M 0.22870
MLR31600 BIT MATL PR CT M TON P 10401M ASPHALT L GR RC70 LITER 1080.00000
MLR46200 PCC PVMT SPL SQ M P 21601M CONCRETE PC CU M 0.15250
MLR46205 PCC PVMT  150  SPL SQ M P 21601M CONCRETE PC CU M 150 0.15250
MLR46210 PCC PVMT  175  SPL SQ M P 21601M CONCRETE PC CU M 175 0.17790
MLR46215 PCC PVMT  200  SPL SQ M P 21601M CONCRETE PC CU M 200 0.20330
MLR46220 PCC PVMT  225  SPL SQ M P 21601M CONCRETE PC CU M 225 0.22870
MLR46225 PCC PVMT  250  SPL SQ M P 21601M CONCRETE PC CU M 250 0.25420
MLR46305 PCC PVMT 150 SPL W IC SQ M P 21601M CONCRETE PC CU M 150 0.15250
MLR46310 PCC PVMT 175 SPL W IC SQ M P 21601M CONCRETE PC CU M 175 0.17790
MLR46315 PCC PVMT 200 SPL W IC SQ M P 21601M CONCRETE PC CU M 200 0.20330
MLR46320 PCC PVMT 225 SPL W IC SQ M P 21601M CONCRETE PC CU M 225 0.22870
MLR46325 PCC PVMT 250 SPL W IC SQ M P 21601M CONCRETE PC CU M 250 0.25420
MT427010 CONC FDN TY A METER P 21601M CONCRETE PC CU M 0.45000
MT427020 CONC FDN TY D METER P 21601M CONCRETE PC CU M 1.78000
MT427030 CONC FDN TY E 600D METER P 21601M CONCRETE PC CU M 0.29000
MT427040 CONC FDN TY E 750D METER P 21601M CONCRETE PC CU M 0.45000
MT501000 THPL PVT MK LTR & SYM SQ M P 70601M MARKING TERM WH KG 4.57080
MT501005 THPL PVT MK LINE  100 METER P 70601M MARKING TERM WH KG 0.45708
MT501010 THPL PVT MK LINE  125 METER P 70601M MARKING TERM WH KG 0.57135
MT501015 THPL PVT MK LINE  150 METER P 70601M MARKING TERM WH KG 0.68562
MT501020 THPL PVT MK LINE  200 METER P 70601M MARKING TERM WH KG 0.91416
MT501025 THPL PVT MK LINE  300 METER P 70601M MARKING TERM WH KG 1.37124
MT501040 THPL PVT MK LINE  600 METER P 70601M MARKING TERM WH KG 2.74248
MT502000 PT PVT MK LTRS & SYMB SQ M P 40433M PAINT PVTMK 123WH CL LITER 0.12180
MT502005 PAINT PVT MK LN   100 METER P 40433M PAINT PVTMK 123WH CL LITER 0.04060
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MT502010 PAINT PVT MK LN   125 METER P 40433M PAINT PVTMK 123WH CL LITER 0.05075
MT502015 PAINT PVT MK LN   150 METER P 40433M PAINT PVTMK 123WH CL LITER 0.06090
MT502020 PAINT PVT MK LN   200 METER P 40433M PAINT PVTMK 123WH CL LITER 0.08120
MT502025 PAINT PVT MK LN   300 METER P 40433M PAINT PVTMK 123WH CL LITER 0.12180
MT502040 PAINT PVT MK LN   600 METER P 40433M PAINT PVTMK 123WH CL LITER 0.24360
MT515000 EPOXY PVT MK LTR‐SYM SQ M P 40431M PAINT PVTMK EPOXY WH LITER 0.50790
MT515005 EPOXY PVT MK LN   100 METER P 40431M PAINT PVTMK EPOXY WH LITER 100 0.05167
MT515015 EPOXY PVT MK LN   150 METER P 40431M PAINT PVTMK EPOXY WH LITER 150 0.07750
MT515020 EPOXY PVT MK LN   200 METER P 40431M PAINT PVTMK EPOXY WH LITER 200 0.10333
MT515025 EPOXY PVT MK LN   300 METER P 40431M PAINT PVTMK EPOXY WH LITER 300 0.15487
MT515040 EPOXY PVT MK LN   600 METER P 40431M PAINT PVTMK EPOXY WH LITER 600 0.30974
MX407300 BIT C PVT FD SUP  150 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.34650
MX407310 BIT C PVT FD SUP  160 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.36960
MX407320 BIT C PVT FD SUP  170 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.39270
MX407330 BIT C PVT FD SUP  180 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.41580
MX407340 BIT C PVT FD SUP  190 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.43890
MX407350 BIT C PVT FD SUP  200 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.46200
MX407360 BIT C PVT FD SUP  210 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.48510
MX407370 BIT C PVT FD SUP  220 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.50820
MX407380 BIT C PVT FD SUP  230 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.53130
MX407390 BIT C PVT FD SUP  240 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.55440
MX407400 BIT C PVT FD SUP  250 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.57750
MX407410 BIT C PVT FD SUP  260 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.60060
MX407420 BIT C PVT FD SUP  270 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.62370
MX407430 BIT C PVT FD SUP  280 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.64680
MX407440 BIT C PVT FD SUP  290 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.66990
MX407450 BIT C PVT FD SUP  300 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.69300
MX407460 BIT C PVT FD SUP  310 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.71610
MX407470 BIT C PVT FD SUP  320 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.73920
MX407480 BIT C PVT FD SUP  330 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.76230
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MX407490 BIT C PVT FD SUP  340 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.78540
MX407500 BIT C PVT FD SUP  350 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.80850
MX407510 BIT C PVT FD SUP  360 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.83160
MX407520 BIT C PVT FD SUP  370 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.85470
MX407530 BIT C PVT FD SUP  380 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.87780
MX407540 BIT C PVT FD SUP  390 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.90090
MX407550 BIT C PVT FD SUP  400 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.92400
MX407560 BIT C PVT FD SUP  410 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.94710
MX407570 BIT C PVT FD SUP  420 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.97020
MX407580 BIT C PVT FD SUP  430 SQ M P 19532 BITCONC BC N90 19.0 TONS 0.99330
MX407590 BIT C PVT FD SUP  440 SQ M P 19532 BITCONC BC N90 19.0 TONS 1.01640
MX407600 BIT C PVT FD SUP  450 SQ M P 19532 BITCONC BC N90 19.0 TONS 1.03950
MX407610 BIT C PVT FD SUP  460 SQ M P 19532 BITCONC BC N90 19.0 TONS 1.06260
MX407620 BIT C PVT FD SUP  470 SQ M P 19532 BITCONC BC N90 19.0 TONS 1.08570
MX407630 BIT C PVT FD SUP  480 SQ M P 19532 BITCONC BC N90 19.0 TONS 1.08800
MX407640 BIT C PVT FD SUP  490 SQ M P 19532 BITCONC BC N90 19.0 TONS 1.13190
MX407650 BIT C PVT FD SUP  500 SQ M P 19532 BITCONC BC N90 19.0 TONS 1.15500
MX407660 BIT C PVT FD SUP  510 SQ M P 19532 BITCONC BC N90 19.0 TONS 1.17810
MX407670 BIT C PVT FD SUP  520 SQ M P 19532 BITCONC BC N90 19.0 TONS 1.20120
MX407680 BIT C PVT FD SUP  530 SQ M P 19532 BITCONC BC N90 19.0 TONS 1.22430
MX407690 BIT C PVT FD SUP  540 SQ M P 19532 BITCONC BC N90 19.0 TONS 1.24740
MZ001050 AGG SUBGRADE  300 SQ M P 052CAM06 STONE CR CLDQ M TON 0.65100
MZ001600 APPROACH SLAB REPAIR SQ M P 21601M CONCRETE PC CU M 0.20000
MZ001700 APPROACH SL REP (FD) SQ M P 21601M CONCRETE PC CU M 0.40000
MZ001800 APPROACH SL REP (PD) SQ M P 21601M CONCRETE PC CU M 0.09000
MZ002000 ATTENUATOR BASE SQ M P 21601M CONCRETE PC CU M 0.15000
MZ002800 BARRICADES METER P 61327M BARRICADE EA 9999.00000
MZ004500 BIT DRIVEWAY PAVT 200 SQ M P 17562M BITCONC BCS 2 B M TON 0.46200
MZ004600 BIT DRIVEWAY PAVT 225 SQ M P 17562M BITCONC BCS 2 B M TON 0.51975
MZ006000 BR DECK CONC OVERLAY SQ M P 21601M CONCRETE PC CU M 0.10159
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MZ006010 BR DK CONC OVLAY OPT SQ M P 21601M CONCRETE PC CU M 0.10159
MZ006100 BR DK LATEX CON OVLAY SQ M P 21606M CONCRETE PC LATEX CU M 0.10159
MZ006110 BR DK MICRO CON OVLAY SQ M P 21609M CONC PC MICROSILICA CU M 0.10159
MZ007300 BR SIDEWLK REP (FD) SQ M P 21601M CONCRETE PC CU M 0.01975
MZ007400 BR SIDEWLK REP (PD) SQ M P 21601M CONCRETE PC CU M 0.00988
MZ008300 CAISSON CONCRETE CU M P 21601M CONCRETE PC CU M 0.00988
MZ008500 CAISSON SHAFTS  600 CU M P 21601M CONCRETE PC CU M 600 0.60000
MZ008600 CAISSON SHAFTS  750 CU M P 21601M CONCRETE PC CU M 750 0.75000
MZ008706 CAISSON SHAFTS  1050 CU M P 21601M CONCRETE PC CU M 1050 1.05000
MZ008712 CAISSON SHAFTS  1200 CU M P 21601M CONCRETE PC CU M 1200 1.20000
MZ008718 CAISSON SHAFTS  1350 CU M P 21601M CONCRETE PC CU M 1350 1.35000
MZ012000 CONC BARRIER BASE SQ M P 21601M CONCRETE PC CU M 0.30478
MZ016200 DECK SLAB REP (PART) SQ M P 21601M CONCRETE PC CU M 0.08888
MZ016300 DECK SLAB REPAIR SPL SQ M P 21601M CONCRETE PC CU M 0.17776
MZ026400 FUR PLAC SAND FILL CU M P 016FAM06 TRENCH BFILL & BED M TON 1.78000
MZ032700 KEYWAY REPAIR METER P 21601M CONCRETE PC CU M 0.20000
MZ036600 PARAPET RAILING METER P 21601M CONCRETE PC CU M 0.20000
MZ038200 PAVT REPAIR (PD‐BIT) SQ M P 17563M BITCONC SCS 2 C M TON 0.10000
MZ042300 PC CONC SIDEWALK CURB METER P 21601M CONCRETE PC CU M 0.20000
MZ043900 PREF JOINT FILLER METER P 61610M JFILLER PO FIBRE SQ M 0.02500
MZ048800 RAILROAD TIES METER P 35301M TIES CROSS CREO TR CU M 150X150 22.50000
MZ051700 REPAIR CONC COLUMNS METER P 21601M CONCRETE PC CU M 0.02500
MZ051800 REPAIR CONC STRUCTURE SQ M P 21601M CONCRETE PC CU M 0.02500
MZ051900 REPAIR OF CRACKS METER P 21601M CONCRETE PC CU M 0.02500
MZ053750 RETROFIT CONC PARAPET METER P 21601M CONCRETE PC CU M 0.20000
MZ054400 ROCK FILL CU M P 018CMM00 ROCKFILL ETC. M TON 1.60000
MZ054700 ROUTING & SEAL CRACKS METER P 61907M JSEALER HOT PRD KG 0.10850
MZ055100 RUMBLE RESURF SQ M P 17563M BITCONC SCS 2 C M TON 0.10000
MZ055200 RUMBLE SHOULDER SQ M P 17703M BAM SHOULDER M TON 0.10000
MZ055400 RUMBLE STRIP METER P 17563M BITCONC SCS 2 C M TON 0.05000
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MZ055500 RUMBLE STRIP SQ M P 17563M BITCONC SCS 2 C M TON 0.10000
MZ065600 SLOPE REPAIR SPL SQ M P 21601M CONCRETE PC CU M 0.10000
MZ065700 SLOPE WALL REPAIR SQ M P 21601M CONCRETE PC CU M 0.10000
MZ065798 SLURRY SEAL SQ M P 21602M GROUT PC‐SAND CU M 0.10000
MZ066400 STAB DRIVEWAYS  150 SQ M P 17563M BITCONC SCS 2 C M TON 0.34650
MZ066500 STAB DRIVEWAYS  175 SQ M P 17563M BITCONC SCS 2 C M TON 0.40425
MZ066600 STAB DRIVEWAYS  200 SQ M P 17563M BITCONC SCS 2 C M TON 0.46200
MZ066700 STAB DRIVEWAYS  250 SQ M P 17563M BITCONC SCS 2 C M TON 0.57750
MZ066800 STAB SHOULDERS REPAIR SQ M P 17703M BAM SHOULDER M TON 0.34650
T4270100 CONC FDN TY A LINFT P 21601 CONCRETE PC CUYD 0.18000
T4270100 CONC FDN TY A LINFT S 21605 CONCRETE PC FLYASH CUYD 0.18000
T4270200 CONC FDN TY D LINFT P 21601 CONCRETE PC CUYD 0.71000
T4270200 CONC FDN TY D LINFT S 21605 CONCRETE PC FLYASH CUYD 0.71000
T4270210 CONC FDN TY D SPL LINFT P 21601 CONCRETE PC CUYD 0.18000
T4270210 CONC FDN TY D SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.18000
T4270300 CONC FDN TY E 24D LINFT P 21601 CONCRETE PC CUYD 0.11600
T4270300 CONC FDN TY E 24D LINFT S 21605 CONCRETE PC FLYASH CUYD 0.11600
T4270310 CONC FDN TY E 24D SPL LINFT P 21601 CONCRETE PC CUYD 0.01160
T4270310 CONC FDN TY E 24D SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.01160
T4270400 CONC FDN TY E 30D LINFT P 21601 CONCRETE PC CUYD 0.18200
T4270400 CONC FDN TY E 30D LINFT S 21605 CONCRETE PC FLYASH CUYD 0.18200
T4270410 CONC FDN TY E 30D SPL LINFT P 21601 CONCRETE PC CUYD 0.18130
T4270410 CONC FDN TY E 30D SPL LINFT S 21605 CONCRETE PC FLYASH CUYD 0.18130
T5010040 30M HS THPL PM LN 4 LINFT P 70608 MRK THRM WH 30 MIL LB 0.09365
T5010040 30M HS THPL PM LN 4 LINFT S 70609 MRKTHRM YL 30MILPRFR LB 0.09365
T5010050 30M HS THPL PM LN 5 LINFT P 70608 MRK THRM WH 30 MIL LB 0.11710
T5010080 30M HS THPL PM LN 8 LINFT P 70608 MRK THRM WH 30 MIL LB 0.18730
T5010100 THPL PVT MK LTR & SY SQFT P 70601 MARKING TERM WH LB 0.93641
T5010100 THPL PVT MK LTR & SY SQFT S 70602 MARKING TERM YL LB 0.93641
T5010200 THPL PVT MK LINE 4 LINFT P 70601 MARKING TERM WH LB 0.31212
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T5010200 THPL PVT MK LINE 4 LINFT S 70602 MARKING TERM YL LB 0.31212
T5010300 THPL PVT MK LINE 5 LINFT P 70601 MARKING TERM WH LB 0.39017
T5010300 THPL PVT MK LINE 5 LINFT S 70602 MARKING TERM YL LB 0.39017
T5010400 THPL PVT MK LINE 6 LINFT P 70601 MARKING TERM WH LB 0.46820
T5010400 THPL PVT MK LINE 6 LINFT S 70602 MARKING TERM YL LB 0.46820
T5010500 THPL PVT MK LINE 8 LINFT P 70601 MARKING TERM WH LB 0.62427
T5010500 THPL PVT MK LINE 8 LINFT S 70602 MARKING TERM YL LB 0.62427
T5010600 THPL PVT MK LINE 12 LINFT P 70601 MARKING TERM WH LB 0.93636
T5010600 THPL PVT MK LINE 12 LINFT S 70602 MARKING TERM YL LB 0.93636
T5010610 THPL PVT MK LINE 16 LINFT P 70601 MARKING TERM WH LB 1.24854
T5010610 THPL PVT MK LINE 16 LINFT S 70602 MARKING TERM YL LB 1.24854
T5010700 THPL PVT MK LINE 24 LINFT P 70601 MARKING TERM WH LB 1.87281
T5010700 THPL PVT MK LINE 24 LINFT S 70602 MARKING TERM YL LB 1.87281
T5020100 PT PVT MK LTRS & SYMB SQFT P 40433 PAINT PVTMK 123WH CL GAL 0.00997
T5020100 PT PVT MK LTRS & SYMB SQFT S 40434 PAINT PVTMK 123YL CL GAL 0.00997
T5020100 PT PVT MK LTRS & SYMB SQFT S 40435 PAINT PVTMK 122 WH GAL 0.00997
T5020100 PT PVT MK LTRS & SYMB SQFT S 40436 PAINT PVTMK 122 YL GAL 0.00997
T5020200 PAINT PVT MK LINE 4 LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.00332
T5020200 PAINT PVT MK LINE 4 LINFT S 40434 PAINT PVTMK 123YL CL GAL 0.00332
T5020200 PAINT PVT MK LINE 4 LINFT S 40435 PAINT PVTMK 122 WH GAL 0.00332
T5020200 PAINT PVT MK LINE 4 LINFT S 40436 PAINT PVTMK 122 YL GAL 0.00332
T5020300 PAINT PVT MK LINE 5 LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.00416
T5020300 PAINT PVT MK LINE 5 LINFT S 40434 PAINT PVTMK 123YL CL GAL 0.00416
T5020300 PAINT PVT MK LINE 5 LINFT S 40435 PAINT PVTMK 122 WH GAL 0.00416
T5020300 PAINT PVT MK LINE 5 LINFT S 40436 PAINT PVTMK 122 YL GAL 0.00416
T5020400 PAINT PVT MK LINE 6 LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.00499
T5020400 PAINT PVT MK LINE 6 LINFT S 40434 PAINT PVTMK 123YL CL GAL 0.00499
T5020400 PAINT PVT MK LINE 6 LINFT S 40435 PAINT PVTMK 122 WH GAL 0.00499
T5020400 PAINT PVT MK LINE 6 LINFT S 40436 PAINT PVTMK 122 YL GAL 0.00499
T5020500 PAINT PVT MK LINE 8 LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.00665
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T5020500 PAINT PVT MK LINE 8 LINFT S 40434 PAINT PVTMK 123YL CL GAL 0.00665
T5020500 PAINT PVT MK LINE 8 LINFT S 40435 PAINT PVTMK 122 WH GAL 0.00665
T5020500 PAINT PVT MK LINE 8 LINFT S 40436 PAINT PVTMK 122 YL GAL 0.00665
T5020600 PAINT PVT MK LINE 12 LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.00997
T5020600 PAINT PVT MK LINE 12 LINFT S 40434 PAINT PVTMK 123YL CL GAL 0.00997
T5020600 PAINT PVT MK LINE 12 LINFT S 40435 PAINT PVTMK 122 WH GAL 0.00997
T5020600 PAINT PVT MK LINE 12 LINFT S 40436 PAINT PVTMK 122 YL GAL 0.00997
T5020700 PAINT PVT MK LINE 24 LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.01994
T5020700 PAINT PVT MK LINE 24 LINFT S 40434 PAINT PVTMK 123YL CL GAL 0.01994
T5020700 PAINT PVT MK LINE 24 LINFT S 40435 PAINT PVTMK 122 WH GAL 0.01994
T5020700 PAINT PVT MK LINE 24 LINFT S 40436 PAINT PVTMK 122 YL GAL 0.01994
T5150100 EPOXY PVT MK LTRS&SYM SQFT P 40431 PAINT PVTMK EPOXY WH GAL 0.01247
T5150100 EPOXY PVT MK LTRS&SYM SQFT S 40432 PAINT PVTMK EPOXY YL GAL 0.01247
T5150200 EPOXY PVT MK LINE 4 LINFT P 40431 PAINT PVTMK EPOXY WH GAL 0.00416
T5150200 EPOXY PVT MK LINE 4 LINFT S 40432 PAINT PVTMK EPOXY YL GAL 0.00416
T5150300 EPOXY PVT MK LINE 5 LINFT P 40431 PAINT PVTMK EPOXY WH GAL 0.00520
T5150300 EPOXY PVT MK LINE 5 LINFT S 40432 PAINT PVTMK EPOXY YL GAL 0.00520
T5150400 EPOXY PVT MK LINE 6 LINFT P 40431 PAINT PVTMK EPOXY WH GAL 0.00624
T5150400 EPOXY PVT MK LINE 6 LINFT S 40432 PAINT PVTMK EPOXY YL GAL 0.00624
T5150500 EPOXY PVT MK LINE 8 LINFT P 40431 PAINT PVTMK EPOXY WH GAL 0.00832
T5150500 EPOXY PVT MK LINE 8 LINFT S 40432 PAINT PVTMK EPOXY YL GAL 0.00832
T5150600 EPOXY PVT MK LINE 12 LINFT P 40431 PAINT PVTMK EPOXY WH GAL 0.01247
T5150600 EPOXY PVT MK LINE 12 LINFT S 40432 PAINT PVTMK EPOXY YL GAL 0.01247
T5150800 EPOXY PVT MK LINE 24 LINFT P 40431 PAINT PVTMK EPOXY WH GAL 0.02494
T5150800 EPOXY PVT MK LINE 24 LINFT S 40432 PAINT PVTMK EPOXY YL GAL 0.02494
X0470700 PAVED DITCH SPEC SQYD P 21601 CONCRETE PC CUYD 0.16670
X0479900 FDN COMB POLE LINFT P 21601 CONCRETE PC CUYD 0.35630
X4073001 BIT C PVT FD SUP 6 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.33000
X4073006 BIT C PVT FD SUP 6.25 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.34400
X4073011 BIT C PVT FD SUP 6.5 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.35800
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X4073016 BIT C PVT FD SUP 6.75 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.37100
X4073021 BIT C PVT FD SUP 7 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.38500
X4073026 BIT C PVT FD SUP 7.25 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.39900
X4073031 BIT C PVT FD SUP 7.5 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.41300
X4073036 BIT C PVT FD SUP 7.75 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.42600
X4073041 BIT C PVT FD SUP 8 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.44000
X4073046 BIT C PVT FD SUP 8.25 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.45400
X4073051 BIT C PVT FD SUP 8.5 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.46800
X4073056 BIT C PVT FD SUP 8.75 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.48100
X4073061 BIT C PVT FD SUP 9 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.49500
X4073066 BIT C PVT FD SUP 9.25 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.50900
X4073071 BIT C PVT FD SUP 9.5 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.52300
X4073076 BIT C PVT FD SUP 9.75 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.53600
X4073081 BIT C PVT FD SUP 10 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.55000
X4073086 B C PVT FD SUP  10.25 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.56400
X4073091 B C PVT FD SUP  10.5 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.57800
X4073096 B C PVT FD SUP  10.75 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.59100
X4073101 BIT C PVT FD SUP 11 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.60200
X4073106 B C PVT FD SUP  11.25 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.61900
X4073111 B C PVT FD SUP  11.5 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.63300
X4073116 B C PVT FD SUP  11.75 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.64600
X4073121 BIT C PVT FD SUP 12 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.66000
X4073126 B C PVT FD SUP  12.25 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.64700
X4073131 B C PVT FD SUP  12.5 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.68800
X4073136 B C PVT FD SUP  12.75 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.70100
X4073141 BIT C PVT FD SUP 13 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.71500
X4073146 B C PVT FD SUP  13.25 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.72900
X4073151 B C PVT FD SUP  13.5 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.74300
X4073155 B C PVT FD SUP  13.75 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.75600
X4073161 BIT C PVT FD SUP 14 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.77000
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X4073166 B C PVT FD SUP  14.25 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.78400
X4073171 B C PVT FD SUP  14.5 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.79800
X4073176 B C PVT FD SUP  14.75 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.81100
X4073181 BIT C PVT FD SUP 15 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.82500
X4073186 B C PVT FD SUP  15.25 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.83900
X4073191 B C PVT FD SUP  15.5 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.85300
X4073196 B C PVT FD SUP  15.75 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.86700
X4073201 BIT C PVT FD SUP 16 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.88000
X4073206 B C PVT FD SUP  16.25 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.89500
X4073211 B C PVT FD SUP  16.5 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.90800
X4073216 B C PVT FD SUP  16.75 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.92200
X4073221 BIT C PVT FD SUP 17 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.93600
X4073226 B C PVT FD SUP  17.25 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.95000
X4073231 B C PVT FD SUP  17.5 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.96300
X4073236 B C PVT FD SUP  17.75 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.97700
X4073241 BIT C PVT FD SUP 18 SQYD P 19532 BITCONC BC N90 19.0 TONS 0.99000
X4073246 B C PVT FD SUP  18.25 SQYD P 19532 BITCONC BC N90 19.0 TONS 1.00300
X4073251 B C PVT FD SUP  18.5 SQYD P 19532 BITCONC BC N90 19.0 TONS 1.01800
X4073256 B C PVT FD SUP  18.75 SQYD P 19532 BITCONC BC N90 19.0 TONS 1.03100
X4073261 BIT C PVT FD SUP 19 SQYD P 19532 BITCONC BC N90 19.0 TONS 1.04500
X4073266 B C PVT FD SUP  19.25 SQYD P 19532 BITCONC BC N90 19.0 TONS 1.05900
X4073271 B C PVT FD SUP  19.5 SQYD P 19532 BITCONC BC N90 19.0 TONS 1.07300
X4073276 B C PVT FD SUP  19.75 SQYD P 19532 BITCONC BC N90 19.0 TONS 1.08600
X4073281 BIT C PVT FD SUP 20 SQYD P 19532 BITCONC BC N90 19.0 TONS 1.10000
X4073286 B C PVT FD SUP  20.25 SQYD P 19532 BITCONC BC N90 19.0 TONS 1.11400
X4073291 B C PVT FD SUP  20.5 SQYD P 19532 BITCONC BC N90 19.0 TONS 1.12300
X4073296 B C PVT FD SUP  20.75 SQYD P 19532 BITCONC BC N90 19.0 TONS 1.14100
X4073301 BIT C PVT FD SUP 21 SQYD P 19532 BITCONC BC N90 19.0 TONS 1.15500
X7800610 URETH PAVT MK LINE  4 LINFT P 40458 PAINT PVTMK MD EP WH GAL 0.00416
X7800610 URETH PAVT MK LINE  4 LINFT S 40459 PAINT PVTMK MD EP YL GAL 0.00416
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X7800620 URETH PAVT MK LINE  5 LINFT P 40458 PAINT PVTMK MD EP WH GAL 0.00520
X7800620 URETH PAVT MK LINE  5 LINFT S 40459 PAINT PVTMK MD EP YL GAL 0.00520
X7800630 URETH PAVT MK LINE  6 LINFT P 40458 PAINT PVTMK MD EP WH GAL 0.00624
X7800630 URETH PAVT MK LINE  6 LINFT S 40459 PAINT PVTMK MD EP YL GAL 0.00624
X7800640 URETH PAVT MK LINE  8 LINFT P 40458 PAINT PVTMK MD EP WH GAL 0.00832
X7800640 URETH PAVT MK LINE  8 LINFT S 40459 PAINT PVTMK MD EP YL GAL 0.00832
X7800650 URETH PAVT MK LINE 12 LINFT P 40458 PAINT PVTMK MD EP WH GAL 0.01247
X7800650 URETH PAVT MK LINE 12 LINFT S 40459 PAINT PVTMK MD EP YL GAL 0.01247
X7800680 URETH PAVT MK LINE 24 LINFT P 40458 PAINT PVTMK MD EP WH GAL 0.02494
X7800680 URETH PAVT MK LINE 24 LINFT S 40459 PAINT PVTMK MD EP YL GAL 0.02494
Z0006000 BR DECK CONC OVERLAY SQYD P 21601 CONCRETE PC CUYD 0.11110
Z0006000 BR DECK CONC OVERLAY SQYD S 21605 CONCRETE PC FLYASH CUYD 0.11110
Z0007300 BR SIDEWALK REP (FD) SQFT P 21601 CONCRETE PC CUYD 0.02160
Z0007300 BR SIDEWALK REP (FD) SQFT S 21605 CONCRETE PC FLYASH CUYD 0.02160
Z0007400 BR SIDEWALK REP (PD) SQFT P 21601 CONCRETE PC CUYD 0.01080
Z0007400 BR SIDEWALK REP (PD) SQFT S 21605 CONCRETE PC FLYASH CUYD 0.01080
Z0012000 CONC BARRIER BASE SQYD P 21601 CONCRETE PC CUYD 0.33330
Z0012000 CONC BARRIER BASE SQYD S 21605 CONCRETE PC FLYASH CUYD 0.33330
Z0016300 DECK SLAB REPAIR SPL SQYD P 21601 CONCRETE PC CUYD 0.19440
Z0016300 DECK SLAB REPAIR SPL SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
Z0016400 DECK SURF REPLACE SQYD P 21601 CONCRETE PC CUYD 0.19440
Z0016400 DECK SURF REPLACE SQYD S 21605 CONCRETE PC FLYASH CUYD 0.19440
Z0017700 PAINT PAVT MK WHITE 4 LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.00416
Z0017700 PAINT PAVT MK WHITE 4 LINFT S 40435 PAINT PVTMK 122 WH GAL 0.00416
Z0042300 PC CONC SIDEWALK CURB LINFT P 21601 CONCRETE PC CUYD 0.05560
Z0042300 PC CONC SIDEWALK CURB LINFT S 21605 CONCRETE PC FLYASH CUYD 0.05560
Z0066600 STAB DRIVEWAYS 8 SQYD P 17701 BAM SUBBASE MIX I TONS 0.41600
Z0066600 STAB DRIVEWAYS 8 SQYD S 17702 BAM SUBBASE MIX II TONS 0.41600
Z0066600 STAB DRIVEWAYS 8 SQYD S 17703 BAM SHOULDER TONS 0.41600
Z0066700 STAB DRIVEWAYS 10 SQYD P 17701 BAM SUBBASE MIX I TONS 0.52000
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Z0066700 STAB DRIVEWAYS 10 SQYD S 17702 BAM SUBBASE MIX II TONS 0.52000
Z0066700 STAB DRIVEWAYS 10 SQYD S 17703 BAM SHOULDER TONS 0.52000
Z0071500 TEMP PT PAVT MK 4 WH LINFT P 40433 PAINT PVTMK 123WH CL GAL 0.00416
Z0071500 TEMP PT PAVT MK 4 WH LINFT S 40435 PAINT PVTMK 122 WH GAL 0.00416
Z0072200 TEMP PT PAVT MK 4 YEL LINFT P 40434 PAINT PVTMK 123YL CL GAL 0.00416
Z0072200 TEMP PT PAVT MK 4 YEL LINFT S 40436 PAINT PVTMK 122 YL GAL 0.00416
Z0072400 TEMP PT PAVT MK 6 YEL LINFT P 40434 PAINT PVTMK 123YL CL GAL 0.00624
Z0072400 TEMP PT PAVT MK 6 YEL LINFT S 40436 PAINT PVTMK 122 YL GAL 0.00624
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